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Name of Work: - Procurement and supply of Washroom Fixtures Iltems for the year of 2026-27 at
Indian Aviation Academy Vasant Kunj New Delhi — 110070.

NOTICE INVITING TENDER

HeTATIIT &I / Estimated Cost : Rs.29,08,321- (Inc GST)

31af&r / Duration ; 1 (One) Year

Hest gEar Irdvn/S-H/aresH/reea/2026 ®w: 30.05.2026
Ref No.IAA/E-C/WASHROOM/Fixture/2026 Dated: 30.05.2026

TENDER DOCUMENT
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R & A - ARAT AT el AR SHEEE solleh T8 Fof 718 feee-110070 & ¥ 2026-
27 & AT aREA R 3mscrd & @dig 3R 3mgfd|

Name of Work: - Procurement and supply of Washroom Fixtures Items for the year of

2026-27 at Indian Aviation Academy Vasant Kunj New Delhi - 110070.
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R fA#ATeA= 3rrest / INDIAN AVIATION ACADEMY

ST IReT 391 (RTAe) / ENGINEERING WING (CIVIL)

gHd T, 75 fgeell — 110070 / VASANT KUNJ, NEW DELHI — 110070.

§-farfarer amersror Fere (2 A3 - 2 FRrwTeT Felt fAfaem
NOTICE INVITING GeM e-TENDER (2 BOT - 2 Envelope Open Tender)

AT TAHATAT Jrehreel 3R BHEEE sclleh a8 Sof @5 feeel-110070 & a¥ 2026-27 & faw
arered e 3seard & TG 3R 3| TgTaardl 3urd I SehaRT § folgeren, 3STUT & 31N
¥ Tl (3-3), (STely Teteh) GaRT $-¢8RaT SNSUH dice o ATCIH H TSCH el/SHaera-SHaTR 3-
fAfaeTd AT r STel 1 gHehT AT ST 229,08,321/- Shwer |igd, 1 (Teh) a & qoiar
3afr F ary g

Iltem Rate/-Percentagerate/ ERPC e-tenders are invited through the e-tendering GeM Portal by AGM
(E-C), (Bid Manager) on behalf of Director, IAA from the eligible contractors for the work of
“Procurement and supply of Washroom Fixtures Items for the year of 2026-27 at Indian
Aviation Academy Vasant Kunj New Delhi - 110070.” at an estimated cost of %29,08,321/-
Including GST with completion period of 1 (One) Year.

fAfaeT wfshar SSTA Widel IIRT Td https://gem.gov.in/ AT www.iaa.edu.in T 3ieTelse § | GTiad
fAfererar Af9er cEaRs &Y S3Tals Y Tohd § 31T 3TT 3ideilehed T ohd ¢

The tendering process is online at GeM-portal URL address https://gem.gov.in/ or www.iaa.edu.in
Prospective Tenderers may download and go through the tender document.

Hafad et 1 worg & STl § 6 3 SiSws -aice T e &1 Gofihd &Y, ‘AT 3mgsr 3R
‘qrHTS’ e &Y 3R SHSUH 9ied https://gem.gov.in/ AT www.iaa.edu.in T 19T SoT Hlel & §IC 8IF
ST IX 3YeTety el &l ud |

Prospective Tenderers are advised to register themselves at GeM-portal, obtain ‘Login ID’ and
‘Password’ and go through the instructions available in the Home Page after log in to the GeM
portal https://gem.gov.in/ or www.iaa.edu.in.

fAfareT JERIoT Qe % 1,180/- (i/c GST), IR-aMIEAITy, RN faATTeT e (FamdAR d@arsd)
& Ul A TSATS 3P o & H HBelTSet AT [ohaT ST TRk G, ST ASETehc deh AT fovellr
3T doh (AfeheT TEhRT 3o @ 18 A 778 ool 7 S grm|

Tender processing fee of ¥ 1,180/- (i/c GST), non-refundable will be required to be paid offline in
form of Demand Draft in favour of Indian Aviation Academy (Niamar Society)” payable at New Delhi
from Nationalized bank or any scheduled bank (but not from co-operative bank).

% 87,250/ T SATAT TR (STHEY) T ATl HRAT faHTeTeT rehreT (TAamaR Farse) & el # f3ars
ST & & H JHTHeITSe fohaT ST 1T 8, S ASEAhel e AT fohdll Iqgfaet e (olfehet g

d% & 18T & 7S e 7 g7 gem|

Earnest Money Deposit (EMD) of % 87,250/-, will be required to be paid offline in form of Demand
Draft in favour of Indian Aviation Academy (Niamar Society)” payable at New Delhi from
Nationalized bank or any scheduled bank (but not from co-operative bank).



https://gem.gov.in/
https://gem.gov.in/

et e 3TgE o 3TaR A fderendl gaRT S -Giéd W 3iieelgs ATeqH § fFaiaiad 2 famh

TEJd T STaa: -

Following 2 envelopes shall be submitted through online at GeM-portal by the tenderer as per the

following schedule: -

CRITICAL DATA SHEET

gahrereT faf¥r / Publishing Date aicer W g fRar smaen
To Be Notified in Portal

STel GEATAST ST3eTelts / Taishr 3t fafY dieel 9 e foham sream

Bid Document Download / Sale Start Date To Be Notified in Portal

FeETR0T IR T / Clarification Start Date qieel 9 A foham sream
To Be Notified in Portal

FqsreRyor hr 3ifae fafdr/ aiée W 3rferg e foar seer

Clarification End Date To Be Notified in Portal

STell Sl iet T 3R faf / e 9T TR fohar SireaT

Bid Submission Start Date To Be Notified in Portal

STell T el ot 3ifcre fafr/ e 9X AR fohar Siream

Bid Submission End Date

To Be Notified in Portal

fafder e 3R EMD & deol 7o f3AS 3ive,
g & fAfder F&pfa 93 / MSME &Aor u9 3R
EIC carT g&areiRa W-fas Afder g @ge fafoe
AT 97 ST el T 3ifasr Ay ik ga)

Last date and time of submission of Original
Demand Draft against Tender fee and EMD along
with Tender Acceptance Letter / MSME Certificate
and Pre Bid Meeting & Site Visit Certificate signed
by EIC.

a8 3R GATT AT FAA GEAES SN Hiewg
fomrs & g, sl e TAfyr & it Sl
SHT e 1 faA AfY g FAr ke o
Tha & 30 AT WA & g FS o
3TAGe FAIHRR sTgl fohdT SATTaT|

The original documents, as indicated on the
left side and enclosed in a sealed envelope,
may be submitted from the bid start date up
to the bid submission end date.

No applications will be accepted after this
deadline.

SrelT @iefet Fr At (TwTer- 1) /
Bid Opening Date (Envelope- 1)

STell T el ot 3ifae fafr & 3mrer fe=r
On Next day after Bid Submission End Date

el @refel 1 fafYr (FrwTT- 1) /
Bid Opening Date (Envelope- 1)

GIcel W TR feham Swem
To Be Notified in Portal

sire: Ife Sielierar & 91 HI & Slell gEdidsl ¥ AETd hIs IR §, Al 3o TISEIUT Iod il &
T STSTa dice W "TISEIHIUT AT T ST FIAT AT | 3T e H AR & ThET 3T ATEIH W
foar AT fomar Sree|

Note: If the bidder has any query related to the Bid Document of the work, they should use ‘Seek

Clarification’ on GeM portal to seek clarifications. No other means of communication in this regard
shall be entertained.




oL (@Fd @R dR qEahman): - d@et A Reefe@a afdw @

Envelope-Il (Technical Bid and Pre-qualification): - Bid containing following:

A. | e gew, Suas (a3 TR St sruar gaw vd @y 3qaA (MR gow ik Swadt anfe &
$[ITTA W/ Fe)

Tender Fees, EMD (Earnest Money Deposit) or MSEs (if Exemption from payment of Tender
Fees & EMD etc.)

) | e et eee % 1,180/ (i/c GST), IR-aTadraed, SRR ATt 3rehreaT (fRarAR Srmse)
& geT # f3ATS 3I0C & ®T H JHoATS Tl AT ST 3R AN, ST ASEehel deh AT el
IR S (et TEPRY o F 76 F 15 Rwelr 3 37 grem|
Tender processing fee of ¥ 1,180/- (i/c GST), non-refundable will be required to be paid offline in
form of Demand Draft in favour of Indian Aviation Academy (Niamar Society)” payable at New Delhi
from Nationalized bank or any scheduled bank (but not from co-operative bank).

) | 2 87,250/~ Fr FATAT TR (STAEY) T ST HRAT AT 3repreay (AR WS 3 wa7 # 3Ars
ST & & H oIS fohaT ST 1T B, S TSEA el e AT fordll Iqqfae o (lfehet Hgepry
d & 1T T 713 ool 7 5T grm|
Earnest Money Deposit (EMD) of % 87,250/-, will be required to be paid offline in form of Demand
Draft in favour of Indian Aviation Academy (Niamar Society)’” payable at New Delhi from
Nationalized bank or any scheduled bank (but not from co-operative bank).

ar/ Or

)| i s g 3R STHET 3T & TS | PT UIed Yo & A 7 TATHS & 34 GFardeT|
Valid documents of MSEs in case of seeking exemption from payment of Tender Processing Fees
& EMD Etc.

B. | qerelishy aveht & Reafaf@a anfder ghor: -

Technical Bid containing the following: -

)| arclierar & oex 83 W fAfaer wdefa o i Tt i og wf |
Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head on - Annexure-A

i) | Tarfy @rar e (39) 3R SIvaeY dolenor Tt i Thet $T 778 9|
Scanned copy of Permanent Account Number (PAN) and GST Registration Number.

iii) | SYNETAT & e §5 W oA feean/BaRHAT & Teer 3 ‘3efahaT I Thel I TS Ui |
Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment” on Bidder's Letter Head -
Annexure-B.

V) | wlet-u it whet T 315 9T - Rroser a1 avif & GRier ot fore 37w FaATet it o faraRoT, aImees ganT oIy
for T T quidr yaAToT a & @Y
Scanned copy of Form- A - details of similar works completed during last seven supported with
completion certificate issued by client.

V) | B - AT SITeTeh Yy Ehet &1 1S wia

Scanned copy of Form- B - Financial Information.




Wi}

T - A7 3 i v f g e

ﬁ-n#;ﬁﬁﬁﬁ-ﬁ-ﬁaﬂh#ﬁﬁﬁmmmﬁﬁemm. T wardr wierge
{Enginear In Charge) ZFHT Femetia fHam)”

e & #3 F v ame BEE ST 16.06.2026 wr 14:00 = # 18.06.2028 ¥ 18:00 7= F @7 & Fr I
T FRT & g we e & P o e o e aft e e st sk = e Rfar
aftfardr orft =it fen amem wmge Pfe aftfre @ el gmond o s sfivpe i & geomen
g =t

FAIRER-FA-I EWT FEET 3w AT R s # e dwm v w, e el sl
Fredimror, T a1 fraw & al S @ anfe s B s

Scanned copy of Form - [ - Time and Date of Pre Bid Meeting & Site Visil Cerlificale signed by
Engeneer In Charge,

Mote: The tender site visit shall be conducted only during the period from 18.08.2028, 14:00 Hrs 1o
1806 2026, 18:00 Hrs, Any request for site visit after the stipulated period shall not be enterained, and
no site visit carificate will ba issued theraafter. The site visit certificate must ba duly signed by the
Enginear-in-Charge or his authorized repressntativa.

Submission of a WEnder without a valid site visil cartificate, duly signéed by the Engineer-in-Charge, shall
rasull in oulright rejection of the bid withoul any further clarification, cofrespondence, of consideration.

wil)

SR &Y ST & e ﬁmmﬂﬁmﬂ@uﬁ-‘rﬁam gralt B Ags gearai & ey aeasaei@ee are
FleT M T B A T O A o T s s (- amd-ah) & SR o i Eeae & WejEN Tare Jad i
Tl AT F4T

Bidder shall submil scanned copy of “Undertakiog’ on Company's Letber Head that If We will deploy sufficient plant and
machinery as per the requirement of work in consultation with the Engineec-in-Charge (E-I-C) to achisve the
milestonasiargeds and overall complelion within the time pariod,

ix}

TETTHCT Tt 3T M A RSETATHT W ST TRTAT M e T Tt okt T8 o & mmr setr sfR oo
et & Foyaraer & oo o & of wee e e, TR sl & S adrararedamisriadaeet e ane A o ste
VAt wiferet 2 P svfiraan & e A A 4 e 2B Wiy R arg ) FantAee wok 3 el oy sl et
T 1 I AT S Al s el e, e TR s ware & s e e safie gavy weiie R s i

Bidders cther than propriety firm shall submit, scanned copy of Authorization Letter'Powar of Attorney along with copy of
Cartificate of Incorporation of the Company under Compandes Act showing CINLLPIN/Name of Directars of the Company
& Copy of Board Resclution regarding Authority b asskgn Power of Altorney,

Froprietary firmn shall subrmil scanned copy of Authorization Letter'Power of Atlomey only il the tender |s processed by a
person alher han propriefor.

oY OTRTAT TerfrE ey ar
[P0 Parforma duly fillad,

AT (7 B & T A IR qFF §g TS gEC U0 €1,180- FWT TS T ¥87,250- | THUAWSE WA,
fftea prawfta dv whgfy o o darkeht o profe difie difts o e Rfar o S e
Torarts 3 e wfrew & R & wgrw Agwars (§a, e offves seel, s GEe dr, wee s, A
TEralt - 110070 & 9 97 S J/ 7 w37 M7 §) 39 graeEs STee e e, v s A
¥ O, FET F4, aF Bel - 110070 & Pdoww o, Brfeww 3 ofie & siewfim i o3 o & @ B St
TTET |

drdfmraT = fawrr w1 &1 w1 A ovd S okl v w9 & SRR s Al gem o sdeeee one e
T #E ) WA feww oo F sfewfam o v e A oo ot el § A 3eer P 0 el sl
w1 & a3 fee & e i e adt Ben smom ofy grea deer e F e st g
1 o IR §, @ v f  anh w s W e s

Crriginal! Hard Coples of Demand Draft of Tender Fee e Rs. 1,180/- and EMD i.e Rs. 87,250/ ! MSME along with
duly signed Tender Acceptance letter and Pre Bid Meeting & Site Visit Certificate signed by EIC is required to be
submitted / sent by the postal | courier in sealed envelope addressed to “Assii General Manager (E-C), Indlan
Aviation Academy, Nangal,




Dewat Road, Vasant Kunj, New Delhi — 110070.” should be submitted at the Reception of
Indian Aviation Academy, Behind ISIC Hospital, Vasant Kunj, New Delhi-110070 (Bidder
should have to Mention Name of Work: & Tender Id on Envelope) on or before date & time
mentioned in CRITICAL DATE SHEET. The Tender / Bidder, if submitted offline are not
received by the date & time mentioned in critical date sheet, then their Tender / Bids will be
liable to be rejected. Any postal delay will not be entertained. If the above mentioned
documents are not found in received sealed envelope then their tender/bid will be rejected.

Sheri/fAfaerFarsit 1 Aegar et smagFa Reafaad

Qualifying requirements of contractors / tenderers containing the following:

o 07 (&TeT) st o ERTT FATT Tohicl & Tehel 3iJaer (Tohell oY 3rfaer & AT Ypfd & Fraf) &
AR diied 1 X foh g a1 oo 9 & X fovw &, foietsy & 9ede &1 afreref %11,63,328/- (GST
afgd) & a1 ey &, Sas F U T o9Td 214,54,161/- (GST Tfed) & I1 U I ST amerd
%23,26,657/- (GST &fgd) &1, it fafaer 3maAfRa forw St arer 71 & 31fae feaT Fared grar arl

el A1 auf & SRt R fhT 7T HATT s &T faaor fEU a1 gEy # - Forge gany SN fahu are

T STl o AT BIA-T|

Should have successfully completed or substantially completed three works, each of ¥11,63,328/-
(Inc GST) or two works, each of ¥14,54,161/- (Inc GST) or one work of ¥23,26,657/- (Inc GST) in
single contract of similar nature of works. during last 07 (seven) years ending last day of month
previous to the one in which tenders are invited.

The details of similar works completed during last seven years in the given format- Form-A with
supporting documents issued by client.

feoqofy:
Note:

SNTHET & Tgel U T 1T it & HeJaTd THTOT-U3T hr qoiar T 1 1.12 & fenfre fomam sirwem
(STTEEr & gl & I T BISH) AlTfeh TH SHTHLT o 16 o 3HeJ3d FHTUT-TAT & s{IaR ST SiT He,
eifehet ST &l Blg|

The Experience Certificates of works completed pre-GST era, Completion amount will be divided
by 1.12 (to exclude pre-GST taxes) to make it at par with experience certificates of post GST era
but excluding GST.

NusTA/TUHEHTA Hraf & v arf¥ie &3 el & T mafd RAfaerst A, v a¥ 4 3f¥s &
TUHET TSI hl ORI el T 3T WA dTell T &l HTUTiceh 3MUR W Toh ay & ol qof fhe
IV & o Hod o [T @11 STan | grefifeh, fore Toiel o Teh a¥ & 3ifeieh o TUAET 3Teer bl Telled 7
Teh Y T HTH T ForT 8, 3 3MT1{cieh TR W Toh ¥ & T qoT T 10 18 & o & fav
=T ST AT B

The Tenders invited for Annual Rate Contracts for O&M/ AMC/ CMC works, agency having
experience of completed AMC contract of more than one year shall be counted for the value of work
for a completed one year on pro-rata basis. However, the agency who has completed one year of

work in running AMC contract of more than one year, may be counted for the value of work for a
completed one year on pro-rata basis.

Sh-g-deh IIF/3U-IEY F IMUR W SR [Fearied et & ured egera eiai@a Fufaar &
PO

Experience gained by executing work on back-to-back contract/ Sub-contract basis is acceptable
in the following conditions:




)

A ATETd H g8 TSN (3U-3haR) EaRT Alioleh i Fuefar geafa/faf@d Tdispid & ary fsared
fohaT STt =Tl S8 Ay aYr THASANAT 3R 377379 FATOT 9= &Y glear =ife|

Work should be actually executed by the second agency (sub-contractor) with due concurrence of
the owner as tripartite agreement/ written approval. It should be backed by valid agreement and
experience certificate.

(b)

T Tl S@RT JTeeT $JITcTeT EIST0H FATUTIS # 2T ST Tiigv|

Payments received by second agency should be reflected in TDS certificates.

fafrse gepfer & & forw Fevar et 7 red 3regera (Faflise awg3ii/aril/amral ST T ST wry
H37eT o U7 35.3 F 3Tcalld §) HET ShaR SaRT AT ol S4-134 TAATAAT 3R 31137 SaRT AT 3ifee]
T 2Tl & TR AT Ageh & eJAles A fIAY TSITHAT &1 2MiAe e forsuriea famar arar ar| o
AT A, HET SheR o ATY-1Y TIAT Tl et &l 3791 HefEIT Argehl @ Teh &1 A & T 31egsra
AT O FASICT §, AT HEg ShaR Aifereh & fafIse il & Arg-ary 7T #r & fow 3Rk faQ
Tl HET SeheR ¥ fafse shraf & faw)

58 Tl &, 51513 TaAweie 3R 31egera arelt AT Y TARIY Told AT T Tl &7 377e7a THTOT 7,
TS areca # fafise & fsurie e famam §, waret fafse yenfar & st 7 qenciiehl/qd-geadr ArTe st
& forr faar fvar smeem|

Experience gained in composite works for the specialized nature of works (List of Specialized Items
/ Jobs/ Works are mentioned at Para 35.3 of IAA Works Manual) were executed by main contractor
either by in-house expertise & experience or by engaging the specialized agencies with the
approval of main client as per contract conditions. In such cases, main contractor as well as
specialized agency both get the experience certificate for the same work from their respective
client(s) i.e. main contractor for composite work along with specialized works from owner and
specialized agency for specialized work(s) from the main contractor.

In this situation, the experience certificate of either specialized agency or main agency having in-
house expertise & experience, who has actually executed the specialized work(s), shall be
considered for Technical /Pre-qualifying criteria in similar specialized nature of work(s).

T qUTAT 37etT & el 80 (3 TTALId (Hed o 3e]dR) AT 38Y 3118 S q glel TR TR
grefr| et qotar &t gfcrerd quiar & dest 3 aRenfa 781 o sirer e, afoes 58 wrifers AR
o TR g AT | aRAS/AR/aREaRT & TATed qUIET 3 FHTT 9F H & $1eT glet ATeT | $1eT-
| 7 TRT 7T R ol Taei e 3R AET-1| A IRATSTA/HR—/TREAGTT & e qUIAT Sl JHTOT I
QAR g1 |

Substantial completion shall be based on 80 (eighty) percent (value wise) or more works completed
under the contract. Substantial completion should not be defined in terms of percentage completion,
rather it should be based on functional consideration. Certificate for ‘substantial completion’ of
project/work/asset should contain two parts. Part-l shall contain ‘Financial value of work done’ and
part-1l shall contain ‘certificate of functional completion of project/work/asset’.

frenfea wrat sit el (Bemsa/sEm) 1 qew, F14 & aredfas g7 F1 7% vfa 9§ & @Tewor ¥
¥ AT TAATT AT FAT G AT SATCI, THTHY 1071 F1 1 e Y fAfy @ aveh gorat S fafy
(FaR-I/AHeAThY Srel) T FY SATTI|

Frepera & frw Famge wfefhae & frv v w1 i g fay, w1 &1 qe7, w1 w1 1 fafd, seqewr &
TR T g1 $T Ay, g @t S areafaes fafdy i F1F & wawsrars Q@ gl #1 frawor gem @i
I-wERyIR-deay wereat @ F1 3rep3a THIOT 97 @ are AfRemsatat w1 doligd arés wasde




GaRT STRY YATOT 95 & W Wl I FT Feledt (Er8hew) FaAor 9= Ay afer g e ¢ aife, forasd w14
FT A, T F faedr ared For sErare 3R Fr & fow ddiew ol vose w9 & fAfdse g

“The value of executed works and consultancy (design/drawing) shall be brought to current
costing level by enhancing the actual value of work at simple rate of 7% per annum,
calculated from the date of completion to date of bid opening (Cover-l/ Technical bid).
Client certificate for experience should show the nature of work done, the value of work, date of
start, date of completion as per agreement, actual date of completion and satisfactory completion
of work. Tenderers showing work experience certificate from non-government/non-PSU
organizations should submit copy of tax deduction at sources (TDS) certificate(s) along with
acertificateissued by registered Chartered Accountant, clearly specifying the name of work,
total payment received against the work and TDS amount for the work.

(ii)

el faxfr a¥ 2024-25 &Hr 31 ART T AT glet Tl IS el ast o giRTeT St 9] 3T arf¥s
e RIS 2 8,72,496/- G111 1RV T SITTeh T 4T 1T 9T - Bie-al # el T ST |

I e & o A ast & e Jemar arer @ arer Afaeerans it & awa@d dt W @fiRer &=
& SIrea|

Should have Average Annual Financial Turnover of % 8,72,496/- on works during last three years
ending 31st March of the previous financial year 2024-25. The Financial Information shall be
submitted in the given format — Form-B.

Tenderers showing continuous losses during the last three years in the balance sheet shall be
summarily rejected.

(iil)

fATICTeRdT & 9T JATTOI <1ES rh13e SaRT SIRY #GsTdH foiael Hed X 4,36,248/- §IAT ATRT | SHATOT
T T 1T Grea-GiA-3 & e fohar SireTr =g

The tenderer should have a minimum net worth of ¥ 4,36,248/- issued by certified Chartered
Accountants. The Certificate should be submitted in the given Format-Form- C.

Fle: F9T T AT FIH HATE Gwearde aenarers gaRT NIT ATAGs! ¥ HFaR AT fFe S1a aifpel
afs FIF Fichigrar s & FIF #t sfaard geards FAT A7 FWar & at 3aSr aedt [Far FAE sk
TSI & P FY &1 ST

Note: All the above mandatory documents shall be submitted by the bidders as per NIT

Criteria. If any bidder did not submit any of the mandatory documents, the bid shall be

rejected without any further clarification.

fABIEI-I1: - SETH Gieer F ATegw ¥ AT E-arel)
Envelope-ll: - The Financial e-Bid through GeM portal.

Tl & feT aTT 9T & Seyd ST RT 3R IS 37 969 Tl w7g1 §1 I fAfder geardst &
Y Hed STl Alsleh BOQ YT o & H &1 7S §, Al 38 SI3eTcils foha ST1er anfew 3R |t fafaerenanait
CART #RT ST ARV | TATIETRAT3TT &l BOQ Wigel ST3eTeils &hiat, 38 Wielel 3 altel a7 & (3rgRTET)
Tl T Sofeh He eIl [T 3GEROT 3R 31 T4aRoT (S [ATATehdT o1 A1) & AT QT el 3TTaRTh
¢ IS 3 T AL dcell ST ARV FIOT G &Y STt & a1, fAfdarendt 58 weaten @nfgu 3k




WSS ATH Scol [9aT 39 3ieTclIsed STHT el AifgU| IS fATdErrdT gart BOQ Wwige & Hifera aram
ST &, df Slell 3l AEATRR H AT Saer|

All rates shall be quoted in the format provided and no other format is acceptable. If the price bid
has been given as a standard BOQ format with the tender document, then the same is to be
downloaded and to be filled by all the tenderers. Tenderers are required to download the BOQ file,
open it and complete the blue coloured (unprotected) cells with their respective financial quotes
and other details (such as name of the tenderer). No other cells should be changed. Once the
details have been completed, the tenderer should save it and submit it online, without changing the
filename. If the BOQ file is found to be modified by the tenderer, the bid will be rejected.

STHS! Y qroHT

T Al AT aTel Y BI3FT oY SeliGTan3it gaRT AT F 7 s ey A ger fr Ay
& goarg & e araw FT & Seedt| awe dehgrar Fr $TAst §rad uvgdE d TR & W
&I STAT YTed gl I 19y T &Y Sreah|

Refund of EMD

EMD deposited by all the bidders except the confirmed lowest bidder shall be returned within one
week from the date of opening of the financial bid. EMD of the successful bidder shall be returned
on receipt of Security Deposit equivalent to EMD amount/ performance bank guarantee.

el JE T HLT: -

farfaeraat sraem amaee Faer SHgws 9i&a: https://gem.gov.in/ R & T&ga F3at| fafdemal/dFer
F Fele &Y SIret ¢ B 3 ot &t siferenser g e & v Afer qvads # R v e w7
ureret Y| fAfagrratat Y 40 2 & g Thet v a0 qramast i Bioed 7 & graria v
TS FHIEAT @Rl el gEardat FF 100 A3TE F T w1 3 A [AFeT & Y Ther fFar o
THdT § ST Thet AT 3T TS F HTHR ) FH FA & FAGE AT §1 IR AfEse Ty & remar
R 3T TUT 9T AT TS FIA I AR 7€ AT Smeem| e v g1d Hidt THER AgE Hr
STEaiY|

Bid Submission: -

The tenderer shall submit their application only at GeM Portal: https://gem.gov.in/.
Tenderer/Contractor are advised to follow the instructions provided in the tender document for
online submission of bids. Tenderers are required to upload the digitally signed file of scanned
documents as per Para 2. Bid documents may be scanned with 100 dpi with black and white option
which helps in reducing size of the scanned document. Uploading of application in location other
than specified above shall not be considered. Hard copy of application shall not be entertained.

SATETRE HaH @ aTel U Afagrendr ar Rfdererdist qanr o & e fder seqa 787 &
Struaty| foreY ofy aRTEfa & T 3R 36e 92 A1 37 3 RRAGR foieTehl Teh g@Y & A1y S dT s
T ¢ (37T S U AT 311 ANER/ACAS THATA &) Pl 3TereT-37el9T ATt & & & U &
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e & ToIT fATder 81 & 3egAfeT w18t &1 STl | 8 QT &l Seoited et W alet ggit i fAfaere
3EAIRR Y & S|

Not more than one tender shall be submitted by one tenderer or tenderers having business
relationship. Under no circumstance will father and his son(s) or other close relations who have
business relationship with one another (i.e. when one or more partner(s)/director(s) are common)
be allowed to tender for the same contract as separate competitors. A breach of this condition will
render the tenders of both parties liable to rejection.

o Afaerehdl F TR S-Arhecard (SNSTHA) $r ag@Tse hitps://gem.gov.in/A fAf3er sr3aes $r
g, T8 ST3eTells fohT 91U FHe dtell TFTele Aigd ATAET ®ieT 7 fordll 811 oRE @ SSoIs/HRTee 81 an|
Iie fohdll o TR @ SSoTS/EIY Uil STTdm 8, ar Afder i o & writer &Y & smeett 3K Suast
STed T ol ST 3R TATACTRdT T 1AA & AT IR et O Tiaefd fham ST T § |

Tenderer who has downloaded the tender from Government e-Marketplace (GeM) website
https://gem.gov.in/, shall not tamper/modify the tender form including downloaded price bid template
in any manner. In case if the same is found to be tampered/modified in any manner, tender will be
completely rejected and EMD would be forfeited and tenderer is liable to be banned from doing
business with IAA.

el Wi AT IFAT ST IFR & -

fIBIHT-| (Farehar aelt 3R qd-ategan):

& 2 (v) 3R () (ATaerraTsit ganT 3rqels) & HTaR SEAAS arel fAwTeT-| Y frfewe 3er efie
sfeaf@a faf¥ sk @y w @ler s

Ty fABTeT-| & 3rqals R 1T graEael # #6 F IR F [fdgwal ¥ F1$ Tasdwor Tike, ar 3@
AETH Qe F ATEIH F 3/ UG I F A0 FgT Aeam, IR 3naedw g Hfdgrwat w1 srdve garr
fafése gag F shiaR AT TIsAavT/ETraast ATl FIAT @I, VAT o F 9T I ATAT AT 6
Sreliehd & 9T YEqd A & AT o 7€ § AR Sl 7 e degar fhar sreem

3oty aiferal 1 FiHTA/FIHA & IR 7 gaar N$vw déa & Areas § Rfdarwdint i & s
forwTET-11 (Taitar atel):

eIt ATEST AR ITAT HATFATHT F G FIA arel fAfdgrraisit v A el aren e
frfewer 3e7 ofic & 3foaf@a Y 3R g9y W @ar st (I frwmw-I (R d6l) @ fr
faf¥r stk ¥ & aRadsr F3r 3maeas ¢, af swehr g s e & Areas & & see)|

Bids Opening Process is as below: -

Envelope-l (Technical bid and Pre-qualification):

Envelope-I containing documents as per Para 2 (A) and (B) (uploaded by the tenderers) shall be
opened on date & time mentioned in CRITICAL DATA SHEET.

If any clarification is needed from the tenderer about the deficiency in his uploaded documents in
Envelope — I, he will be asked to provide it through GeM portal, if required. The tenderer shall
upload the requisite clarification/documents within time specified by IAA, failing which it shall be
presumed that bidder does not have anything to submit and bid shall be evaluated accordingly.
The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers through
GeM portal.

Envelope-ll (Financial Bid):
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Envelope-Il containing financial bid of the tenderers found to be meeting the technical criteria and
qualifying requirements shall be opened on date & time mentioned in CRITICAL DATA SHEET. (In
case the date and time for opening of Envelope-Il (Financial bid) is required to be changed,
the same shall be intimated through GeM Portal).

3MSTT 9T I HRUT ST e 3 I1 Gy 3Tdeat T TR AT IEhR Ao T DR FI&TA
TG & | JTSTT 9T 1S HROT TV FohdT o TR 9T [ATder Tfshar Y Teg it &1 3R o Feiard

@A gl
IAA reserves the right to accept or reject any or all applications without assigning any reasons.

HIEVT 3e7 S USITAET T I el T TR FIET TG 8, ToieTeht =le] IRATSTAIHT H Fe2ieT
3rad & & 3R AR W T ¢ 3R e 3msuT & fondr off T gan e 3reamdy ar wari
foSrer/ahrely Gt 7 STt &1 99 ST o aram &1 3mSTT fand off =Ror (R fAT S11e & ugel a1 a1g )
R fAfaereRdT ZaRT YEdd T ITT ShsfRITer st HedT e Fiet 1 TSR FRI&TT Wl §1 afe; ol ofr
TROT T, 3T GaRT TEId H1S 3 STAhRI/CEAAST TAA/SS IIT ST § IT 38 Fo faEaTia § s
fAfaeTeRdT & 3T SERICT §, aF ASUT ATl FHIATS

a) fAfacTerdt ZarT Seda STAST T ¥ T Stedt &Y off Srah |

b) AT ST IMSUT F fATAST T A ST AT ddh T 37T F Torw faser forar sreem, foaeT e ofr
3 3T HidGTcHR/PTIell TS o 3elTaT 3efaer S FATCT off anfAer g

IAA reserves the right to disallow the working agencies whose performance at ongoing project (s)
is below par and usually poor and has been issued letter of restrain/Temporary or Permanent
debarment/black listing by any department of IAA. IAA reserves the right to verify the credential
submitted by the tenderer at any stage (before or after the award the work). If at any stage,
any information /documents submitted by the applicant is found to be incorrect/false or have
some discrepancy which disqualifies the tenderer then IAA shall take the following action:
a) Forfeit the entire amount of EMD submitted by the tenderer.
b) The tenderer shall be liable for debarment for a period upto two years from tendering
in 1AA (A Joint Venture of AAI, BCAS & DGCA), including termination of the
contract apart from any other appropriate contractual/legal action.

10.

FRITEAH/EGFcT ICTH FFATodl &l ITATT 8T &7 S|

Consortium/JV companies shall not be permitted.

11.

hoId AIASl{aieh &1 IYhA T Y aUICT Tlepfd I AR I AR RT THR & ACATAR o]
gram|

Purchase preference to Central Public Sector Undertaking shall be applicable as per the directive
of Govt. of India prevalent on the date of acceptance.

12.

SIS/ TATHITSH /eSS TSN/ EEARICT HX FUHIET T GRITerar 311fe; & |1 Tsilehed HRAT
EH U oY 3CTH (TATHS) ST hl THUHS 3MTa2M 2012 & ToIU 3eTciel HAEET & HIY Hidsiioieh
e AT & Jraeet & AN & ST arel RATIer 3qic/Aan3it v fafaersit & forw ameg gl aar
fAToT T ae TaEaTRd =81 r saet|

Concessions to Indian Micro & Small Enterprises (MSEs) units registered with
DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per the
provisions of Public Procurement Policy for MSEs order 2012 with up to date amendments, shall
be applicable for tenders of supply/services and shall not be extended to construction work.

13.

fAfIeTehdI3i T TeI3mSer ordf & 3eTaR fafise qEardst ygar H&aT (FIINSTH) H 3cee GEATdS
S T SITehrT (B1foi/elTeT & 1Y HRIAR), s a9 @féfthehe i 9&dd w3 gial, Sit AT ganr
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faferaet yaore gF 3R IEI3TSTeT gt 81| SelieTd3it gaRT JEIIMSTA o fo=AT TEIT fohT 1T eEarasit
W TI9R &1 fehar SreeT|

Tenderers have to submit Unique Document Identification Number (UDIN) generated documents
like Financial information (Turnover with loss/ profit), Net worth Certificate etc. as per NIT conditions

duly certified by CA and having UDIN. The documents submitted by bidders without UDIN shall not
be entertained.

14.

3eNeT Hatiel 3R 3TAR SR fIHmT (SAEIHELT), arfOrer 3R 33T HAT, HRT TIHR, GaN
ST ATaStfeleh TG (Heh 3o7 33T l a{IId), 3L 2017, FATT AT FE&AT F-45021/2/2017-
drdi(e1S-11) f&eTer 16.09.2020 &9 &

Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce and
Industry, Government of India, issued Public Procurement (Preference to Make in India), Order
2017 vide OM No. P-45021/2/2017-PP(BE-II) dated 16.09.2020 is applicable.

15.

HRT WFR, faa #Farer, 0 fGomT (Araeifaes @lie I3 & & 23/07/2020 & T T&IAT Th
TEAT 6/18/2019-UIHIST & TR R AR & HT H HIAT HIST ¥ dTel 2T H STelIaTal GaRT Goiiehor
HI IELIR AT, TATY o [T (SITw3TR) 2017 3 38 144 (xi) & dgd iaees & eer H AdeTdd
TRTETAT & /1Y 1] gEfY | STIETar 1 58 FaY 7 Uil & e 85 W '3 Ther i Ehet T 715 ufd
TET AT BIaNT| (3] eTIeTeh- TolelITd)

Requirement of registration by the Bidder from a country sharing land border with India based on
order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of India, Ministry of Finance,
Department of Expenditure (Public procurement Division) with up to date amendments, regarding
restriction under Rule 144(xi) of the General Financial Rules (GFR) 2017 shall be applicable. Bidder

shall submit scanned copy of ‘Undertaking’ on Company’s letter head in this regard. (Annexure-
LBS)

16.

fe Teea /3T TTHIOT H s ATT &Y af IS FEAOT AT T |

If any discrepancy in Hindi, then English version shall prevail.

A.G.M (E-C)

Bid Manager

Indian Aviation Academy
Vasant Kunj, New Delhi -110070.
Email - Civil@iaa.edu.in
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PO Performa Duly Filled

S. Particulars ATTACHMENTS/ ENCLOSURES CHECK LIST (To be
No. uploaded /enclosed)
1. Name & registered office
Address of the Applicant.
2. Name, address, telephone, Fax | Name:
No., e mail address of the .
authorized contact person of the | Address:
agency for further "pr "No.:
communication.
Mobile No.:
Fax No.:
E-Mail ID:
3. Tender Fee (Bid Processing Fee) | Rs. 1,180/- Scanned copy of Tender Fee
of amount Rs. 1,180/-. submitted.
YES/NO
4, If seeking for exemption of tender Scanned of valid registration
fee, enclosed documents in certificate obtained from
support Competent Authority as per e-NIT
uploaded
YES/NO
5. Details of Earnest Money Deposit | Rs.87,250/- Scanned copy of EMD submitted.
(EMD) YES/NO
6. If seeking for exemption of EMD Scanned of valid registration
fee, enclosed documents in certificate obtained from
support Competent Authority as per e-NIT
uploaded
YES/NO
7. (Technical Bid and Pre-qualification)
a) Tender Acceptance Letter on | As per Format given in | Scanned copy of duly signed
company’s letter head NIT. & stamped Tender
Acceptance Letter uploaded
YES/NO
b) Details of PAN card PAN No.: Scanned copy of PAN Card
uploaded
YES/NO
c) Details of GST No. GST No.: Scanned copy of GST

Registration No. uploaded

YES/NO
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d) Undertaking regarding | As per Format given in | Scanned copy of undertaking
compliance of black listing/ | NIT of blacklisting of debarment
debarment on company letter uploaded.
head.
ead YES/NO

e) Authorization letter/ Power of Certificate uploaded
Atto_rpey along_ with copy of YES/NO
certificate of incorporation of
Company other than propriety
firm.

f) Certificate from clients of having Completion Certificates  with
satisfactorily completed PO and BOQ / Documents in

support of e-NIT Self-attested
each Form-A
OR YES/NO
Two works of ¥ 14,54,161/- each
OR
One work of I 23,26,657/- of
“similar nature of work” during last
seven years ending last day of
month previous to the one in
which tenders are invited.
0] Name of client :-
Name of work :-
Work Order Value: -
Completion Value: -
Date of Start :-
Date of completion as per
agreement: -
Actual Date of completion of
work: -
(ii) Name of client :-

Name of work :-

Work Order Value:-

Completion Value: -

Date of Start :-

Date of completion as per
agreement :-

Actual Date of completion of
work:-
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(iii) Name of client :-
Name of work :-
Work Order Value:-
Completion Value: -
Date of Start :-
Date of completion as per
agreement :-
Actual Date of completion of
work: -
o)) Whether experience from private | Non-Government/  Non | Scanned copy of TDS
clients? PSU organizations as per | certificates along with a
e-NIT. certificate issued by registered
Chartered Accountant,
specifying the name of work,
total payment received against
the work and TDS amount for
the work uploaded.
YES/NO
h) Average annual financial Abridged Balance Sheet | Scanned copy of Annual
turnover details (Abridged and Profit & Loss account | Report i.e. Abridged Balance
Balance Sheet and Profit & Loss | for last three financial year | Sheet along with Profit & Loss
Account) equivalent to Indian as per e-NIT. Account for the last three years
Rupees in Lakhs during last _ _ uploaded.
three financial years minimum T.O be submitted in the
Rs. 8.72.496/- given format — Form-B YES/NO
Financial Year Turnover in Lakhs
FY —2022-2023 —
FY —2023-2024 -
FY —2024-2025 -
Average=
i) Net worth of Rs. 4,36,248-. To be submitted in the | Scanned copy of Certificate of
given format — Form-C. Net worth.
YES/NO
) ‘Undertaking on Company’s Signed Scanned copy
Letter Head for deploying uploaded
sufficient plant and machinery
YES/NO
k) Self-Certification on company’s To be submitted in the | Signed Scanned copy
letter head under preference to given format — Annexure loaded
Make in India order Mil uploade
YES/NO
)} Undertaking on company’s letter | To be submitted in the | Signed Scanned copy

head regarding compliance of

given format — Annexure
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order on Restriction under Rule | LBS uploaded
144(xi) of the General Financial YES/NO
Rules (GFRs)-2017
m) PQ Performa Duly Filled Duly filled Check List. Signed Scanned copy
uploaded
YES/NO
8. (Financial Bid)
a) Price/Financial e- Bid To be quoted online | uploaded
through GeM portal
1o P YESINO
Place:
Date:

Signature with stamp
(Authorised Signatory of Firm)
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Annexure-A

TENDER ACCEPTANCE LETTER
(To be given on Contractor’s Letter Head)

Date:

To,

(Bid Manager)

Asstt. General Manager (E-C), Indian Aviation Academy,
Nangal Dewat Road, Vasant Kunj, New Delhi —110070.

Sub: Acceptance of Terms & Conditions of Tender.

(Tender ID No: )

Name of Work: - Procurement and supply of Washroom Fixtures Iltems for the year of 2026-27 at
Indian Aviation Academy Vasant Kunj New Delhi — 110070.

Dear Sir,

1. | I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender/Work’
from GeM Portal web site(s) namely: https://gem.gov.in/ as per your advertisement, given in the
above-mentioned website(s).

2. | / We hereby certify that | / we have inspected the site and read the entire terms and conditions of the
tender documents, corrigendum(s) and reply to query if any made available to me/ us which shall
form part of the contract agreement and | / we shall abide hereby by the terms / conditions / clauses
contained therein.

3. | I/ We hereby unconditionally accept the tender conditions of IAA’s tender documents in its totality /
entirety for above mentioned work.

4. | I/We declare that I/We have not paid and will not pay any bribe to any officer of IAA for awarding this
contract at any stage during its execution or at the time of payment of bills, and further if any officer
of IAA asks for bribe/gratification, | will immediately report it to the Appropriate Authority in I1AA’.

5. | I/ We hereby submitted that I/ We paid/ submitted the required earnest money as per NIT conditions.

6. | I / We certify that all information/ documents furnished by our Firm is true & correct and in the event
at any stage, the information/ documents is found to be incorrect/ untrue or found violated, then we
shall be liable for debarment from tendering in 1AA without giving any notice or reason therefore or
summarily reject the bid or terminate the contract, without prejudice to any other rights or remedy
including the forfeiture of the full said earnest money deposit absolutely.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)

Note: The bidder should give information strictly on above format and addition/deletion
shall not be permitted except filling the required details. If tenderer modify the tender
form in any manner, the same shall not be considered.
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Annexure-B
UNDERTAKING REGARDING BLACKLISTING/ DEBARRING OF FIRM
(To be given on Contractor’s Letter Head)

Date:

To,

(Bid Manager)

Asstt. General Manager (E-C), Indian Aviation Academy,
Nangal Dewat Road, Vasant Kunj, New Delhi = 110070.

Sub: UNDERTAKING REGARDING BLACKLISTING/ DEBARRING OF FIRM

(Tender ID No: )

Name of Work: - Procurement and supply of Washroom Fixtures Items for the year of 2026-27 at
Indian Aviation Academy Vasant Kunj New Delhi — 110070.

Dear Sir,

1. l, , age years S/o proprietor /
Managing Partner/ Managing Director of M/s having address

do hereby solemnly affirm and state as follows;

2. | / We do hereby declare that our Firm has not been debarred/blacklisted/ restrained by Airports
Authority of India or Central Govt. Depts./ State Govt Depts./ Public Sector Undertakings of
State & Central Govt. or World Bank/ Asian Development Bank.

3. Our firm understand that in case above is discovered during tendering stage and/or at later
stage, our firm shall be liable for restrainment from bidding in IAA, forfeiture of earnest money
deposit, performance guarantee, security deposit apart from any other appropriate contractual
action including debarment/blacklisting, termination of the contract.

Date:

Place:

(Signature of the Bidder, with Official Seal)

Note: The bidder should give information strictly on above format and addition/deletion
shall not be permitted except filling the required details. If tenderer modify the tender
form in any manner, the same shall not be considered.
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FORM “A”

DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR SUBSTANTIALLY COMPLETED

DURING THE LAST SEVEN YEARS ENDING ON 30.06.2025

S.No Details of Work W-1 W-2 W-3

[ Name of work / project
and Location

i Name and Address of
client

iii Awarded Cost of Work (in
Rs. Lakhs)

iv Date of commencement
as per contract

% Stipulated date of
completion

Vi Actual date of completion

Vi Completion Cost/ Actual
work done

Viii Whether the work was
done on back to back
basis Yes/No

SIGNATURE (S) OF BIDDER (S)

(WITH STAMP)

Note: The contractor should give list of only of eligible category works of requisite amount with

supporting documents issued from client.

Note: The bidder should give information strictly on above format and addition/deletion
shall not be permitted except filling the required details. If tenderer modify the tender

form in any manner, the same shall not be considered.
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FORM “B”
FINANCIAL INFORMATION

Name of the firm / contractor...........ccoviiiiiiiii.

1. Financial Analysis - Details to be furnished turnover on construction works with profit / loss
as per figure in balance sheet account for the last three years duly certified by the Chartered
Accountant as submitted by the applicant to the Income - Tax Department

S.No. Particulars Financial Year (Last three years)
FY.............. FY............ FY...ooounn..
1. Turn-Over on Works
2. Profit / (loss) after

Taxes (standalone)

2. Financial arrangements for carrying out the proposed work.

Unique Document Identification Number (UDIN)...........coooiiiiiiiiiiin.

SIGNATURE OF CHARTERED SIGNATURE (S) OF BIDDER (S)
ACCOUNTANT WITH SEAL

Note: The bidder should give information strictly in above format.

Note: The bidder should give information strictly on above format and addition/deletion
shall not be permitted except filling the required details. If tenderer modify the tender
form in any manner, the same shall not be considered.




FORM “C”

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT

This is to certify that as per audited balance sheet and profit & loss account during the financial
(ST | S , the Net Worth of M/S.
............................................................................................ (Name & registered address of
Individual/Firm/Company), as ON ....c.cociiiiiiiiiiiiiiiiniaans (the date of certificate ) is Rs
................................................... after considering all liabilities. It is further certified that Net Worth
of the company has not eroded by more than 30 % in last three years ending on 31st March

............... (the relevant year*)

Unigue Document Identification Number (UDIN)..............coooiiiiiiinnnee

Signature of Charted Accountant
Name of Charted Accountant
Membership of ICAI

Date and Seal

SIGNATURE (S) OF BIDDER (S)

* The relevant year shall be the financial year ending 31st March preceding the calendar year of bid
submission or 31st March of the financial year preceding the previous financial year, if the balance
sheet of the previous financial year has not been audited.

Note: The bidder should give information strictly on above format and addition/deletion
shall not be permitted except filling the required details. If tenderer modify the tender
form in any manner, the same shall not be considered.
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Annexure-D

Undertaking for Pre Bid Meeting & Site Visit.

Name of Work: Procurement and supply of Washroom Fixtures Items for the year of 2026-27 at
Indian Aviation Academy Vasant Kunj New Delhi — 110070.

Tender ID / Gem ID:

Name of company / Firm:

1) | / we have applied for issue of tender for the work Procurement and supply of Washroom
Fixtures Items for the year of 2026 at Indian Aviation Academy Vasant Kunj New Delhi -
110070. And hereby undertake that.

2) | we have gone through the tender documents and visited the site and have understood the
nature of work to be executed.

3) I / we will supply items as mention in tender and with adequate standby arrangement for
efficient / timely execution of the work.

4) | / we undertake to give supply on time as mentioned in tender as per requirement for the work
matching with the work program.

5) I / we will abide by any instructions by IAA for such arrangement to procure or taken as is
considered necessary for efficient / timely execution of work.

Signature of Contractor
with Rubber Stamp

Date:

Place:

Note: Agency has to submit this Undertaking i.e. Annexure-D duly certified by the IAA official,
failing which tender shall be rejected.

Signature of EIC.

Date :

Note: The bidder should give information strictly on above format and addition/deletion
shall not be permitted except filling the required details. If tenderer modify the tender
form in any manner, the same shall not be considered.
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Annexure Ml

Self-Certification under preferenceto Makein Indiaorder Certificate

In line with Government Public Procurement Order No. P-45021/2/2017-PP (BE-I1) dated 04.06.2020

and its amendments, we hereby certify that we M/s arelocal supplier

meeting the requirement of minimum local content i.e., .% as defined in above orders for the
material against IPR Enquiry / Tender No Procurement and supply of Washroom Fixtures Items
for theyear of 2026-27 at I ndian Aviation Academy Vasant Kunj New Dehi — 110070. Details of

|ocation at which local vaue addition will be made as follows:

We also understand, fal se declarations will be in breach of the code of integrity under rule 175 (1) (i) (h)
of the General Financia Rulesfor which abidder or its successors can be debarred for up to two years as
per Rule 151 (iii) of the General Financia Rules along with such other actions as may be permissible

under law.

Thanking You

Signature with date:
Name:
Designation:

Official Seal

Note: The bidder should give information strictly on above format and addition/deletion
shall not be permitted except filling the required details. If tenderer modify the tender
form in any manner, the same shall not be considered.
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(Annexure- LBS)

Performa for declaration by Bidder for compliance of order on Restriction under Rule 144(xi) of the
General Financial Rules (GFRs)-2017

(Scanned copy to be submitted by Bidder in Cover-1 on letter head of Company/Firm)

Name of Work: - Procurement and supply of Washroom Fixtures Items for the year of 2026-27 at
Indian Aviation Academy Vasant Kunj New Delhi — 110070.

(Tender ID No: )
I, the undersigned, (full names), do hereby declare, in my capacity
as of M/s (Name  of

company/Firm) that:

1. | am competent to swear this undertaking on behalf of M/s (Name of
company/Firm)

2. | have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the General Financial
Rules (GFRs), 2017 regarding restrictions on procurement from a bidder of a country which shares
a land border with India and comply to all the provisions of the Order(s).

3. | certify that M/s (Name of company/Firm) is not from such
a country / is from such a country, has been registered with the Competent Authority (strike out
whichever is not applicable). | hereby certify that this BIDDER fulfills all requirements in this regard
and is eligible to be considered [Where applicable, evidence of valid registration with the Competent
Authority is attached)].

4, I understand that the submission of incorrect data and / or if certificate/ declaration given by
M/s (Name of company/Firm) is found to be false, this
would be a ground for immediate termination and further legal action in accordance with law as per
Clause 12 of the Public Procurement Order on Restrictions under Rule 144 (xi) of the General
Financial Rules (GFRs), 2017.

Signature and name of the authorized signatory of the firm
with Rubber Stamp

Date:

Place:

Note: The bidder should give information strictly on above format and addition/deletion
shall not be permitted except filling the required details. If tenderer modify the tender
form in any manner, the same shall not be considered.
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GENERAL CONDITIONS OF CONTRACT

INDIAN AVIATION ACADEMY
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General Guidelines

GENERAL GUIDELINES

. This book of “General Conditions of Contract” is applicable to both

types of tenders i.e.” Percentage rate tenders and Item rate tenders”.
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of
the General Rules and Directions are given in this book. The
appropriate alternatives will be applicable in specific cases depending
on whether this is used for percentage rate tenders or item rate
tenders

Notice  Inviting Tender, Schedules A to F, special
conditions/specifications and drawings only will be issued to intending
bidders. The standard form will not be issued along with the Tender
Documents but the same shall form part of the agreement to be drawn
and signed by both parties after acceptance of tender.

All blanks are confined to Notice Inviting Tender and Schedules A to
F.

Authority approving the Notice Inviting Tenders (NIT) shall fill up all
the blanks in Notice Inviting Tender and in Schedules B to F before
issue of Tender documents.

The intending bidders will quote their rates in Schedule A.

The proforma for registers and Schedules A to F are only for
information and guidance. These are not to be filled in the Standard
Form. The Schedules with all blanks, duly filled, shall be separately
issued to all intending tenderers.

LAA
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Tender forms

INDIAN AVIATION ACADEMY

Percentage Rate Tender/Item Rate Tender & Contract for Work
Station: Indian Aviation Academy

Branch: Engineering Civil Office of: AGM EC

(A) Tender for the work of: - “Procurement and supply of Washroom Fixtures Items for the year of 2026-27
at Indian Aviation Academy Vasant Kunj New Delhi — 110070”.

(1) To be submitted/uploaded up to as mentioned in CRITICAL DATA SHEET given at page no. E-
NIT-, in GeM Portal.

(i1)) To be opened in presence of lenders who may be preseng
hirs. in the officend

Issued to----------

Signature of officel

Designation------ -

Date of issue

*(i1) Not applicable for e-tendering

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/ We hereby tender for the execution of the work specified for the Director INDIAN AVIATION
ACADEMY within the time specified in Schedule 'F', viz., schedule of quantities and in accordance
in all respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance
with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 3/2
bid system and not to make any modifications in its terms and conditions.

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on
back to back basis through another contractor. Further that, if such a violation comes to the notice of
IAA, then I/We shall accept the decision of IAA if we are debarred for tendering in IAA in future
works. Also, if such a violation comes to the notice of IAA before date of start of work, the Engineer-
in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance Guarantee.

1/ We further undertake and confirm that information/ documents submitted by us are genuine, and if

at any stage such documents/ information found false, then we shall be liable for debarment from
tendering in IAA, and any other appropriate legal action.

LAA C-NIL I-NIL O-NIL GCC-3



Tender forms

A sum of Rs. 87,531/- is here by submitted through offline as earnest money. If I/we,
fail to furnish the prescribed performance bank guarantee within prescribed period, I/we
agree that the said Director, IAA or his successors in office shall without prejudice to
any other right or remedy, be at liberty to take appropriate action as per terms of contract.
Further, if I/ we fail to commence work as specified, I/we agree that Director,IAA or his
successors in office shall without prejudice to any other right or remedy available in law, be
at liberty to forfeit the said earnest money absolutely, otherwise the said earnest money
shall be retained by IAA towards security deposit to execute all the works referred to in the
tender documents upon the terms and conditions contained or referred to therein and to
carry out such deviations as may be ordered, upto maximum of the percentage mentioned in
Schedule 'F' and those in excess of that limit at the rates to be determined in accordance
with the provision contained in Clause 12.2 and 12.3 of the tender form. Further, I/'We agree
that in case of forfeiture of earnest money or Performance Guarantee or both Earnest Money
& Performance Guarantee as aforesaid, I/We shall be debarred for participation in the re-
tendering process of the work.

I / We hereby declare that I/we shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom I/we am/are authorised
to communicate the same or use the information in any manner prejudicial to the safety of the State.

(* To be deleted which are not applicable)

Date: Signatures of Contractor:
Witness: Postal Address
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Director, INDIAN AVIATION ACADEMY for sum of Rs.

(Rupees ).

The letters referred to below shall form part of this contract Agreement:-

(1)
(i)
(iii)
For & on behalf of Director, Indian
Aviation Academy
Signature

Designation--------------------
Date

LAA C-NIL I-NIL O-NIL GCC-4
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General Rules & Directions

INDIAN AVIATION ACADEMY

General Rules & Directions

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of invitation to
tender pasted in public places / GeM Portal and signed by the officer inviting
tender or by publication in Newspapers and posted on IAA web-site and GeM
Portal http://gem.gov.in and www.iaa.edu.in (for reference only).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of the
security deposit and Performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer
inviting tender shall also be open for inspection by the contractor at the office of
Officer inviting tender during office hours.

In the event of the e-tender being submitted by a firm, it must be digitally signed.
Such tender will be treated as signed tender. For physical tender it must be signed
separately by each partner thereof or in the event of the absence of any partner, it
must be signed on his behalf by a person holding a power-of-attorney authorizing
him to do so, such power of attorney to be produced with the tender, and it must
disclose that the firm is duly registered under the Indian Partnership Act, 1952.

2.(A)

In case of the tender submitted by a Joi rtium, a copy of joint
venture / coft i i i m 1 the lead
partner shoul .| [1e lg uments in
respect of th 3 b 1 or firm other

than the lead partner shall not be entertained.

Receipts for payment made on account of work, when executed by a firm, must
also be signed by all the partners, except where contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm
by one of the partners, or by some other person having due authority to give
effectual receipts for the firm. Bank details shall be furnished by the firm through
an application duly signed by all partners for payment to the firm through bank
transfer.

Applicable
for item
Rate Tender
only.

Any person who submits a tender shall fill up the usual printed form, stating at
what rate he is willing to undertake each item of the work. Tenderers, which
propose any alteration in the work specified in the said form of invitation to
tender, or in the time allowed for carrying out the work, or which contain any
other conditions of any sort, including conditional rebates, will be summarily
rejected. No single tender shall include more than one work, but contractors who
wish to tender for two or more works shall submit separate tender for each. Tender
shall have the name and number of the works to which they refer, written on the
envelopes.

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one.
In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, then such lowest contractors
will be asked to submit revised offer quoting rate of each item of the schedule of
quantity for all sub sections/sub heads as the case may be, but the revised quoted
rate of each item of schedule of quantity for all sub sections/sub heads should not
be higher than their respective original rate quoted already at the

time of submission of tender. The lowest tender shall be decided on the basis of

LAA
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General Rules & Directions

revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of
individual items) of two or more contractors received in revised offer is again
found to be equal, then the lowest tender, among such contractors, shall be decided
by draw of lots in the presence of Jt. GM (Engg) / DGM (Engg) / AGM (Engg) /
Sr. Manager (Engg) in-Charge of major and minor component(s) work and the
lowest contractors those have quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item
more than their respective original rate quoted earlier at the time of submission of
tender, then such revised offer shall be treated invalid. Such case of revised offer
of the lowest contractor or case of refusal to submit revised offer by the lowest
contractor shall be treated as withdrawal of his tender before acceptance and 50%
of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of
their quoted rate of individual items), refuse to submit revised offers, then tenders
are to be recalled after forfeiting 50% of EMD of each lowest contractors.
Contractor, whose earnest money is forfeited because of non-submission of
revised offer, or quoting higher revised rate(s) of any item(s) than their respective
original rate quoted already at the time of submission of his bid shall not be
allowed to participate in the retendering process of the work.

Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for
“Restricted call of tenders” shall be adopted (for e-tenders).

4. (A)

Applicable
for
Percentage
Rate Tender
only.

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form,
stating at what percentage below/above (in figures as well as in words) the total
estimated cost given in Schedule of Quantities at Schedule-A, he will be willing
to execute the work. The tender submitted shall be treated as invalid if;
1. The contractor dose not quote percentage above/below on the total amount of
tender or any section/sub-head of the tender.
2. The percentage above / below is not quoted in figures & words both on the
total amount of tender or any section / sub-head of the tender.
3. The percentage quoted above/below is different in figures and words on the
total amount of tender or any section / sub-head of the tender.
Tenders, which propose any alteration in the work specified in the said form of
invitation to tender, or in the time allowed for carrying out the work, or which
contain any other conditions of any sort including conditional rebates, will be
summarily rejected.
No single tender shall include more than one work, but contractors who wish to
tender for two or more works shall submit separate tender for each. Tender shall
have the name and number of the works to which they refer, written on the
envelopes.
In case the lowest tendered amount (estimated cost + amount worked on the basis
of percentage above/below) of two or more bidders is same, such lowest bidders
will be asked to submit revised offer in the form of letter mentioning percentage
above/ below on estimated cost of tender including all sub sections/sub heads as
the case may be, but the revised percentage quoted above / below on tendered cost
or on each sub section/ sub head should not be higher than the percentage quoted
at the time of submission of tender. The lowest tender shall be decided on the basis
of revised offers. In case any of such contractor refuses to submit revised offer,
then it shall be treated as withdrawal of his tender before acceptance and 50% of
earnest money shall be forfeited.
If the revised tendered amount of two more bidders received in revised offer is
again found to be equal , the lowest tender, among such bidders, shall be decided
by draw of lots in the presence of Jt. GM (Engg) / DGM (Engg) / AGM (Engg) /

LAA
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Sr. Manager (Engg) in-Charge of work & the lowest bidders those who have
quoted equal amount of their tenders. In case all the lowest bidders those have
quoted same tendered amount, refuse to submit revised offers, then tenders are to
be recalled after forfeiting 50% of EMD of each bidder.

Bidders, whose earnest money is forfeited because of non-submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.
Note: Till the time software supports the above provisions, revised offers
from tenderers forming the tie shall be obtained and procedure prescribed for
“Restricted call of tenders” shall be adopted.

4. (B)

rked on the basis

In case the lowest tendered amount (estimated cost Ldmount

section/sub heads as the case may F
above/below on tendered cost or op

treated as withdrawal of hi
shall be forfeited.

ose garnest money is forfeited because of non- submission of revised
be allowed to participate in the re-tendering process of the work.

Bidders, w
offer, shall no

The officer inviting tender or his duly authorized representative, will open tenders
in the presence of any intending bidders who may be present at the time, and will
enter the amounts of the several tenders in a comparative statement in a suitable
form. In the event of a tender being accepted, a receipt for the earnest money shall
thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentionedin
Rule - L.

In the event of a tender being rejected, the earnest money shall thereupon be
returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the bidder towards
tender fee will not be considered as any acknowledgement or payment to the
officer inviting tender and the bidder shall be responsible for seeing that he
procures a receipt signed by the officer inviting tender or a duly authorized
cashier.

The memorandum of work tendered for and the schedule of materials to be
supplied by the department and their issue-rates, shall be filled and completed in
the office of the officer inviting tender before the tender form is issued. If a form
is issued to an intending bidder without having been so filled in and incomplete,
he shall request the officer to have this done before he completes and delivers his
tender.

LAA
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9.

The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records connected
with the work given to them. The unsuccessful bidders shall return all the
drawings given to them.

9(A).

Use of correcting fluid anywhere in tender document is not permitted. Such
tender is liable for rejection. If there is any correction it should be cut with a
straight line and should be initialed and cello tape to be provided on all the rates
quoted in case of physical tenders.

10.

Applicable
for Item
Rate Tender
Only.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender

containing percentage below / above the rates quoted is liable to be rejected. Rates

quoted by the bidder in item rate tender in figures and words shall be accurately
filled in so that there is no discrepancy in the rates written in figures and words.

However,

1. If a discrepancy is found between rates in figures and in words, then the
rates which correspond with the amount worked out by the bidder shall
unless otherwise proved be taken as correct.

ii. If the amount of an item is not worked out by the bidder or it does not
correspond with the rates written either in figures or in words, then the rates
quoted by the contractor in words shall be taken as correct.

iii. ~ Where the rates quoted by the bidder in figures and in words tally, but the
amount is not worked out correctly, the rates quoted by the contractor will
unless otherwise proved be taken as correct and not the amount.

iv.  In event no rate has been quoted for any item(s) leaving space blank both
in figure(s) and word(s) or cancelled the quoted rate in figure(s), and
word(s) but the amount corresponding to the item(s) is worked out by the
bidder and added to the grand total, then rate(s) of the items(s) shall be
derived from the amount(s) quoted by the contractor against such item(s).

V. In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the bidder
has included the cost of this/these item(s) in other items and rate for such
item(s) will be considered as zero and work will be required to be executed
accordingly.

vi.  Sub Paraito iv above shall not be applicable in case of e-tendering.

Applicable
for
percentage
rate tender
only.

In case of percentage Rate Tenders only percentage quoted shall be considered.
Any tender containing item rates is liable to be rejected Percentage quoted by the
bidder in percentage rate tender shall be accurately filled in figures and words, so
that there is no discrepancy.

However, if the bidder has worked out the amount of the tender and if any

discrepancy is found in the percentage quoted in words and figures,

i. The percentage which corresponds with the amount worked out by the
bidder shall, unless otherwise proved, be taken as correct.

ii.  If the amount of the tender is not worked out by the bidder or it does not
correspond with the percentage written either in figures or in words, then
the percentage quoted by the bidder in words shall be taken as correct.

iii.  Where the percentage quoted by the bidder in figures and in words tally but
the amount is not worked out correctly, the percentage quoted by the bidder
will, unless otherwise proved, be taken as correct and not the amount.

11.

In the case of any tender where unit rate of any item / items appear unrealistic,
such tender will be considered as unbalanced and in case the tenderer is unable to
provide satisfactory explanation, such a tender is liable to be disqualified and
rejected.

12.

Applicable
for Item
Rate Tender
only.

All rates shall be quoted on the tender form. The amount for each item should be
worked out and requisite totals given. Special care should be taken to write the
rates in figures as well as in words and the amount in figures only, in such away
that interpolation is not possible. The total amount should be written both in

LAA
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figures and in words. In case of figures, the word ‘Rs’ should be written before
the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and
in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should
be written at the end. Unless the rate is in whole rupees and followed by the word
‘only’ it should invariably be upto two decimal places. While quoting the rate in
schedule of quantities, the word ‘only’ should be written closely following the
amount and it should not be written in the next line.

12(A).

Applicable
for
percentage
rate tender
only.

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in
figures as well as in words) at which he will be willing to execute the work. He
shall also work out the total amount of his offer and the same should be written in
figures as well as in words in such a way that no interpolation is possible. In case
of figures, the word ‘Rs’ should be written before the figure of rupees and work
‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word
‘Rupees’ should precede and the word ‘Paise’ should be written at the end.
(quoting of rates in Paise is not applicable in e-tenders)

13

Acceptance
of
abnormally
low quoted
bid

An Abnormally Low Bid is one in which the Bid price, in combination
with other elements of the Bid, appears so low that it raises material
concerns as to the capability of the Bidder to perform the contract at the
offered price. Processing of such bid shall be as follows:

i)The Bid Manager shall seek written clarifications from the lowest
Bidder with approval of the tender accepting authority, including
detailed price analyses of its Bid price in relation to scope, schedule,
resource mobilization, allocation of risks and responsibilities, and any
other requirements of the bids document.

ii) If, after evaluating the price analyses, the Tender Accepting Authority
determines that the Bidder has substantially failed to demonstrate its
capability to deliver the contract at the offered price, then the bid/
proposal may be rejected.

iii) Such contracts should be closely monitored that final payments in
such cases do not abnormally increases due to extra items. Further,
there is no abnormal increase in quantities of the item for which
contractors have initially quoted very high rates.

LAA
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13A

In case the contractor does not carry out the work on ALQ items as per schedule
or as per NIT specifications, the Engineer-in-charge shall issue a letter to the
contractor to comply its obligations as per NIT, for ALQ items. Engineer-in-
charge shall also give one reminder after 10 days of 1% letter and if contractor
still do not start the work on ALQ items, then bank guarantee i.e. QPBG should
be encashed and work should be got executed through another agency at his risk

and cost.

14

1.

ii.

1il.

iv.

The bidder, whose tender is accepted, will be required to furnish performance
guarantee of 5% (Five Percent) of the tendered amount within the period
specified in Schedule F. This guarantee shall be in the form of Fixed Deposit
Receipts or Guarantee Bonds of any Scheduled Bank but not co-operative or
Gramin Bank, in accordance with the prescribed form, provided confirmatory
advice is enclosed.

The bidder, whose tender is accepted, will also be required to furnish by way
of Security Deposit for the fulfillment of his contract, an amount equal to 5%
of the contract amount of the work.

In works where condition of submission of Performance Guarantee is not
applicable, the security deposit @ 10% of the tendered value shall be deducted.

The Security deposit (under ii & iii above) will be collected by deductions from
the running bills of the contractor at the rates mentioned above and the earnest
money deposited at the time of tenders, will be treated as a part of the Security
Deposit.

Security deposit will also be accepted in form of Fixed Deposit Receipts /
Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank
in accordance with the prescribed form, provided confirmatory advice is
enclosed.

15.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

16.

1.

Rates to be quoted by the parties should be inclusive of all taxes, GST,
duties, CESS, fee, royalty charges etc. levied under any statute for all the
items.

However GST, as applicable, shall be paid to the contractor, for any taxable
supply / services / construction rendered by the agency to IAA, against a valid
GST invoice as per terms and conditions of the contract.

In case supplies /services / works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by TAA
by utilizing EPCG license / Duty Credit Scrip under service Export from India
Scheme (SEIS) of Govt. of India.

17.

The contractor/ bidder shall give a list of [AA employees related to him.

18.

The tender for the work shall not be witnessed by a contractor or contractors /
bidders who himself / themselves has / have tendered or who may and has / have
tendered for the same work. Failure to observe this condition would render,
tenders of the contractors tendering, as well as witnessing the tender, liable to
summary rejection.

LAA
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19.

The tender for composite work includes, in addition to building work, all
other works such as sanitary and water supply installations drainage
installation, electrical work, horticulture work, roads and paths etc. The
tenderer apart from being a registered contractor (B&R) of appropriate class,
must associate himself with agencies of appropriate class which are eligible
to tender for sanitary and water supply drainage, electrical and horticulture
works in the composite tender.

20

The Contractor/ bidder shall submit list of work completed in last 5 years*as
well as which are in hand (in progress) in the following format for assessing
bidding capacity of the bidder: -

Name of Name and particulars Value of work Position of work Remarks
work of Office where work in progress
is being executed

2 3 4 5

21

The contractor/bidder shall comply with the provisions of the Apprentices
Act 1961, and the rules and orders issued there under from time to time. If
he fails to do so, his failure will be a breach of the contract and the Executive
Director (Engg.) may in his discretion, without prejudice to any other right or
remedy available in law, cancel the contract. The contractor shall also be
liable for any pecuniary liability arising on account of any violation by him of
the provisions of the said Act.

22

If complete site is available for work, the work shall be completed in the
manner specified here in special condition of contract and NIT specifications.

Note: In such case para 23 below may be deleted by NIT approving authority

23

If complete site is not available for taking up the work, the same shall be
made available in phases. The scope of work covered in each phase, time for
completion of work in each phase and methodology of taking over
completed work in phased manner has been specified under special
conditions of contract. The completion time for each phase shall be
applicable as indicated in tender documents. The work shall also be taken
over by Engineer-In-Charge in phases. The warranty for the works executed
in each phase shall be applied independently w.e.f. date of completion
/taking over of individual phase.

Note: In such case para 22 above may be deleted by NIT approving authority

LAA
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Conditions of Contract

CONDITIONS OF CONTRACT

Definitions:

1. The contract means the documents forming the tender and acceptance thereof and the
formal agreement / agreements executed between the competent authority(s) on behalf
of the Director, INDIAN AVIATION ACADEMY and the Contractor, together with the
documents referred to therein including these conditions, the specifications, designs
drawings and instructions issued from time to time by the Engineer-in-Charge and all
these documents taken together, shall be deemed to form one contract / two contracts
and shall be complimentary to one another. Contractor has to sign two agreements, one
consisting BOQ for Civil works and another one for SITC and O&M /AMC / AICMC
part. Engineer-in charge could be common for both the agreements. Separate invoices
for the civil /construction works and SITC / O&M / AICMC / AMC works have to be
raised by the agency referring to the respective agreements to facilitate IAA to claim
input tax credit on such SITC/O&M / AICMC / AMC works as mentioned in Schedule
'F' para 2(v).

2. In the contract, the following expressions shall, unless the context otherwise requires,

have the meanings, hereby respectively assigned to them :-

i. The expression works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to mean
the works by or by virtue of the contract contracted to be executed whether
temporary or permanent, and whether original, altered, substituted or additional.

ii. The site shall mean the land / or other places on, into or through which work is to
be executed under the contract or any adjacent land, path or street through which
work is to be executed under the contract or any adjacent land, path or street which
may be allotted or used for the purpose of carrying out the contract.

iii. The Contractor / tenderer / bidder shall mean the individual, firm or company
whether incorporated or not, Joint Venture / Consortium undertaking the works
and shall include the legal personal representative of such individual or the persons
constituting such firm or company, or the successors of such firm or company and
the permitted assignees of such individual, firm or company.

iv. The Director means the Director, INDIAN AVIATION ACADEMY and his
Successors.

v. The Engineer-in-Charge means the Engineering Officer who shall supervise and
be incharge of the work and who shall sign the contract on behalf of the Director,
INDIAN AVIATION ACADEMY as mentioned in Schedule ‘F’ hereunder.

vi. IAA or INDIAN AVIATION ACADEMY shall mean the Director INDIAN
AVIATION ACADEMY.

vii. The terms GM (Trg.) means the head of Department of Engineering, INDIAN

AVIATION ACADEMY.

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’.

ix. Excepted Risk are risks due to riots (other than those on account of contractor’s
employees), war (whether declared or not) invasion, act of foreign enemies,
hostilities, civil war, rebellion revolution, insurrection, terrorism, military or
usurped power, any acts of INDIAN AVIATION ACADEMY, damages from
aircraft, acts of God, such as earthquake, lightening and unprecedented floods, and
other causes over which the contractor has no control and accepted as such by the
Accepting Authority or causes solely due to use or occupation by INDIAN
AVIATION ACADEMY of the part of the works in respect of which a certificate
of completion has been issued or a cause solely due to INDIAN AVIATION
ACADEMY'’s faulty design of works.

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis
of the prevailing cost of materials and labour at the site where the work is to be
executed plus the percentage mentioned in Schedule ‘F’ to cover, all overheads
and profits. Provided that no extra overheads and profits shall be payable on the
parts of works assigned to other agency(s) by the contractor as per terms of
contract.

LAA C-NIL I-NIL O-NIL GCC-12
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xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government mentioned in Schedule ‘F’ hereunder, with the
amendments thereto issued upto the date of receipt of the tender.

xii. Department means INDIAN AVIATION ACADEMY, which invites tender
on behalf of Director, INDIAN AVIATION ACADEMY.

xiii. Tendered value means the value of the entire work as stipulated in the letter
of award.

Scope and
Performance

Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labour, materials, tools, plants, equipment and
transport which may be required in preparation of and for and in the full and entire
execution and completion of the works. The descriptions given in the Schedule of
Quantities (Schedule — A) shall, unless otherwise stated, be held to include
wastage on materials, carriage and cartage, carrying and return of empties,
hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of the works.

Discrepancies
and
Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications
and / or the Drawings, the following order of preference shall be observed :-

i. Description of Schedule of Quantities.

ii. Particular/ technical Specification and Special Condition, ifany.

iii. Drawings.

iv. C P W D Specifications.

v. Indian Standard Specifications of BI S/ IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on the contractor.

8.2

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding
on the contractor.

8.3

Any error in description, quantity or rate in Schedule of Quantities or any
omission therefrom shall not vitiate the Contract or release the Contractor from
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the execution of the whole or any part of the works comprised therein
according to drawings and specifications or from any of his obligations
under the contract.

8.4 Payment for | If the contractor has quoted different rates for the same item appearing in two
similar items | or more subheads, then the lowest of the rates quoted shall only be considered
with different | for payments during execution of work. In case of deviation of quantity of
quotedrates | o\ h jtem, payments shall be made at the lowest quoted rate for quantity
;I:l:lllfef:gzn;f executed upto the deviation limit specified in the contract. Beyond the
the contract deviation limit the rate shall be derived as per relevant contract provision.
agreement

9. Reverse TIAA may opt for reverse auction in case of purchase tender if value of
Auction for | gupplies put to tender is more than Rs.2Cr.
purchase
tenders

10. Signing of The successful tenderer / contractor, on acceptance of his tender by the
Contract Accepting Authority, shall, within 15 days from the stipulated date of start

of the work, shall sign either single or Two agreements , as the case may
be, one consisting BOQ for Civil works and another one for SITC and
O&M / AMC / AICMC part.

) i.  The notice inviting tender, all the documents including drawings, if
any, forming the tender as issued at the time of invitation of tender
and acceptance thereof together with any correspondence leading
thereto.

ii. Standard IAA Form as mentioned in Schedule ‘F’ consisting of :

a. Various standard clauses with corrections upto the date
stipulated in Schedule ‘F’ along with annexures thereto.

b. IAA Safety Code.

c. Model Rules for the protection of health, sanitary
arrangements for workers employed by IAA or its
contractors.

d. TAA Contractor’s Labour Regulations.

e. List of Acts and omissions for which fines can be imposed.

iii. No payment for the work done will be made unless contract in
form of agreement is signed by the contractor.
LA.A C-NIL I-NIL O-NIL GCC-14
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CLAUSE 1

CLAUSES OF CONTRACT

Performance
Guarantee

This clause is applicable for the works for which the estimated cost put to tender
is more than Rs.5 crores.

i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five
percent) of the Tendered amount in addition to other deposits mentioned
elsewhere in the contract for his proper performance of the contract
agreement, (not withstanding and/or without prejudice to any other
provisions in the contract) within period specified in Schedule ‘F’ from the
date of issue of award letter. This guarantee shall be in the form of Insurance
Surety Bonds, Account Payee Demand Draft, or Bank Guarantee (including
e-Bank Guarantee) from any of the Scheduled Commercial Banks (i.e. Indian
or Foreign Banks included in the Second Schedule of Reserve Bank of India
Act,1934 excluding Co-Operative/Regional Rural Banks) in accordance with
the form annexed hereto. (Appendix-XI).

ii Performance guarantee should be furnished within 30 days of issue of award
letter. In case the contractor fails to deposit performance guarantee within the
stipulated period, no payment will be released to the contractor for the work
done in respect of 1% running account bill. Moreover, interest @10%
per annum on performance guarantee amount would be levied (non-
refundable) for delayed period of submission.

iii. The Performance Guarantee shall be initially valid upto the stipulated date of
completion plus 180 days beyond that. In case the time for completion of
work gets enlarged, the contractor shall get the validity of Performance
Guarantee extended to cover such enlarged time for completion of work.
After recording of the completion certificate for the work by the competent
authority, the performance guarantee shall be returned to the contractor,
without any interest. However, in case of contracts involving maintenance of
buildings and services / any other work thereafter, 50% of Performance
Guarantee shall be retained as Security Deposit as per contract conditions.
The same shall be returned on successful completion of commitment year
wise proportionately.

iv. The Engineer-in-Charge shall not make a claim under the performance
guarantee except for amounts to which the IAA is entitled under the contract
(not withstanding and/or without prejudice to any other provisions in the
contract agreement) in the event of:

a. Failure by the contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the Engineer-in-
Charge may claim the full amount of the Performance Guarantee.

b. Failure by the contractor to pay the Director, [AA any amount due,
either as agreed by the contractor or determined under any of the
Clauses / Conditions of the agreement, within 30 days of the service of
notice to this effect by Engineer-in-Charge.

v. In the event of the contract being determined or rescinded under provision of
any of the Clause/Condition of the agreement, the performance guarantee
shall stand forfeited in full and shall be absolutely at the disposal of the
Director, IAA.

LAA
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CLAUSE1A

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit IAA at the time of making any payment to him for work
done under the contract to deduct a sum at the rate of 5% of the gross amount of
each running and final bill till the sum deducted will amount to security deposit of
5% of the tendered value of the work. Such deductions will be made and held by
TAA by way of Security Deposit unless he/they has/have deposited the amount of
Security at the rate mentioned above in the form of Bank Guarantee (including e-
Bank Guarantee) from any of the Commercial Bank (i.e. Indian or Foreign Banks
included in the Second Schedule of Reserve Bank of India Act,1934 excluding
Co-Operative/Regional Rural Banks). In case a Guarantee Bonds of any Bank is
furnished by the contractor to the IAA as part of the security deposit and the Bank
is unable to make payment against the said Guarantee Bond, the loss caused
thereby shall fall on the contractor and the contractor shall forthwith on demand
furnish additional security to the IAA to make good the deficit. In works where
condition of submission of performance guarantee is not applicable, the security
deposit at the rate of 10% (Ten Percent) of gross amount of each running bill shall
be deducted instead of 5%, till the sum will amount to security deposit of 10% of
the contract value of work. Other conditions shall remain same as stated above.
IAll compensations or the other sums of money payable by the contractor under the
terms of this contract may be deducted from, or paid by the sale of a sufficient part
of his security deposit or from the interest arising therefrom, or from any sums
which may be due to or may become due to the contractor by IAA on any account
whatsoever and in the event of his Security Deposit being reduced by reason of
any such deductions or sale as aforesaid, the contractor shall within 10 days make
good in fixed deposit receipts Insurance Surety Bonds, Account Payee Demand
Draft or Bank Guarantee from any of the Commercial Bank (if deposited for more
than 12 months) endorsed in favour of the INDIAN AVIATION ACADEMY, any
sum or sums which may have been deducted from, or raised by sale of his security
deposit or any part thereof. The security deposit shall be collected from the
running bills and final bill of the contractor at the rates mentioned above.

The security deposit as deducted above can be released against bank guarantee
issued by any Commercial Bank (i.e. Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India Act,1934 excluding Co-Operative
Regional Rural Banks), on its accumulations to a minimum of Rs. 5 lakh subject to
the condition that amount of such bank guarantee, except last one, shall not be less
than Rs. 5 lakh.

Note 1: Provided further that the validity of Bank Guarantee shall be in
conformity with provisions contained in the clause 17 which shall be extended
from time to time depending upon extension of contract under provision of Clause
2 & Clause 5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.

LAA

C-NIL I-NIL O-NIL GCC-16

42



Clauses of Contract

Clause 2

Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the Work and clear the site on or before the contract or justified extended
date of completion as per clause 5(excluding any extension under clause 5.5) as
well as any extension granted under clause 12 and 15, he shall, without prejudice
to any other right or remedy available under the law to the IAA on account of such
breach, pay as compensation the amount calculated at the rates stipulated below
as the authority specified in schedule ‘F’ may decide on the amount of Tendered
Value of the work for every completed day/month (as determined) that the
progress remains below that specified in Clause 5 or that the

work remains incomplete. This will also apply to items or group of items for
which a separate period of completion has been specified.

i) Compensation for delay If the completion of work is delayed due to reasons
of work attributed to contractor, IAA shall be entitled for
compensation for delay as detailed below :

For works costing upto Rs. 10 Lac:

I

1.0% (one percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a
maximum of 10% of contract value.

ii  For the works costing more than Rs 10 Lac

0.5% (half percent) of tendered value per
week of delay or lesser amount as decided by
the competent authority subject to a
maximum of 10% of the tendered value.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’ for
which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’ during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period
beyond the justified extended period, if any delay occurs by events under sub
clause 5.2, the contractor shall be liable to pay compensation for such delay.
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Provided that compensation during the progress of work beyond the justified
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on stipulated /
justified extended date for such part work or if delay affects any other works /
services. This is without prejudice to right of action by Engineer-in- Charge under
clause 3 for delay in performance and claim of compensation under that clause.

In case action under clause 2 has not been finalized and the work has been
determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days theprogress
is behind the schedule on date of determination, as assessed by the authority in
schedule ‘F’, after due consideration of justified extension. The compensation for
delay, if not decided before the determination of contract, shall be decided after
of determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable
to the’ Contractor under this or any other contract with IAA. In case, the contractor
does not achieve a particular milestone mentioned in schedule F, or the re-
scheduled milestone(s) in terms of Clause 5.4, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied as
above. With-holding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches
up with the progress of work on the subsequent milestone(s), the withheld amount
shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest, whatsoever, shall be
payable on such withheld amount.

Clause2A

Incentive for

In case, the contractor completes the work ahead of stlpulated date of completion

early so provided in “Schedule F', a bonus @@ | % (ene per ¢ izndered value

completion per maonth computed on per day basis, gh rgtor, subject
to a maxirmum limil e amount of
bonus, i ion of work
Bonus/ ; T ore stipulated
date af E ricl extended beyond
the st hindrange and without any action of
compiid
This clausT shall be dpph\,dblc for the work which estimated cost put to tender is
Rs. 50.00 Cr.

Clause 2B

Release of Withheld amount towards compensation for delay over and above Rs. 50.00 lacs,

withheld can be released against Bank Guarantee (on the format given at Appendix-1) or in

amount against | the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but

compensation not Co-operative or Gramin Bank, pending finalization of case of extension of

for delay. time by competent authority as per delegation of powers. Concerned Executive
Director (Engg) will authorize such action on receipt of proposal from the
Engineer-In-Charge through proper channel.

Clause 3

When Contract | Subject to other provisions contained in this clause, the Engineer-in-Charge may,

can be without prejudice to his any other rights or remedy against the contractor in

Determined respect of any delay, inferior workmanship, any claims for damages and / or any

other provisions of this contract or otherwise, and whether the date of completion
has or has not elapsed, by notice in writing absolutely determine the
contract in
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any
i.

ii.

of the following cases:

If the contractor having been given a notice by the Engineer-in-Charge in
writing to rectify, reconstruct or replace any defective work or that the work
is being performed in an inefficient or otherwise improper or un-workman
like manner shall omit to comply with the requirement of such notice for a
period of seven days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence and continues
to do so after a notice in writing of seven days from the Engineer- in-Charge.

iii. Ifthe contractor fails to complete the work or section of work with individual

iv.

vi.

vii.

viii.

ix.

date of completion on or before the stipulated or justified extended date on
or before such date of completion, and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the
contract has given further reasonable time in a notice given in writing in that
behalf as either mutually agreed or in absence of such mutual agreement by
his own assessment making such time essence of contract and in the opinion
of Engineer in Charge, the contractor will be unable to complete the same or
does not complete the same within the period specified.
If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf
by the Engineer-in-Charge.
If the contractor shall offer or give or agree to give to any person in [AA
service or to any other person on his behalf any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of this
or any other contract for [AA.
If the contractor shall enter into a contract with INDIAN AVIATION
ACADEMY in connection with which commission has been paid or agreed
to be paid by him or to his knowledge, unless the particulars of any such
commission and the terms of payment thereof have been previously disclosed
in writing to the Engineer-in-charge.
If the contractor shall obtain a contract with IAA as a result of wrong
tendering or other non-bonafide methods of competitive tendering or
commits any breach of Integrity Pact.
If the contractor being an individual, or if a firm, any partner thereof shall at
any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for the
time being in force or make any conveyance or assignment of his effects or
composition or arrangement for the benefit of his creditors or purport so to
do, or if any application be made under any Insolvency Act for the time being
in force for the sequestration of his estate or if a trust deed be executed by him
for benefit of his creditors.
If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a manager
or which entitle the court to make a winding up order.

If the contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21 days.
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Xi.

If the contractor assigns (excluding part(s) of work assigned to other
agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials not
to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
with the entire works or any portion thereof without the prior written
approval of the Engineer-in-Charge. When the contractor has made himself
liable for action under any of the cases aforesaid, the Engineer-in-Charge on
behalf of the Director, IAA shall have powers :

a. To determine the contract as aforesaid so far as performance of work by
the Contractor of work is concerned (of which determination notice in
writing to the contractor under the hand of the Engineer-in-Charge shall
be conclusive evidence). Upon such determination, the Earnest Money
Deposit, Security Deposit already recovered and Performance Guarantee
under the contract shall be liable to be forfeited and shall be absolutely
at the disposal of the [AA.

b.  After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof, as shall
be un-executed out of his hands and to give it to another contractor or
any other means to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the tendering
process for the balance work. In the event of above courses being adopted
by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the
work or the performance of the contract. And in case action is taken
under any of the provision aforesaid, the contractor shall not be entitled
to recover or be paid any sum for any work thereof or actually performed
under this contract unless and until the Engineer-in-Charge has certified
in writing the performance of such work and the value
payable in respect thereof and he shall only be entitled to be paid the
value so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control of the
contractor within 1/8th of the stipulated time for completion of work or one month
whichever is higher, either party may close the contract by giving notice to the
other party stating the reasons. In such eventuality, the Earnest Money Deposit
and the Performance Guarantee of the contractor shall be refunded within 30 days.
Neither party shall claim any compensation for such eventuality. This clause is
not applicable for any breach of the contract by either party.
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CLAUSE4
Contractor In any case in which any of the powers conferred upon the Engineer-in-Charge
liable to pay by Clause-3 thereof, shall have become exercisable and the same are not
compensation exercised, the non-exercise thereof shall not constitute a waiver of any of the

even if action
not taken under
Clause-3

conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him under
the preceding clause he may, if he so desires after giving a notice in writing to the
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge
which shall be final and binding on the contractor) use as on hire (the amount of
the hire money being also in the final determination of the Engineer-in-Charge)
all or any tools, plant, materials and stores, in or upon the works, or the site
thereof belonging to the contractor, or procured by the contractor and intended to
be used for the execution of the work/ or any part thereof, paying or allowing for
the same in account at the contract rates, or, in the case of these not being
applicable, at current market rates to be certified by the Engineer-in-Charge,
whose certificate thereof shall be final, and binding on the contractor, clerk of the
works, foreman or other authorised agent to remove such tools, plant, materials,
or stores from the premises (within a time to be specified in such notice) in the
event of the contractor failing to comply with any such requisition, the Engineer-
in-Charge may remove them at the contractor’s expense or sell them by auction
or private sale on account of the contractor and his risk in all respects and the
certificate of the Engineer-in-Charge as to the expenses of any such removal and
the amount of the proceeds and expenses of any such sale shall be final and
conclusive against the contractor.

CLAUSES

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or
the extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whichever
is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, IAA shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance
guarantee absolutely.

5.1 After the Contract is awarded, within 15 days, the Contractor shall submit a Time
and Pragress Charl for each mile sione and get 11 appros he Engineer-in-
charge. The Chart shall be prepared i direct rel; ¢ slated in the
Contract documents For completion of 1 ] | indicate the
forecast of the dates of commeng pus trades of
sections af the work and may b _cfment between
the Engineer-in-Cly imitatiens of time
imposed i i ensure good progress during
the exec sl i all cases in which the time
allowed | e mpnth (save Tor special jobs for which a
separate i 10 u;n.'rh.l LIIHL ) -\.|_|||||'|I¢||.' e work is e inile stones
given in 5¢
Project Mandgement shall be done.

a. For works costing upto Rs. 5.00 Cr. -- CPM/ PERT Chart
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Q

b. Works costing more than Rs. 5.00 Cr. -- By using Project Management
Software like Primavera / MS
Project or any other software
with the approval of
Engineer-in-charge
¢ Contractor shall submit monthly prozress reports (2 copies
slatus of various activities and physical completion of

whting

FROGEAMME CHART

i, The Contracior shall prepare an imtegmaied prog it 1 Project
Mamagement Software for the execulion
activities from the star of work to compl
equipment and machinery required for
within the stipulated period or earlicr &n
Enginger-in- Charge within fifleen day,

of the programme
[or approval to the
& comimel. A recovery
|/ Bs. SO0MY= ok works

a. Descrapiive mote éxplviai
b, Metwork (PERT S CPM

Programme for depl I machinery / equipment’s having adequate
capacily, commens
stipuloed period,
prograss of work
shutiering mate or cement concrete and B.C.C. works etc. for

from the date of start of work till the completion

iii. ars to the Engineer-in-Charpe theat ihe sciual progress of
nforim o the approved programme referred above er after

of milegtones, the comreactor shall peoduce s sevised

rogramme (o ermsun: tmely completion of the work. The modified
of progrmmme shall be appeoved by the Engineer in Charge. A
¢ of Rs, 2500/~ (for works costing upto Ra.5 00 Crores) /' Rs, 5000/-
. Aorks costing more than Bs 500 Crores) shall be made on per day basis
i cise of delay in submission of the modificd programme.

i submussion [oc approvil by the Engineer-in-Charge of such programme
of such particulars shall not relieve the contractor of any of the duties or
respoisibilites weder e contraet, This s without prejudice w ilw right of
Engiseer-in-Clerge o lake sction agumst the conlrcior & per erns and
conditions of the agreement.

v. The contractor shall submit the progress report using MS FProject /' Primavera
software with base line programme referred above for the work done during
previous month to the Engineer-in-charge on or before 5th day of each month
failing which a recovery Rs. 2500/ - (for works costing upto Rs.5.00
Crores) / Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be
made on per day basis in case of delay in submission of the monthly
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progress report.

5.2

If the work(s) be delayed by:-

i. Force majeure, or an act of terrorism

ii. Abnormally bad weather, or

iii. Serious loss or damage by fire, or

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work, or

v. Delay on the part of other contractors or tradesmen engaged by Engineer- in-
Charge for executing work not forming part of the Contract, or

vi. Non-availability of stores, which are the responsibility of IAA to supply or

vii. Non-availability or break down of tools and Plant to be supplied or supplied

by IAA or

viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge
is beyond the Contractor’s control.
then upon the happening of any such event causing delay, the contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but
shall nevertheless use constantly his best endeavors to prevent or make good
the delay and shall do all that may be reasonably required to the satisfaction
of the Engineer-in-charge to proceed with the works.
All correspondence with the agency and concerned stakeholders during
execution of works will be taken into consideration for evaluation of
hindrances causing delay, for grant of extension of time by the Competent
Authority.

53

Request for rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form to the authority
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in
such a request the period for which extension isdesired.

54

In any such case the Engineer-in-Charge with the approval of authority indicated
in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule
the Milestones for completion of work. Such extension or re- scheduling of the
milestone shall be communicated to the contractor by the Engineer-in-charge in
writing, within 1 month or 4 weeks of the date of receipt of such request
respectively. Non-application by the contractor for extension of time / re-
scheduling of milestones shall not be a bar for giving a fair and reasonable
extension / re-scheduling of milestones by the Engineer-in-charge with the
approval of authority indicated in schedule ‘F’ and this shall be binding on the
contractor.

CLAUSE 6

Measurements
of Work
Done

Engineer-in-charge shall, except as otherwise provided, ascertain and determine
by mepsurement, the value in accordance with the conimct ol dong

All measurement of all fems having financis gifered in
Memsurement Book and'or level feld b i& obtained
of all works performed wwder
All measurements and _ -(“harge or
his  alsori 2 : 2 2 E / authorised

bs\_2z Engineer-in-Charge and the
caii 1 of their agceprance. IF the contractor
obhjer nis recorded. a note shall be made 1o that effect
witlim dd . by both the partes,

If for a\—mAsen the contractor or his authonsed represcngatrve 15 not gvailable
and the work of recording measurements is suspended by the Engineer-in-
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Charge or his represeniative, the Engineer-in-Charge and the Depastment shall
not erigriain any claim from conteacter Tor ady loss or domages on this account.
If the condractor or his authorized reprosentative doees not
time of such measurements after the contractor or hiz aul

has been given a notice inwriting thres (3 days inadva 1N
or to recard objection within o week from the dig of the such
measurements recorded o his absesce by the Engined (i lis
representntive shall be deemed o be accepred by 1]

The contractor shall, withow extra churge, provy Ath every
appliance, Iubouor and ether things necessary fo recording
levels,

Except whne any general or detailed descripd 2aly glows 10
the canirary, measuremenis shall be taken i ] ¢ procedure set
forth inthe specifications notwithstanding ISian i elevant Standard
Method of measurement or any generl ustom. In the case of iems

whicli are nol covered by specifica
accordance with the relevani 2iandas
Bureau of Indian Stomdards and if
then a muiually agreed method sh;

memeni issuad by the
standard is available,

ork, hefore covenng up or
otherwise placing beyond the nt any work in order that the
same 1y be measured and correct
is covered up or placed beyvond the reac
and place heyond reach
the Engineer-in-Charg
within the alforesaid pe
be covired up or p
having been give
writing, the sam
thereaf no pay
with which i

work without consent in writing of
presentative of the work who shall
wpect the work, and if amy work shall
b of measurements withou such motice

Enginger-in-{ har 22 sed representanive may cause eiher themselves
or through;; ' deparmment te check the measurements recorded
jointly or, oresiid and all provisions stipulated berein above shall
be appl king of measurements or levels,

Itisa pmiraci thai recording of measurcmenis of any iem of
work in book andfor its pavment in the imerim, on acoeuat or

final kill sha nsidered us conclusive evidence as (o the sufficicncy of
any work ar il O which il relares nor skall i rebieve Wwe conicior from
liabilities from any over measurement or defects noticed il compieuon of the
defects liability period.

Clause 6 A

Computerize Computerized measurement is mandatory for works costing more than Rs 5.00

d Lacs. However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-

Measurement Charge may decide for adopting computerized measurement if required, except

Book as otherwise provided, ascertain and determine by measurement the value of
work done in accordance with the contract. All measurements of all items
having financial value shall be entered by the contractor and compiled in the
shape of the Computerized Measurement Book having pages of A-4 size as per
the format of the department so that a complete record is obtained of all the
items of works performed under the contract.
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All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorised representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the
Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the
contractor or their representatives in token of theiracceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft computerized measurements,
and submit to the department a computerized measurement book, duly bound, and
with its pages machine numbered. The Engineer-in-Charge and/or his authorised
representative would thereafter check this MB, and record the necessary
certificates for their checks / testchecks.

The final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 7100% correct, and no cutting
or overwriting in the measurements would thereafter be allowed. If at all any
error is noticed, the contractor shall have to submit a fresh computerized MB
with its pages duly machine numbered and bound, after getting the earlier MB
cancelled by the department. Thereafter, the MB shall be taken in the records of
Engineer-in-charge, and allotted a number as per the Register of Computerized
MBs. This should be done before the corresponding bill is submitted to the
Engineer-in-charge for payment. The contractor shall submit two spare copies of
such computerized MB’s for the purpose of reference and record by the various
officers of the department.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered along with two spare copies of the “bill. Thereafter,
this bill will be processed by the Engineer-in-charge and allotted a number as per
the computerized record in the same way as done for the measurement book
meant for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant Standard
Method of measurement or any general of local custom. In the case of item which
are not covered by specifications, measurements shall be taken in accordance
with the relevant standard method of measurement issued by the Bureau of
Indian Standards and if for any item no such standard is available then a mutually
agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative of the work before covering up or
otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test checked
and correct dimensions thereof be taken before the same is covered up or placed
beyond the reach of checking and / or test checking measurement and

shall not cover up and place beyond reach of measurement any work without
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consent in writing of the Engineer-in-charge or his authorized representative of
the work who shall within the aforesaid period of seven days inspect the work,
and if any work shall be covered up or placed beyond the reach of checking and
/ or test checking measurements without such notice having been given or the
Engineer-in charge’s consent being obtained in writing the same shall be
uncovered at the contractor’s expense, or in default thereof no payment

or allowance shall be made for such work or the materials with which the same

was executed.

Engineer-in-charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements recorded
by contractor and all provisions stipulated herein above shall be applicable to
such checking of measurements orlevels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor
shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

Certificate to be
regarded as
Advances

CLAUSE 7
Payment on No payment shall be made for work, estimated to cost Rs. One lac or less till
Intermediate after the whole of the work shall have been completed and certificate of

completipn given. Forworks estimated (o cosl over B, One 1ac, the interim or
running #ccount bills shall be submited by the contrg work executed
on the basis of such recorded measuremenis in the (icpartment in
triplicate on er befere the date of every month fixe by the

Engineer-in-Charge. The contractor shall nol be en Aid zny such
interim payment if the gross work done ogeihe ¢ni’ adjustment
of advances for material collected, I any, sin ST Py ment is less

prepared on ihe appeinied date of e man Islte progress is

achieved. Engincer-in- Charge slall ama hill verified by taking or
causing io b taken, where nocesaury, | Asurements of the work.
In the ewent of the failure of the cont bmit the bills. Engineer-in-
Charge shall prepare or causs o be ifllz in which ¢vent no claims
whatsoever due to delovs on pav imeludindhnt of interest shall be payable
to the comtracior. Povment on g yapgouni admissibiz shall be made by

the Engmnger-in-C harpe seriify
ales a8 decided by the Engineer-in-
less thnn T5% of the net samount of the
I working davs of submission of the bill
arge or lis Authorized Engineer together]
by the department, or dismmuntled materials,
s 13 be wade after Ml checking of the bill
sion of bill by the contracter, In case of delay|
Jl= after 3 days of subinission of bill by the
miatted by the contrucior found o be in order, a
ate of interes! of General Provident Fund shall be
fie date of expiry of prescribed time fimit.

shiall be regorded as pavment by wiy of advances
vetly and shall por preclode ie requiring of bad, unsound
led work 1o be rejected, removed, 12ken away and
reconstri ted. Any centificate given by the Engineer-in-charge
relating 1o the ™ /done or marcrials delivered forming part of such payment,
may be modilicd or corrected by any subsequernt such certificaie(s) or by the
final certificate and shall not by itself be conclusive evidence that any work or
materials to which it relates is are in accordance with the contract and

bill under check, shall he made with
by the Comtractar to the/ SQingers)

with the account ol tlie ;
if any. The remainin
within 28 working
in payment of i

simple inizrest 2
paid to the comn
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specifications. Any such interim payment, or any part thereof shall not in any
respeci conclude, determine of affect in any way powers of the Engineer-in-
charge under the contruct or any of such puyments be treg 1l scttlement

Pending considerntion or exiension of date of co
continue & be made as heren provided wp

the Assin Mamager | ! the eflecy thar the work bas been
completled up I
2 tother thin foundatiens, ilems to be
coverpil pe=ag : tx bwiel lewgl |1|1i;||,||;l1:||.|_: sumshde ctc.) and

I'““E ot gt T5% af ihe assessed value, The advance

delay in = ioat of Bill by the contracior & simple interest @ 10% {percent)
per annum &f the advance payment made shall be paid 1o the 1A A from the date
of expiry of prescribed 10 days.

CLAUSE 7A
No Running Account Bill shall be paid for the work till the applicable labour
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever
applicable are submitted by the contractor to the Engineer-in-Charge.
CLAUSE 8
Completion Within ten days of the completion of the work, the contractor shall give notice

Certificate and
Completion Plans

of such completion to the Engineer-in-Charge and within thirty days of the
receipt of such notice, the Engineer-in-Charge shall inspect the work and if
there is no defect in the work, shall furnish the contractor with a final certificate
of completion, otherwise a provisional certificate of physical completion
indicating defects (a) to be rectified by the contractor and/or (b) for which
payment will be made at reduced rates, shall be issued. But no final certificate
of completion shall be issued, nor shall the work be considered to be complete
for ‘Civil Construction Works’ until the contractor shall have removed from
the premises on which the work shall be executed all scaffolding, surplus
materials, rubbish and all huts and sanitary arrangements required for his/their
work people on the site in connection with the execution of the works as shall
have been erected or constructed by the contractor(s) and cleaned off the dirt
from all wood work, doors, windows, walls, floor or other parts of the building,
in, upon, or about which the work is to be executed or of which he may have
had possession for the purpose of the execution; thereof, and not until the work
shall have been measured by the Engineer-in-charge. If the contractor shall fail
to comply with the requirements of this Clause as to removal of scaffolding,
surplus materials and rubbish and all huts and sanitary arrangement as aforesaid
and cleaning off dirt on or before the date fixed for the completion of work, the
Engineer-in- charge may at the expense of the contractor remove such
scaffolding, surplus materials and rubbish etc., and dispose of the same as he
thinks fit and clean off such dirt as aforesaid, and the contractor shall have no
claim in respect of scaffolding or surplus materials as aforesaid except for any
sum actually realized by the sale thereof.

a. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate:

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.
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b. For repair works: The performance of the repaired system has been tested and

found satisfactory.

c. For AMC work: The system has been tested for its performance /

completeness and taken over by IAA / next agency for operation and
maintenance.

CLAUSE 8A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing colour washing, painting etc., on walls, floor,
windows etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or premises
etc.

Where the work is done without waiting for the actual completion of all the other
items of work in the contract, in case the contractor fails to comply with the
requirements of this clause, the Engineer-in-charge shall have the right to get this
work done at the cost of the contractor either departmentally or through any other
agency. Before taking such action, the Engineer-in-charge shall give ten

days’ notice in writing to the contractor.

CLAUSE 8B
Completion The contractor shall submit completion plan as required vide General
Plans to be Specifications for Electrical works (Part-I internal) 2013 and (Part -II External)
Submitted by 1994 or latest available specifications, as applicable within thirty days of the

the Contractor

completion of the work.
The contractor shall submit completion plan for building works, all services, and
obtain occupancy certificate from local bodies on the basis of completion
drawings within a period of 30 days from the date of completion.

The contractor shall also submit catalogues of all equipment’s and maintenance
manual for the complete E & M systems. If contractor fails to submit
completion plans of all works, he shall be liable to pay compensation @ 0.5% of]
the tendered value of works costing up to Rs. 5 Crores subject to maximum of
Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 crores subject to
maximum of Rs. 1.5.Lac. The decision of Project-in-charge in this regard shall
be final and binding on the contractor.

The corrected final bill shall be submitted by the contractor in the same manner
as specified in interim bills within three months of physical completion of the
work or within one month of the date of the final certificate of completion
furnished by the Engineer-in-charge whichever is earlier. No further claims shall
be made by the contractor after submission of the final bill and these shall be
deemed to have been waived and extinguished. Payments of those items of the
bill in respect of which there is no dispute and for those items which are in
dispute on account of quantity and/ or rates shall be paid at approved quantity
and/ or rates by the Engineer-in-charge, within three months period reckoned
from the date of receipt of the bill by the Engineer in- Charge or his authorized
representative, complete with account of materials issued by the Department and
dismantled materials.

CLAUSE 9
Payment of
final bill
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If the final bill is submitted by the contractor within the period specified above
and payment of final bills is made by the IAA within above prescribed time limit,
if delay in payment, a simple interest @ prevailing rate of interest of General
Provident Fund shall be paid to the contractor from the date of expiry of
prescribed time limit, provided the final bill submitted by the contractor is found
to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items
(excluding Extra Items based on market rate) and payment shall be made onthe
basis of lower of the two.

CLAUSE9 A

Payment of
contractor’s
bills to Banks

Payments due to the contractor and refund of various nature may, if so desired

by him and wherever possible in banks be made through electronic payment

mechanism instead of direct to him, provided that the contractor furnishes to the

Engineer-in- Charge.

i. Information as per proforma attached.

ii. An authorization in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and

iii. His own acceptance of the correctness of the amount made out as being due
to him by Authority or his signature on the bill or other claim preferred
against Authority before settlement by the Engineer-in-charge of the account
or claim by payment to the bank. While the receipt given by such banks shall
constitute a full and sufficient discharge for the payment, the contractor shall
whenever possible present his bills duly receipted and discharged through
his bank.

Nothing herein contained shall operate to create in favour of the bank any rights

or equities vis-a-vis the INDIAN AVIATION ACADEMY.

CLAUSE 10

Materials Materials which Aufhority will supply are shown in Schedule "B° which also

supplied by stipulates quamiim, place of issue and s be charged | i thereof.

Authority The contractgr shall b bound 1o procure them from the Eng rae
As soon as the wisrk 15 awarded, the comracior el NS me for
the completion of work as per clnse 5 of this co v his
estimates of muaierials required on the bazis of draw jg fuantities
of the work. The contractor shall zive in writing he Engineer-
in-charge, which shall bz issved 1o him keep tress of work as
assessed by the Engmeer-ine Charge i/ e agreed phased
programme of wark indicating mondh] j varimas materials, The
contractor shall place his indenr in w aguee o snch materials ar least 7
days in advance of his requircment
Such materials shall he suppk > of the contract only and the
value of the maienals so = pecilied in the aloresaid schedule
shall be set off or ded migkerials are conswned in items of
work (including e which pavmentl 15 being mude fo the
contractor, farm ; r which muy fherefore become due (o the
contractor un { therwise or from the security deposil, At the
time of submis= the contractor shall cemify that baknce of materials
supplied is availial i onginal geod cendition,
The contractar shall Shemil along with every mnming Bill (o accpunt or infgrim
bill) material-wise reconciliation statements supported by complete calculations
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reconciling total issue, total consumplion apd cerified balance (dinmeter /
section-wise in the ¢ase of sweel) and resuliing variations and p=—<gg thereof.
Engineer-in-charge shall (whose decision shall be final a of the

contractor) be within his rights 1o follow the procedurne of liEe 42
it any srage of the work i¥ reconcilistion is nor Tousd o &

The contractor shall bear the cost of gelting the loading,
teandperiing o sie, unleading, storimg  umder cof , Euiting

assembling and joining the several pans together ; withamnding
anything 1o the comrary contained in any other cmract and all
stores | maierials so supphied to the contractor o the assistance of

be the trusige of the stores” materials, and 1 atenusls shall not be
removed’ disposed off from he site of th coount and shall be at
all times open o inspection by the Engioe ar his anthonsed agent.

Any such stores ( materials remaiming
in=charge mas good a condition in w
diveceed by hiim, w & place ol issee
require, buwl i case 5 15 decide
contractor shall have me ¢loim §
raaterials so supplied to i 2
i of damesge 19 in sach stor
Cn being required o e
the stores/ materials on
charge shall determiy
materials, The price
prevailing market
storage charge, i an
conclusive_ In the event o
in addition fo throwing |

by were originally supplied at a place
ther plae specifivd by lim as he shall
back ihe siores ¢ materals the
1o vy decount of such sfores /
pegak n0d used by him or forany wastage

aleriala
& Agores S materials, the contracior shall haod over

i credited such price as the Enginecr-in-
regard to the condition of the siores /
it to the contractor, however, shall b at the

on of the Engincer-in-charge shall be final and
- of the aloresaid condition, the contractor shall

Tis resmlting or wldch o the wswal course would lave
nof snch bronch, Provided thin the contmctar shall 1n no

50% thereof or schedule tme plus & months whicheveris more if
ompletion of work exceeds 12 months, bud if 5 part of the materials
cen supplied within the aforesaid period. thew the contractor shall be
doso muchof the work as may be possible with the maerials and siores
ipp¥éd in the aforesaid period. For the completion of the rest of the waork, the
miracior shall be enritled to such extcnsion of time as may be determined by the
agineer-in-charge whose decision in this regard shall be final and binding on
¢ contreior.

The comractor shall see that only the required quantities of materinls are got
issued. Amy such material remaining unused and in perfectly good [ criginal
condifion at the fime of completion or determination of the contract shall be
retorned 1o the Enginesr-in- change o the stores from which 8wz issued orat a
place directed by him by a notice in writing. The contractor shall not be entitled
for loading transporting, unloading and stacking of such unused material except
for the extra lead, if any involved, beyond the original place of issue.
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CLAUSE 10 A

Materials to be
provided by the
contractor

and Mandatory
Tests

The contractor shall, at his own expense, provide all materials, required for
the works other than those which are stipulated to be supplied by the
Authority.

The contractor shall, at his own expense and without delay; supply to the
Engineer in- charge samples of materials to be used on the work and shall
get these approved in advance. All such materials to be provided by the
contractor shall be in conformity with the specifications laid down or
referred to in the contract. The contractor shall, if requested by the
Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-
charge that the materials so comply. The Engineer-in-charge shall within
thirty days of supply of samples or within such further period as he may
require intimate to the Contractor in writing whether samples are approved
by him or not. If samples are not approved, the Contractor shall forthwith
arrange to supply to the Engineer-in charge for his approval, fresh samples
complying with the specifications laid down in the contract. When materials
are required to be tested in accordance with specifications, approval of the
Engineer-in-charge shall be issued after the test results are received.

The contractor shall at his risk and cost submit the samples of materials to
be tested or analyzed and shall not make use of or incorporate in the work
any materials represented by the samples until the required tests or analysis
have been made and materials finally accepted by the Engineer-in-charge.

If any additional tests apart from mandatory tests specified in the contract
are required to be carried out at the instance of IAA or any other advisory
body, to ensure conformity of the item to the contract specifications, the
cost of such tests shall be borne by TAA. In case the material / equipment
fails in the above tests, the expenditure incurred by IAA on testing of such
material or equipment along with incidental charges borne by IAA (if any)
shall be recovered from the dues of the contractor and action shall be taken
under Clause 16 and other relevant clauses of thecontract.

The contractor shall not be eligible for any claim or compensation either
arising out of any delay in the work or due to any corrective measures
required to be taken on account of and as a result of testing of materials.
The contractor shall, at his risk and cost, make all arrangements and shall
provide all facilities as the Engineer-in-charge may require for collecting
and preparing the required number of samples for such tests at such time
and to such place or places as may be directed by the Engineer-in-charge
and bear all charges and cost of testing unless specifically provided for
otherwise elsewhere in the contract or specifications. The Engineer-in-
charge or his authorized representative shall at all times have access to the
works and to all workshops and places where work is being prepared or
from where materials manufactured, articles or machinery are being
obtained for the works and the contractor shall afford every facility and
every assistance in obtaining the right to suchaccess.

The Engineer-in-charge shall have full powers to require the removal from
the premises of all materials which in his opinion are not in accordance with
the specifications and in case of default, the Engineer-in-charge shall be at
liberty to employ at the expense of the contractor, other persons to remove
the same without being answerable or accountable for any loss or damage
that may happen or arise to such materials. The Engineer-in-charge shall also
have full powers to require other proper materials to be

substituted thereof and in case of default, the Engineer-in-charge may cause
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the same to be supplied and all costs which may be attracted for such
removal and substitution shall be borne by the Contractor.

8. The contractor shall at his own expense, provide a material testing lab at the

site for conducting routine field tests. The lab shall be equipped atleast with
the testing equipment as specified in ScheduleF.

9. Details in respect of all mandatory tests shall be maintained in the desired

format and attached with each Running Account Bill.

CLAUSE 10B

@

Secured
Advance on
Nonperishable
materials

1. The Centractor, on signing an indenturg in the form to be specified by the
Enginger-in- charge, shall be entitled 1o be paid during ihg +55 01 the

adequazely stored dand / ot prafected again
causes bui which have not at time of 3"\
works, When muterialz on accoun
under this sub-clause are incorpo
ﬂl:l'-...lt'li:l: shall be ecovered dn:

ble on other items of penshable
approval of the Engineer-in-charge

assceXed value of items bul i any case it shall noi excecd 80% of cost of
items indicated for supply of equipment.

)

Mobilization
Advance

Moabilization advances not enceeding 0% of the tendgr—~@lue may be

nTmore
installiments ta be determined by the Eng lus sole
discretion. The st instalment of s
Engineer-in-charae (o |I|:: conirac tu: ..,mnlr sctor to

and suhsequent

COl]I:FUI:I:I:lI' I"umlshu s dTy ulilization of the earlier
instalment(s) e i [

18 released, the contracior shall execute
e tham & (571 in number from comimercial

1 1 10% of the amount of sdvance and walid for
0N« of wdvance. This {Bank CGuarandee from commercial
bed Format for the amount equal o 110% of the balance
amaunl oNadvance) shall be kept resewed from e o Hime o cover the
balance amount and likely period of complete recovery.

Befaie iy i
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Interest on
Mobilization
advance

The mobilization advance bear simple interest at the rate as mentioned in
Schediile-F per annum and shall be calculated from thedgie of payment to

the dite of mecovery, both days inclusive, on the Npp amount of
advance

Recovery of
Mobilization
advance

Recowery of such sums adwvag s , Jeduction from the
contragior’s bills comp \ of the pross value of
deentagze basis to the gross

mobilization advance may de extended at the discretion of the Engineer-in-

Charge.
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CLAUSE 10 C

Payment on
Account of
Increase in
Prices/
Wages due
to Statutory
Order(s)

If after submission of the tender, the price of any material incorporated in the
works (excluding the materials covered under Clause 10CA and not being a
material supplied from the Engineer-in-charge’s stores in accordance with
Clause 10 thereof) and/ or wages of labour increases as a direct result of the
coming into force of any fresh law or statutory rule or order (but not due to any
variation of rates in GST applicable on such materials being considered under
this clause) beyond the prices / wages prevailing at the time of last stipulated
date for receipt of the tenders including extensions, if any, for the work, during
contract period including the justified period extended under the provisions of
the Clause 5 of the Contract without any action under Clause 2, then the amount
of the contract shall accordingly be varied.

If after submission of the tender, the price of any material incorporated in the
works (excluding the material covered under clause 10CA and not being a
material supplied from the Engineer-in-charge’s stores in accordance with
clause 10 thereof) and / or wages of labour as prevailing at the time of last
stipulated date of receipt of tender including extensions, if any, is decreased as a
direct result of the coming into force of any fresh law or statutory rule or order
(not due to any changes in GST /Custom duty). Authority shall in respect of
materials incorporated in the works (excluding the material covered under
clause 10CA and not being materials supplied from the Engineer-in-charge’s
stores in accordance with Clause 10 hereof) and/ or labour engaged on the
execution of the work after the date of coming into force of such law, statutory
rule or order be entitled to deduct from the dues of the contractor, such amount
as shall be equivalent to the difference between the prices of the materials and/
or wages as prevailed at the time of the last stipulated date for receipt of tenders
including extensions if any for the work and the prices of materials and/ or
wages of labour on the coming into force of such law, statutory rule or order.
This will be applicable for the contract period including the justified period
extended under the provisions of clause 5 of the contract without any action
under clause 2.

Engineer-in-charge shall call books of account and other relevant documents
from the contractor to satisfy himself about reasonability of increase in prices of
materials and wages. The contractor shall, within a reasonable time of his
becoming aware of any alteration in the price of any such materials and/ or
wages of labour, give notice thereof to the Engineer-in-charge stating that the
same is given pursuant to this condition together with all information relating
thereto which he may be in position to supply.

For this purpose, the labour component of 85% of the value of the work
executed during period under consideration shall not exceed the percentage as
specified in Schedule F, and the increase / decrease in labour shall be
considered on the minimum daily wages in rupees of any unskilled mazdoor,
fixed under any law, statutory rule or order.

The cost of work for which escalation applicable (w) is same as cost of work
done as worked out as indicated in clause 10 CC minus the amount of full
assessed value of secured advances.

CLAUSE 10 CA

Payment due

to variation in
prices of
materials after
receipt of tender

If after submissien of the fender, the price of materials specified n Schedule-F

increases/ decremses bizvond 1he base price wwdule F for the
- . il and provided
I3 I period of contract

work, then the ot of (i i .
- . I e
: provisions of clause 5 of the

further that any
contract withoml Nerrmhider Clause 2

including the ju
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However Tor work done! during the justified pericd extended as above, it will be
limired w indices prevailing i the ime of wpdated stipulated date gl=aqpletion
considering the effeci of exira work (Exira time to be calculated p isis
only as cost of extra work X stipulaied period / tendered cosi),

Al sieel,
[yirecior
Az shall be
terialevas published
cmeres and
I steel and POL
T applicable for
amd for other places
' W and base price of
Chiel Engineer pud as indicated in
wcular material is mod isswed by

The mncrease | decrease i prices of cement, siecl reinforcy
Bitymen and POL shall ke determined by the Price indices &
Cemeral, CPWD. For other ftems provided in the
determined by the All India Wholesale Price Indi
by Economic Advisor to Governmend of Lndia
Indusiry. Base price for cement, sieel reinforg
shall be as isswed under autherity of Divect
Drelhi including Moida, Gurgaon, Faridabag
a5 issued under the amhority of Zonai Cly
other matenials issued by concemed Z
Schedule 'F°. In case, price index
Ministry of Commerce and [ndie
pleral as indicated in Schedule
The amopunt of the coniract sha
worked oul as perihe formul e below for individunl magerial:

Adjustment for compone

V=Fx0xCl-Ch
Cl

where.
V="VYanan L. Increase or decrease i the amount 1 rpeas
o B

[ itemis bevond desiation limit and exim/substinied ilem, paidio be paid

<> Al rates derived on the basic of market raies under clamse 127

r mainienance works

0 = Cuantity of muterial brought at site for bonafide wse in the works since
previous bill including ony such quanlity consumed m the deviated quantity
of items beyond deviation limit paid at agreement rates and extra/substituted
item being scheduled items, but excluding nonscheduled
extra/substituted item paid/to be paid at market rates under clause 12.2
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C10 = Price index for cement, steel reinforcement bars, structural steel and POL
asissued by the DG, CPWD and corresponding o the time of base price of
respective maferial indicaled in =chedule *F', For other itcms, if >=
provided in Schedute *F°, All India Wholesale Price Tndex Tor
a5 published by the Economic Advisor to Governmeent of |
of Industry and Commerce and comespending to the o
respective matenal mdicated m Scheduole °F°

Cl = Price index for cement. sieel reinforcement bars, s1
a5 ssued under the awhority of DG, CPWD for pey/
consideration. For ether iweins, if any, provided i
Whaolesale Price Index for the material for the
a5 published by Economic Adviser fo Gos
Industry and Commence

If wetwal purchase price of material is
Cl = Clo then, this clavse shiall net |

Note:
1. Imrespect of justified period exten visions of Claese 5 of
the contract withow any action se X, the indes prevailing at the

time of updated stipulated date
work (extra time o be calcu

nsidering the effect of ewira
sis only ns cosi of exim work

X stipulated period’ tendered © considered
Provided abways that preceding Clanse [0 shall not be
applicable in espe viered im this Classe,

i time of completionof wark, 1t 15 notced
is i excess of requirement. then amount of
bosuch excess guaniy of marerial shall be
coal indices ag applied of time of payment of

ii. ITduning progres
Thit any maten
excalalion i
reconered

ed wherever in this clause includes cement component
nphe 2t site from owiside approved BMC plans, il awy.
cord of ready mix concrete shall be kept in a register nnd

shull be paid for structural stcel wvp-to the poricd when the buili-up
item/finished product is brought at site.
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Clause 10CC

Payment due
to

Increase/
Decrease in
Prices /
Wages
(excluding
material
covered
under

clause 10C A}
after Receipit
of

Tender for
works.

| compensation for escalation inthe prices of matenia

If the prices of materials (not being materials supplied or services rendered at
fixed prices by the Department in accordance with clause 10 & 34 thereof) and/
or wages. of Bbour required for execution of work increase, the comractor shall
be compensaied for suchincrease as per provisions detailed below ang Lt

compensation for escalation in prices ond wiges shall be avin
work done during the stipulaed period of the contract mcl

umder clause 2,

Ko snch compensation shall be pavable Tor a work or ipinated |1|3ri|;|-d
ol completion 15 equal to or less than the time as specy 7

be worked out based on the following provisions:

i, The base date lor working oot 2uch escabati
of the receipt of tenders including exrens:
ii. The casi of wark on which escalation wj
helow:
p.  tGross valoe of work done upto
b. Gross value of work done u]:-t
¢, Crross value of sork done 51
d. Full nssessed value of secuy™Vandvonce {::ic!uchn_g, minieruil covensd
g this quarter{ ¥}
e, Full assessed valie of
uisder clause 10CA Y
[, Fullassessed valuz
1 this guaiter (| D-B

S aoitier{E)
ci for which escalation is payahle

this quarter (G}
uring this quarter {H)
escalation is pavable in his quarier {G-H)

Aces rendered i fined chorges as per Clowse 34 and
i 1e guanier (L)

which escalation is applicable

nents for materials, (except Bimen, cement, reinforcement bars,

tural steel or others matenial covered under clanse 1OCA) labour, P.O.L.

. shall be pre-defermined for every work and incorporaied in the

onditions of contract stiached to the tender papers included 1n Schedule F

The decision of the Engineer-in charge i working eut such percemtageshall
be binding on the contracts.

iv. The compensation for escalation for other materials (except Bitumen, cement,
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Materials

reinforcement bars, structural steel or others material covered under clause
FOCAY and P.OL. shall be worked as per the formulafin & n) given below:
acAdpstment for civil component {except Bitumen, cemey ~{gm¢ment bars,
structural steel wnd others material coversd under ¢ i ! electrical
companent of constrction.

m. Formula for mﬁntmrni in material cost

V=W 5 X, x MMy
[0 M.
Vim = Varnahion in maienal cosl Le. incrensa o
rupecs to be paid or recovered
W = Costof work dong, worked out as indy
CC
p, 5 = Component of ‘matecials”
reinforcement bars, POL and other mat
cxpresscd as percent of the toial value of)

1he amount in
ars {31 el Clause 10

enl. stmctural  steel,
d under clause10 CA)

BT = Al Tiodia whelesale price index
of comtruction mateoial as worked
Index for Individusl Coromoditl [reins for the period under
constderation as publizhed by the visor o Governisent of India,
Minisiry of Industry & Comm and appTving weightaze 1o the Individual
Commodiics’ Group ltemslin respect to the justified period extended under the
provisions of clause 5 ofthe © withoul any action under Clause 2, the index
prevailing al the tme of up d date of completion considering the
effect of exira work{axtra 1y ulated on prorsle basis only s cost of
j 1. sliall be considerad. )y

ivil comnpongnt glectrical component™
asts of A India Wholesale Price

of receipt ol tenders includin
Advigor m Governmenl af

enskons, if any, as published by the Economic
ia, Mimiziry of Iodusiry amd Commmerce and

POL

0. Formna nrad\lb.\,ént in POYL cost

1l'.F' - FI-Flll
rln
VF=% of Fuel, Oil & Lubricont i inerease of dieciease in the

%10 be padd of recoversd.
ng, werked out as indicated i sub para (i) of Clause 10 CC
Fuegl, Ol and Lubricant gxpressed as a percentage of the total

i wholesale price index for Fuel, Odl and Lubricant for the period
nsideration as pubbished by the Economic Advisor to Grovernment
Ministrv of Indistry & Commigrce (in respect 1o the justified period
wmdder the provisions of clavse & of the contract without any action
Favse 2, the indexs prevatling at the time of updated stipulated date of
letion or the prevaling index of the pemod under consideration,
hever is less, shall be considerced)

| Ingia wholesake price index for Fuel, Ol and Lubricant valid on the
last stipulated date of receipt of tenders including extensions, if any.

Flo=
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v. The following principles shall be followed while working out the indices
mentioned in above Parg
o, The compensation for escalation shall be worked owt at quaricy yils
amet hall be with respect 1o the cost of work done as perb
the theee calendar months of the said quarner. The daes o

measureinsenl book shall be the guiding factor W decin. fevaad
0 e quanedy mrerval. The first seeh paymentsl

wihich such
{ihe indices
peried up to date of

last such mstallment of

I and FI shall be the

b, The index (METFL el ) relevinn 16 any qu
conpensation is paid shall be the arithm
relevant (o the three calendar mon hs.
completion after the quarer coversd
piy et 1% Fess than three months, 1
average of the indices Dor the mao

Labour

vi Fermula for mljustment in Labonr o
The compenzation for escalatio
fommmla given below:

1||"| L “-? x L X J-_. I_"-_II_I
Tk L

o shall be worked oul a3 per the

Vo= Yariation in labour cost L2 ncrease or decrease in

mipees 4o be poid or recov

W ="VYalue of work done, worked o indicated in sub paen {iij abowe

W= Compoment of libo a perceniage of 1he toial value ol the work

LI = Minimumn wage, 1 uniskilled wdult male macdoor, Gxed wnder
Ay livw, shuto ef s applicable on e st date ol the quarer
previons W L consideration (o respect @ the Justifed petiod
exiended u vishons of clause 5 of the comrsct withoul any action

under Cla i wage prevailing on the list date of quarier

previnm pertaining 1o vpadated stipalared date of completion
consid of extra work (exira time 1o be caleulaed on prorate
basis [ extra work ¥ stipulated periodfendered cost. shall be
conside

age in rupees of an unskilled adull male mazdoor, Nixed
w, slatutory nule or order o on the ost stipulated date of neceipt
fuding extension if any.
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vii. The following principles will be followed while working out the
compensation as per sub para (vi)above:

4. The minimum wage of an unskilled mule mazdoor mentoned is=ub parn

ivi) above shall be fhe higher of the wage notified by

India, Minizry of Labour and that notified by the locy

when escalation doe o micremse o2 of malerals anm /.15 paied
under iz elanse, IT sich revision of mininim ce duirng
any such quarterly intervals, dhe escalation co
at revised rotes only for work done in subse

&. Irtespective of vanmations in mininmun wa
for the purpase of this clause, the vanz
el maedoor alooe shall form the b
connpensation payvable on ihe Labour

UL lm the ¢vent the price of materals
extcubion of the work decrease’s,
the cost of work so that such pric
be deductible from the cost of w
formula herein before siated
appiy, provided thet
i Mo osuch adivsiment

wages of laboar afi
which the stipulat
than the rime a8 speci
b. The Emginger-in-charge €

gony of labour,
for an unskilled
eul the escalation

TNl

wages of labour required for
i downward adjustment of
Hb' or wages of labour shall
aniract and in this regard the
rthis Clause 10CC shalll mtaidy ety

g in the pree of materials and'or
ould be made in case of contracts in
npketion of the work is equal o or less
wedule F

[ otherwise be entithed 1o lay down the
iziom af this sub clonse shall be implemented
e decision of the Engimeerin. charge i
binding on the contracior.

i Whe “clause 130T are apphicable, provisions of clanse 10
icable but provisions of clause 10CA will be applicable,
ps of clanse 1CC are oot applicable, provisions of
d 10CA will become applicable

|25 taken inte account for calewlanng the ¢xira time under clanse
extrd (ime shall pod be considered while caloulating the updated

date of prepatation of bl skall be as fnally entered 10 the measurément
ook by AM S Mgr. / 5M S AGM or the date of subimission of Bl by (he
contractor to the Department. This shall be the guiding factor to decide the
bill relevant to that period in case of computerized billing.

CLAUSE 10D
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material excavation of the site for a work etc. as property of IAA and such materials shall
IAA be disposed of to the best advantage of Authority according to the instructions in
Property writing issued by the Engineer-in-charge.
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CLAUSE11
Work to be The contractor shall execute the whole and every part of the work in the most
executed in substantial and workmanlike manner both as regards materials and otherwise in
accordance every respect in strict accordance with the specifications. The contractor shall
with also conform exactly, fully and faithfully to the design, drawings and instructions
specifications, | in writing in respect to the work signed by the Engineer in charge and the
drawings, contractor shall be furnished free of charge one copy of the contract documents

orders etc.

together with specifications, designs, drawings and instructions as are not
included in the standard specifications of Central Public Works Department
specified in Schedule F or in any Bureau of Indian Standard or any other
published standard or code or Schedule of Rates or any other printed publication
referred to elsewhere in the contract. The contractor shall comply with the
provisions of the contract and with the care and diligence execute and maintain
the works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other things of
temporary or permanent nature required for such execution and maintenance in so
far as the necessity for providing these, is specified or is reasonably inferred from
the contract. The contractor shall take full responsibility for adequacy suitability
and safety of all the works and methods of construction.

CLAU

SE12

Deviations /
variations
extent and
pricing

The engineer-in-charge shall have power (i) to make alteration in, omissions from,
additions to, or substitutions for the original specifications, drawings, designs and
instructions that may appear to him to be necessary or advisable during the
progress of the work, and (ii) to omit a part of the works in case of non-availability
of a portion of the site or for any other reasons and the contractor shall be bound to
carry out the works in accordance with any instructions given to him in writing
signed by the Engineering- charge and such alterations, omissions, additions or
substitutions shall form part of the contract as if originally provided therein and
any altered, additional or substituted work which the contractor may be directed
to do in the manner specified above as part of the works, shall be carried out by
the contractor on the same conditions in all respects including price on which he
agreed to do the main work except as hereafter provided.

12.1

The time for completion of the works shall, in the event of any deviations resulting

in additional cost over the tendered value being ordered, be extended, if requested

by the contractor, as follows:

i.  Inthe proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered valueplus

ii.  25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the engineer-in-charge.

12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to the
items contained in the contract) the contractor may within fifteen days of receipt of
order or occurrence of the item(s) claim rates, supported by proper analysis, for the
work and the Engineer-in-charge shall within Six weeks of the receipt of the claims
supported by analysis, after giving consideration to the analysis of the rates submitted
by the contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

LAA

C-NIL I-NIL O-NIL GCC-41

67



Clauses of Contract

Deviation,
substituted
items pricing

In the case of substituted items (items that are taken up with partial substitution

or in lieu of items of work in the contract), the rate for the agreement item (to

be substituted) and substituted item shall also be determined in the manner as
mentioned in the following para.

(1) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payableto
the contractor for the substituted item shall be the rate for theagreement
item (to be substituted) so increased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

(i1) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payableto
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

Deviation,
Deviated
Quantities,
Pricing

In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in schedule F, the contractor may within
fifteen days of receipt of order or occurrence of the excess, claim revision of
the rates, supported by proper analysis for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the rates
specified in the schedule of quantities, the Engineer-in-Charge shall within
prescribed time limit of receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine
the rates on the basis of the market rates and the contractor shall be paid in
accordance with the rates so determined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in Schedule F,
and the Engineer-in-Charge shall after giving notice to the contractor within
one month of occurrence of the excess and after taking into consideration any
reply received from him within fifteen days of the receipt of the notice, revise
the rates for the work in question within one month of the expiry of the said

period of fifteen days having regard to the market rates.

12.4

The contractor shall send to the Engineer-in-Charge once every three months,
an up to date account giving complete details of all claims for additional
payments to which the contractor may consider himself entitled and of all
additional work ordered by the Engineer-in-Charge, which he has executed
during the preceding quarter failing which the contractor shall be deemed to
have waived his right. However, the Executive Director Engineering may
authorize consideration of such claims on merits.

12.5

For the purpose of operation of Schedule F, the following works shall be treated

ii.

iil.

as works relating to foundation unless & otherwise defined in the contract:
For Buildings: All works up to 1.2 meters above ground level or up to floor
1 level whichever is lower.

For abutments, piers and well staining: All works up to 1.2 m above the bed
level.

For retaining walls, wing walls, compound walls, chimneys, overhead
reservoirs/tanks and other elevated structures: All works up to 1.2 m above
the ground level.
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iv.  Forroads, apron, runway & taxi track all items of excavation, filling GSBC
and including treatment of sub-base.

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to
1.2 meters above the ground level.

vi.  For basement: All works up to 1.2 m above ground level or up to floor 1
level whichever is lower.

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or
not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer
or the rate given in the said schedule of rates, as the case may be. Nothing extra
shall be admissible for such operations.

CLAUSE 13

Foreclosure of
contract due
to
Abandonment
or Reduction
in

Scope of Work

If at any time after acceptance of the tender or during the progress of work the
purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned or
reduced in scope the Engineer-in-Charge shall give notice in writing to that effect
to the contractor and the contractor stating the decision as well as the cause for
such decision and the contractor shall act accordingly in the matter. The
contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works. The contractor
shall be paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the
items hereunder mentioned which could not be utilized on the work to the full
extent in view of the foreclosure;

i. Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

ii. IAA shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however IAA shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by IAA, cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however,
take into account purchase price, cost of transportation and deterioration
or damage which may have been caused to materials whilst in the custody
of the contractor.

iii. If any materials supplied by IAA are rendered surplus, the same except
normal wastage shall be returned by the contractor to IAA at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to IAA stores, if so required by TAA,
shall be paid.
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iv. Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

V. Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extent necessary.
The contractor shall, if required by the Engineer- in-Charge, furnish to him,
books of account, wage books, time sheets and other relevant documents and
evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition.
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess
of 2% of the cost of the work remaining incomplete on the date of closure, i.e.
total stipulated cost of the work as per accepted tender less the cost of work
actually executed under the contract and less the cost of contractor’s materials at
site taken over by the IAA as per item (ii) above. Provided always that against
any payments due to the contractor on this account or otherwise, the Engineer-
in-Charge shall be entitled to recover or be credited with any outstanding
balances due from the contractor for advance paid in respect of any tool, plants
and materials and any other sums which at the date of termination were
recoverable by the IAA from the contractor under the terms of the contract.
In the event of action being taken under clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same conditions,
in the same manner and at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or stipulated date of
completion if no extension has been granted plus 180 days beyond that.
Wherever, such a fresh Performance Guarantee is furnished by the contractor,
the Engineer in Charge may return the previous Performance Guarantee.

CLAU

SE 14

Carrying out
part Work at
risk & cost

of contractor

a. If contractor:

i. At any time makes default during currency of work or does not execute
any part of the work with due diligence and continues to do so even aftera
notice in writing of 7 days in this respect from the Engineer-in-Charge; or

ii. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge; or

iii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that behalf
by the Engineer-in-Charge.

b. The Engineer- in-Charge without invoking action under clause 3 may, without
prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafter to IAA, by a notice in writing to take the part work
/ part incomplete work of any item(s) out of his hands and shall have powers
to:

i.  Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or

ii.  Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of the contractor.
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c. The Engineer-in-Charge shall determine the amount, if any, is recoverable
from the contractor for completion of the part work/ part incomplete work of
any item(s) taken out of his hands and executed at the risk and cost of the
contractor, the liability of contractor on account of loss or damage suffered by
IAA because of action under this clause shall not exceed 10% of the tendered
value of the work.

d. Indetermining the amount, credit shall be given to the contractor with the value
of work done in all respect in the same manner and at the same rate as if it had
been carried out by the original contractor under the terms of his contract, the
value of contractor's materials taken over and incorporated in the work and use
of plant and machinery belonging to the contractor. The certificate of the
Engineer-in-Charge as to the value of work done shall be final and conclusive
against the contractor provided always that action under this clause shall only
be taken after giving notice in writing to the contractor. Provided also that if
the expenses incurred by the department are less than the amount payable to
the contractor at his agreement rates, the difference shall not be payable to the
contractor.

e. Any excess expenditure incurred or to be incurred by IAA in completing the
part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by IAA as aforesaid after allowing such credit
shall without prejudice to any other right or remedy available to IAA in law or
per as agreement be recovered from any money due to the contractor on any
account, and if such money is insufficient, the contractor shall be called upon
in writing and shall be liable to pay the same within 30 days.

f. If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

CLAUSE 15

Suspension
of Work

i. The contractor shall, on receipt of the order in writing of the Engineer-in-
Charge, (whose decision shall be final and binding on the contractor) suspend
the progress of the works or any part thereof for such time and in such manner
as the Engineer-in- Charge may consider necessary so as not to cause any
damage or injury to the work already done or endanger the safety thereof for
any of the following reasons:

a. on account of any default on the part of the contractoror;

b. for proper execution of the works or part thereof for reasons other than the
default of the contractor; or

c. For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
by the Engineer-in-Charge.
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ii. Ifthe suspension is ordered for reasons (b) and (¢) in sub-para (i) above (but
not attributed to contractor):

a.

the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25% for completion of the item or group
of items of work for which a separate period of completion is specified in
the contract and of which the suspended work forms a part, and;

If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Engineer-in-Charge may consider reasonablein
respect of salaries and/or wages paid by the contractor to his employees
and labour at site, remaining idle during the period of suspension, adding
thereto 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within fifteen days of the expiry of the period of 30 days.

If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reasons (a) in sub-para (i) above, the contractor may after
receipt of such order serve a written notice on the Engineer-in-Charge
requiring permission within fifteen days from receipt by the Engineer-in-
charge of the said notice, to proceed with the work or part thereof in
regard to which progress has been suspended and if such permission is not
granted within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as on omission of
such part by IAA or where it affects whole of the works, as an
abandonment of the works by TAA, shall within ten days of expiry of such
period of 15 days give notice in writing of his intention to the Engineer-
in-Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by IAA, he shall have no claim to payment
of any compensations on account of any profit or advantage which he
might have derived from the execution of the work in full but which he
could not derive in consequence of the abandonment. He shall, however,
be entitled to such compensation, as the Engineer-in-Charge may consider
reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to the
total thereof 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 15 A

Compensatio
n in case of
delay due to
late supply of
stipulated
material by
TAA.

The contractor shall not be entitled to claim any compensation from IAA for the
losses suffered by him on account of delay by IAA in the supply of materials in
Schedule ‘B’ where such delay is covered by the difficulties relating to supply of
wagons, force majeure or any reasonable cause beyond the control of [AA.

This clause 15 A will not be applicable for works where no material is stipulated
for issue by TAA.

LAA

C-NIL I-NIL O-NIL GCC-46

72



Clauses of Contract

CLAUSE 16

Action in
case Work
not done as
per
Specifications

All works under or in course of execution or executed in pursuance of the
contract, shall at all times be open and accessible to the inspection and
supervision of the Engineer-in-Charge, his authorize subordinates in charge of the
work and all the superior officers, officer of the Quality Assurance Unit of the
TIAA or any organization engaged by the Department of Quality Assurance and of
the Chief technical Examiner’s Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable notice
of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Contractor’s
agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in
charge of the work or to the Executive Director-In-charge of quality assurance or
his subordinate officers or the officers of the organization engaged by the IAA for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of
the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract, the contractor shall, on demand in
writing which shall be made within twelve months (six months in the case of
work costing Rs.10 lac and below except road work) of the completion of the
work from the Engineer-in-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials
or articles at his own charge and cost. In the event of the failing to do so within a
period specified by the Engineer-in-Charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under clause 2
of the contract (for non-completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F’ may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject
the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in
respect of the same will be final and binding on the contractor.

CLAUSE 17

Contractor
Liable for
Damages,
defects
during
maintenance
period

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road,
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post
or wires, trees, grass or grassland, or cultivated ground contiguous to the
premises on which the work or any part is being executed, or if any damage shall
happen to the work while in progress, from any cause whatever or if any defect,
shrinkage or other faults appear in the work within twelve months (six months in
the case of work costing Rs. Ten lacs and below except road work) after a
certificate final or otherwise of its completion shall have been given by the
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Engineer-in-charge as aforesaid arising out of defect or improper materials or
workmanship the contractor shall upon receipt of a notice in writing on that behalf
make the same good at his own expense or in default the Engineering- charge
cause the same to be made good by other workmen and deduct the expense from
any sums that may be due or at any time thereafter may become due to the
contractor, or from his security deposit or the proceeds of sale thereof or of a
sufficient portion thereof. The security deposit of the contractor shall not be
refunded before the expiry of twelve months (six months in the case of work
costing Rs. Ten lacs and below except road work) after the issue of the certificate
final or otherwise, of completion of work, or till the final bill has been prepared
and passed whichever is later. Provided that in the case of road work, if in the
opinion of the Engineer-in-charge, half of the security deposit is sufficient, to meet
all liabilities of the contractor under this contract, half of the security deposit will
be refundable after six months and the remaining half after twelve months of the
issue of the said certificate of completion or till the final bill has been prepared
and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security
deposit deducted from contractors shall be refunded within one month from the
date of final payment or within one month from the date of completion of the
maintenance contract whichever is earlier.

CLAUSE 18
Contractor The contractor shall provide at his own cost all materials (except such special
to Supply materials, if any, as may in accordance with the contract be supplied from the
Tools & Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F.

Plants etc.

in addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions
or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-in charge as to any matter as to which
under these conditions he is entitled to be satisfied, or which he is entitled to
require together with carriage therefor to and from the work. The contractor shall
also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing
and assisting the measurement for examination at any time and from time to time
of the work or materials. Failing his so doing, the same may be provided by the
Engineer-in-charge at the expense of the contractor and the expenses may be
deducted, from any money due to the contractor, under this contract or otherwise
and / or from his security deposit or the proceeds of sale thereof, or of a sufficient
portions thereof.

CLAU

SE 18 A

Recovery of
Compensatio
n

paid to
Workmen

In every case in which by virtue of the provisions sub-section(i) of Section 12, of
the Workmen’s Compensation Act, 1923, TAA is obliged to pay compensation to
a workman employed by the contractor, in execution of the works, TAA will
recover from the contractor, the amount of the compensation so paid, and,
without prejudice to the rights of the IAA under sub-section(2) of Section 12, of
the said act, IA A shall be at liberty to recover such amount or any part thercof by
deducting it from the security deposit or from any sum due by IAA to the
contractor whether under this contract or otherwise. IAA shall not be bound to
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contest any claim made against it under subsection(1) of Section 12, of the said
Act, except on the written request of the contractor and upon his giving to TAA
full security for all costs for which IAA might become liable in consequence of
contesting such claim.

CLAU

SE18B

Ensuring
Payment and
Amenities to
Workers if
Contractor
fails

In every case in which by virtue of the provisions of the Contract Labour
(Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Abolition) Central Rules, 1971, IAA is obliged to pay any amounts of wages to a
workman employed by the contractor in execution of the works, or to incur any
expenditure in providing welfare and health amenities required to be provided
under the above said Act and the rules under Clause 19H or under the IAA
Contractor’s Labour Regulations or under the Rules framed by IAA from time to
time for the protection of health and sanitary arrangements for workers employed
by IAA Contractors, IAA will recover from the contractor the amount of wages
so paid or the amount of expenditure so incurred and without prejudice to the
rights of the IAA under sub section (2) of Section 20, sub section (4) of Section
21, of the Contract Labour (Regulation and Abolition) Act, 1970, IAA shall be at
liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by IAA to the contractor whether under this
contract or otherwise IAA shall not be bound to contest any claim made against it
under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act,
except on the written request of the contractor and upon his giving to the IAA full
security for all costs for which IAA might become liable in contesting such claim.

CLAUSE 19

Labour
laws to be
complied
by the
Contractor

The contractor shall obtain a valid license under the contract labour (R&A) Act,
1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
before the commencement of the work, and continue to have a valid license until
the completion of the work. The contractor shall also abide by the provisions of
the Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non execution of the work.

CLAUSE 19 A

No labour below the age of fourteen years shall be employed on the work.

CLAUSE 19B

Payment of
wages

Payment of wages:

i The contractor shall pay to labour employed by him either directly or through
subcontractors, wages not less than fair wages as defined in the TAA
Contractor’s Labour Regulation or as per the provisions of the Contract Labour
(Regulation and Abolition) act, 1970 and the contract labour (Regulation and
Abolition) Central Rules, 1971 wherever applicable.

ii The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work,
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including any labour engaged by his sub-contractors in connection with the

said work, as if the labour had been immediately employed by him.

iii In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with the INDIAN AVIATION
ACADEMY contractor’s Labour Regulations made by IAA from time to time
in regard to payment of wages wage period, deductions from wages recovery
of wages not paid and deductions unauthorizedly made, maintenance of wage
books or wage slips, publication of scale of wages and other terms of
employment, inspection and submission of periodical returns and all other
matters of the like nature or as per the provisions of the Contract Labour
(Regulation and Abolition) Act, 1970 and the Contract Labour (Regulation and
Abolition) Central Rules, 1971, wherever applicable.

iv. The following deductions shall be permissible to be made by the Engineer-in-
Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of non-fulfillment of the conditions of the contract for the benefit of
the workers, non-payment of wages or of deductions made from his or their
wages which are not justified by their terms of the contract or non-
observance of the Regulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the
contractor is bound to allow to the labours directly or indirectly employed
in the works one day rest for 6 days continuous work and pay wages at the
same rate as for duty. In the event of default, the Engineer-in-charge shall
have the right to deduct the sum or sums not paid on account of wages for
weekly holidays to any labours and pay the same to the persons entitled
thereto from any money due to the contractor by the Engineer-in-charge
concerned.

In the case of Union Territory of Delhi, however, as the all-inclusive minimum
daily wages fixed wunder Notification of the Delhi Administration
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to
time are inclusive of wages for the weekly day of rest, the question of extra
payment for weekly holiday would not arise.

v. The contractor shall comply with the provisions of the Payment of wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and
Abolition) Act 1970, or the modifications thereof or any other laws relating
thereto and the rule made thereunder from time totime.

vi. The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid and
the TAA Contractor’s Labour Regulations without prejudice to his right to
claim indemnity from his sub-contractors.

vii. The laws aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this contract.

viii. Whatever is the minimum wage for the time being, or if the wage payable is
higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar shall
not be entitled to deduct or recover any amount from the minimum wage
payable to the workmen as and by way of commission or otherwise.
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ix. The contractor shall ensure that no amount by by way of commission or
otherwise is deducted or recovered the Jamadar from the wage of
workmen.

CLAUSE 19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per IAA Safety Code framed
from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.
200/- for each default and in addition, the Engineer-in charge shall be at liberty to
make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-
in charge a true statement showing in respect of the second half of the preceding
month and the first half of the current month respectively:

i. the number of labourers employed by him on the work,

ii. their working hours,

iii. the wages paid to him,

iv. the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them, and

v. the number of female workers who have been allowed maternity benefit
according to Clause 19F and the amount paid to them Failing which the
contractor shall be liable to pay to IAA, a sum not exceeding Rs. 200/- for
each default or materially incorrect statement. The decision of the Engineer-
in-charge shall be final in deducting from any bill due to the contractor; the
amount levied as fine and shall be binding on the contractor.

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by IAA from time to time
for the protection of health and sanitary arrangements for workers employed by
the IAA and its contractor.

CLAUSE 19F

Leave and pay during leave shall be regulated as follows:
1. Leave:

i. Inthe case of delivery - maternity leave not exceeding 8 weeks, 4 weeks

upto and including the day of delivery and 4 weeks following that day.
ii. Inthe case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay:

i. In the case of delivery — leave pay during maternity leave will be at the rate
of women’s average daily earnings, calculated on total wages earned on the
days when full time work was done during a period of three months
immediately preceding the date on which she gives notice that she expects to
be confined or at the rate of Rupee one only a day whichever is greater.

ii. In the case of miscarriage — leave pay at the rate of average daily earning
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calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding
the date on which she proceeds on leave.
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form as shown in appendix — III and IV, and the same shall be kept at the
place of work.

CLAU

SE19G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the INDIAN AVIATION ACADEMY Contractor’s Labour
Regulations and Model Rules for the protection of health and sanitary
arrangements for the workers as amended from time to time or furnishing any
information or submitting or filling any statement under the provisions of the
above Regulations and Rules which is materially incorrect, he / they shall, without
prejudice to any other liability, pay to the IAA a sum not exceeding Rs.200/- for
every default, breach or furnishing, making, submitting, filing such materially
incorrect statements and in the event of the contractor(s) defaulting continuously
in this respect, the penalty may be enhanced to Rs.200/- per day for each day of
default subject to a maximum of 5 per cent of the estimated cost of the work put
to tender. The decision of the Engineer-in-Charge shall be final and binding on
the parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the IAA Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for work —
people employed by the contractor (s) (hereinafter referred as “the said Rules™)
the Engineer-in-Charge shall have power to give notice in writing to the contractor
(s) requiring that the said Rules be complied with and the amenities prescribed
therein be provided to the work-people within a reasonable time to be specified in
the notice. If the contractor (s) shall fail within the period specified in the notice
to comply with and/ observe the said Rules and to provide the amenities to the
work-people as aforesaid, the Engineer-in-Charge shall have the power to provide
the amenities hereinbefore mentioned at the cost of the contractor (s). The
contractor (s) shall erect, make and maintain at his / their own expense and to
approved standards all necessary huts and sanitary arrangements required for his /
their work —people on the site in connection with the execution of the works,and
if the same shall not have been erected or constructed, according to approved
standards, the Engineer-in-Charge shall have power to give notice in writing to
the contractor (s) requiring that the said huts and sanitary arrangements be
remodeled and / or reconstructed according to approved standards, and if the
contractor (s) shall fail to remodel or reconstruct such huts and sanitary
arrangements according to approved standards within the period specified in the
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct
such huts and sanitary arrangements according to approved standards at the cost
of the contractor (s).
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CLAUSE 19 H

The contractor (s) shall at his / their own cost provided his / their labour with a
sufficient number of huts (hereinafter referred to as the camp) on the following
specifications on a suitable plot of land to be approved the Engineer-in-Charge.
i. Facility to be provided
a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and
the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for
each member of the worker’s family staying with the labourer.
b. The contractor shall in addition construct suitable cooking places having a
minimum area of 1.80m x 1.50m (6’ x 5°) adjacent to the hut for each
family.

c. The contractor(s) shall also construct temporary latrines and urinals for the
use of the labourers each on the scale of not less than four per each one
hundred of the total strength, separate latrines and urinals beingprovided
for women.

d. The contractor (s) shall construct sufficient number of bathing and
washing places one unit for every 25 persons residing in the camp. These
bathing and washing places shall be suitably screened.

ii. Specifications

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar
or other suitable local materials as may be approved by the Engineer-in-
Charge in case of sun-dried bricks, the walls should be plastered with mud
gobri on both sides. The floor may be kutcha but plastered with mud gobri
and shall be at least 15 cm (6”) above the surrounding ground. The roofs
shall be laid with the thatch or any other materials as may be approved by
the Engineer-in-Charge and the contractor shall ensure that throughoutthe
period of their occupation, the roofs remain water —tight.

b. The contractor (s) shall provide each hut with proper ventilation.

c. All doors, windows and ventilators shall be provided with suitable leaves
for security purposes.

d. There shall be kept an open space of at least 7.2 m (8 yards) between the
rows of huts which may be reduced to 6m (20 ft.) according to the
availability of site with the approval of the Engineer-in-Charge. Back to
back construction will be allowed.

iii. Water Supply

The contractor (s) shall provide adequate supply of water for the use of labourers.
The provisions shall not be less than two gallons of pure and wholesome water
per head per day for drinking purposes and three gallons of clean water per head
per day for bathing and washing purposes. Where piped water supply is available
supply shall be at stand posts and where the supply is from wells or river, tanks
which may be of metal or masonry, shall be provided. The contractor (s) shall also
at his / their own cost make arrangements for laying pipe lines for water supply to
his / their labour camp from the existing mains wherever available and shall pay
all fees and charges therefor.

iv. The site selected for the camp shall be high ground, removed fromjungle.

v. Disposal of Excreta:

The contractor (s) shall make necessary arrangement for the disposal of excreta
from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or
incineration is not allowed, the contractor (s) shall make arrangements for the
removal of the excreta through the Municipal Committee / authority and inform it
about the number of labourers employed so that arrangements may be made by
such Committee / authority for the removal of excreta. All charges on this
account shall be borne by the contractor and paid direct by him to the
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Municipality / authority. The contractor shall provide one sweeper for every eight
seats in case of dry system.

vi. Drainage

The contractor (s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp neat and tidy.

vii. The contractor (s) shall make necessary arrangements for keeping the camp
area sufficiently lighted to avoid accidents to theworkers.

viii. Sanitation

The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical
Authorities.

CLAU

SE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from the
site of the work any person or persons in the contractors’ employ upon the work
who may be incompetent or misconduct himself and the contractor shall forthwith
comply with such requirements. In respect of maintenance/repair or renovation
works etc. where the labour have an easy access to the individual work premises,
the contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on the part of such
labour. Assistant Manager/Junior Executive will display a list of contractors

working in the colony/Blocks on the notice board in the colony and
also at the service center, to apprise the residents about the same.

CLAU

SE 19J

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by anybody unauthorized during construction, and is
handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will
be treated as the delay in completion and for such delay, a levy upto 5% of
tendered value of work may be imposed by the General Manager Engg. Whose
decision shall be final both with regard to the justification and quantum and be
binding on the contractor. However, the Executive Director Engg., through a
notice may require the contractor to remove the illegal occupation any time on or

before construction and delivery.

CLAU

SE 19K

Employment
of skilled /
semiskilled
workers

The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen
who are qualified and possess certificate in particular trade from CPWD Training
Institute / Industrial Training Institute/National Institution of Construction
Management and research (NICMAR) National Academy of Construction, CIDC
or any similar reputed and recognized Institute managed / certified by State /
Central Government. The number of such qualified tradesmen shall not be less
than 20% of total skilled / semi-skilled workers required in each trade at any
stage of work. The contractor shall submit number of man days required in
respect of each trade, its scheduling and the

list of qualified tradesmen along with requisite certificate from recognized
Institute to Engineer in charge for approval. Notwithstanding such approval, if
the tradesmen are found to have inadequate skill to execute the work of
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respective trade, the contractor shall substitute such tradesmen within two days of
written notice from Engineer —in- Charge. Failure on the part of contractor to
obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen
will attract a compensation to be paid by contractor at the rate of Rs.100 per such
tradesman per day. Decision of Engineer in Charge as to whether particular
tradesman possesses requisite skill and amount of compensation in case of default
shall be final and binding.
Provided always, that the provision of this clause shall not be applicable for works
with estimated cost put to tender being less than Rs.5 crores.
CLAUSE 19 L
Contribution | The ESI and EPF contributions on the part of employer in respect of this contract
of EPF and shall be paid by the contractor. These contributions on the part of the employer
ESI paid by the contractor shall be reimbursed by the Engineer-in-charge to the
contractor on actual basis. The verification of deployment of labour will be done
through biometric attendance system or any other suitable method by the Engineer
in Charge. The applicable and eligible amount of EPF & ESI shall be reimbursed
preferably within 7 days but not later than 30 days of submission of documentary
proof of payment provided same are in order.
CLAUSE 19 M
Compliance The contractor is required to follow latest NGT guidelines at the
of NGT construction site and any violation of such guidelines will be in his account.
guidelines
CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
Act to be time to time and rules framed thereunder and other labour laws affecting contract
Complied labour that may be brought into force from time to time.
with
CLAUSE 20(A)
Employees The Cantractor shall comply with all the provisions of the Employces Provident
Provident Fund & Misc. Provisions Act, 1951 Jammu & Kashmir Em
Fund & Funds gamd Miscellaneous Provisionsy Act, [ ] and ES]
Miscellaneous | from: time 1o time and riles framed thereunder, Some g
Provision Act | belaw:
1952/Jammu | a. The conractar shall intimaie his FF Accoun
& Kashmir
Employees
Provident
Funds (and Workers engaged forcontrct
Miscellaneous 51 Begisimation Mo
s Provisions) I
Act, 1961and
State
Insurance
(ESI) Act,
1948.
TAA reserves the right to withhofd minimum amount as detailed under, from the
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running account payments, if PF / ESI contributions are not paid by the contractor
and 1 n:J‘—‘n.'n': ! i due dates. To
withh inf  [ork & g 7 ‘
amoil 2 thi
it ol
reimbu S
CLUASE21
Work not to | The contract shall not be assigned or sublet without the written approval of
be sublet. Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or
Action in attempt to do so, or become insolvent or commence any insolvency proceedings
case of or make any composition with his creditors or attempt to do so, or if any bribe,
insolvency gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or
any of his servants or agent to any public officer or person in the employ of [AA
in any way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the
Engineers in Charge on behalf of the IAA shall have power to adopt the course
specified in Clause 3 hereof in the interest of IAA and in the event of such course
being adopted, the consequences specified in the said Clause 3 shall ensue.
CLUASE?22
All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of IAA without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.
CLAUSE?23
Changes in Where the contractor is a partnership firm, the previous approval in writing of the
firm’s Engineer-in-Charge shall be obtained before any change is made in the
Constitution | constitution of the firm. Where the contractor is an individual or a Hindu
to undivided family business concern such approval as aforesaid shall likewise be

be intimated

obtained before the contractor enters into any partnership agreement where under
the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained,
the contract shall be deemed to have been assigned in contravention of Clause 21
hereof and the same action may be taken and the same consequences shall ensue
as provided in the said Clause 21.

CLAUSE 24
All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.
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CLAUSE 25

Dispute
Resolution
Mechanism
and
Arbitration

Dispute Resolution Clause
All disputes or differences which may arise out of or in connection with or
incidental to the Agreement(s) including any dispute or difference regarding the
interpretation of terms and conditions of any clause(s) thereof shall be dealt with
as provided hereinafter:
i.

il.

Through Mediation: All dispute(s), at the first instance, shall be referred to the
Mediation Committee of Independent Experts (MCIE) or individual mediator
for mediation as per IAA Mediation Policy and applicable laws. All cost of|
mediation, shall be borne equally by the parties.
In case either party withdraws from the Mediation or the dispute(s) is not
resolved within 120 days of reference to the Mediation, then the aggrieved
party may invoke arbitration through sub para (ii) within 30 days from the date
of receipt of Partial Settlement Agreement or Failure Report.

Adjudication through Arbitration: In case no final settlement has been arrived
at between the parties after mediation or partially settled as per sub Para (i)
above, the unresolved dispute(s), on invocation by the aggrieved party shall be
referred for adjudication by arbitration.

a. When the amount involved is above 25 crores, adjudication shall be made
by Arbitral Tribunal comprising of 03 arbitrators. Each party to appoint
one arbitrator and the two appointed arbitrators shall appoint the Presiding
Arbitrator.

b. When the amount involved is Rs. 25 Crores and below shall be referred
to a Sole Arbitrator to be appointed by Director/Member, TAA, after|
obtaining consent of the other party, as per format annexed at
APPENDIX-XVII.

Unless the contract has already been repudiated or terminated, the parties shall,
in every case, continue to proceed to perform their respective obligations under
the agreement.
Arbitration proceedings shall be conducted in accordance with the provisions of|
the Arbitration and Conciliation Act, 1996, as amended from time to time.

Fee payable to the Arbitrator(s) shall be as per Schedule-IV of the Arbitration &
Conciliation Act, 1996 and shall be borne by both the parties equally.

No dispute shall be referred for resolution under this clause through arbitration
in matters for which eviction & recovery procedure is provided under Chapter-|
VA of the INDIAN AVIATION ACADEMY Act, 1994.

CLAUSE 26

Contractor to
indemnify
TAA against
Patent Rights

The contractor shall fully indemnify and keep indemnified the Director TAA
against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay and royalties
which may be payable in respect of any article or part thereof included in the
contract. In the event of any claims made under or action brought against IAA in
respect of any such matters as aforesaid, the contractor shall be immediately
notified thereof and the contractor shall be at liberty, at his own expense, to settle
any dispute or to conduct any litigation that may arise there from, provided that
the contractor shall not be liable to indemnify the IAA if the infringement of the
patent or design or any alleged patent or design right is the direct result of an order
passed by the Engineer-in-Charge in this behalf.
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CLAUSE27
Lump sum When the estimate on which a tender is made, includes lump sum in respect of
Provisions parts of the work, the contractor shall be entitled to payment in respect of the items
in Tender of work involved or the part of the work in question at the same rates as are payable
under this contract for such items ,or if the part of work in question is not, in the
opinion of the Engineer-in-Charge payable of measurement, the Engineer-in-
Charge may at his discretion pay the lump- sum amount entered in the estimate,
and the certificate in writing of the Engineer-in-Charge shall be final
and conclusive against the contractor with regard to any sum or sums payable to
him under the provision of the clause.
CLAUSE 28
Action where In the case of any class of work for which there is no such specifications as
no referred to in Clause 11, such work shall be carried out in accordance with the
specifications Bureau of Indian Standards Specifications. In case there are no such

are specified

specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturers’ specifications.

In case there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and requirements of
the Engineer-in-Charge.

CLA

USE 29

With-holding
and lien in
respect of
sums due from
contractor

i. Whenever any claims for payment of a sum of money arises out of or under the
contract or against the contractor, the Engineer-in-Charge or the IAA shall be
entitled to withhold and also have a lien to retain such sum or sums in whole
or in part from the security, if any deposited by the contractor and for the
purpose aforesaid, the Engineer-in-Charge or the TAA shall be entitled to
withhold the security deposit if any, furnished as the case may be and also
have a lien over the same pending finalization or adjudication of any such
claim. In the event of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the contractor, the
Engineer-in-Charge or the IAA shall be entitled to withhold and have lien to
retain to the extent of such claimed amount or amounts referred to above from
any sum or sums found payable or which may at any time thereafter become
payable to the contractor under the same contract or any other contract with
the Engineer-in Charge of the TAA or any contracting person through the
Engineer-in-Charge pending finalization of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or IAA will be kept withheld or retained as such by the Engineer-in-
Charge or IAA till the claim arising out of or under the contract is determined
by the arbitrator. (if the contract is governed by the arbitration clause) or by
the competent court, as the case may be and that the contractor will have no
claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as
such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-Charge or the IAA
shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable
to any partner/limited company as the case may be, whether in hisindividual
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capacity or otherwise.

ii. IAA shall have the right to cause an audit and technical examination of the

works and the final bills of the contractor including all supporting vouchers,
abstract, etc,. to be made after payment of the final bill and if as a result of
such audit and technical examination any sum is found to have been overpaid
in respect of any work done by contractor under the contract or any work
claimed to have been done by the him under the contract and found not to
have been executed, the contractor shall be liable to refund the amount of over
payment and it shall be lawful for IAA to recover the same from him in the
manner prescribed in sub-clause (i) of this clause or in any other manner
legally permissible; and if it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by [AAto
the contractor, without any interest thereon whatsoever.

Provided that the IAA shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Executive Director Engineering/
General Manager Engineering on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment
by the Executive Director Engineering / General Manager Engineering.

CLAUSE 29 A

Lien in respect
of claims in
other Contracts

1i.

Any sum of money due and payable to the contractor (including the security
deposit refundable to him) under the contract may be withheld or retained by
way of lien by the Engineer-in-Charge or the IAA or any other contracting
person or persons through Engineer-in-Charge against any claim of the
Engineer-in-Charge or IAA or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made
by the contractor with the Engineer-in-Charge or the IAA or with such other
person or persons.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the IAA will be kept
withheld or retained as such by the Engineer-in-Charge or the IAA or till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as
the case may be and that the contractor shall have no claim for interest or
damages whatsoever on this account or on any other ground in respect of any
sum of money withheld or retained under this clause and duly notified as such
to the contractor.

CLAUSE 30

Employment of
coal mining or
controlled area
labour not
permissible

ii.

1il.

arta labour falling
wark or recruit
cantrolled area.
nly i.e., deposit
@, from which

The contraciar 5h..l.|] rik "|||]:|I+:-'n ..Lul IINITE Or Corling

labour from mm W HJtH:- @ radius
Subject as abowe he contgagspr sl

sem fixed by Snte or Regional
That ceiling price shall be paid to the labour

The contractor shall immediately remove any labourer wiho may be pointed
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ont by the Engincer-in-Chasge 2s being a coal mining ov centrolled area

Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of
Bilaspur. Any other area which may be declared a Controlled Area by or with
the approval of the Central Government.

CLAUSE 31

Unfiltered
water supply

The contractor(s) shall make his'their awn TN meits fior
the work and nothing exira will be pud for the s
following conditifis.

i. That the water e by 1he

I redquired for

ifiject to the

CLAUSE 31A
Departmental
water supply, if | the follu-n.m" L-:}ndlllcms 3
available i.  The water charges 4f' 1% shall be reCavers work done.

ii. The conractons) shill make hiss ¢onnection
and laying of pipelineg \

iii. The Drepartm supaly of water
and i i miake altemalive armangements
for w ‘et of any temparzary break down in
the 1A e progress of lstheir work is
not hel ol water, Mo ¢ laim ﬂl'-:l.;lm:ga._u: o refund o f weater charges
will be énrerinined on sccount of such brenk dowmn,

CLAUSE 32

Alternate water
arrangements

i. Where there is no piped water supply arrangement and the water is taken by the
contractor from the wells or hand pump constructed by the IAA, no charge shall
be recovered from the contractor or that account. The contractor shall, however,
draw water at such hours of the day that it does not interfere with the normal
use for which the hand pumps and well are intended. He will also be responsible
for all damage and abnormal repairs arising out of his use, the cost of which
shall be recoverable from him. The Engineer-in-Charge shall be
the final authority to determine the cost recoverable from the
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contractor on this account and his decision shall be binding on the contractor.

ii. The contractor shall be allowed to construct temporary wells in IAA land for
taking water for construction purposes only after he has got permission of the
Engineer-in-Charge in writing. No charges shall be recovered from the
contractor on this account but the contractor shall be required to provide
necessary safety arrangements to avoid any accidents or damage to adjacent
buildings, roads and service lines. He shall be responsible for any accidents or
damage caused due to construction and subsequent maintenance of the wells
and shall restore the ground to its original condition after the wells are
dismantled on completion of the work.

CLAUSE33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of TAA
either by issue from TAA stocks or purchase made under orders or permits or
licenses issued by IAA, the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the
written permission of the IAA and return, if required by the engineer-in-Charge,
all surplus or unserviceable materials that may be left with him after the
completion of the contract or at its termination for any reason whatsoever on being
paid or credited such prices as the Engineer-in-Charge shall determine having due
regard to the condition of the materials. The price allowed to the contractor
however shall not exceed the amount charged to him excluding the element of
storage charges. The decision of the Engineer-in-Charge shall be final and
conclusive. In the event of breach of the aforesaid condition, the contractor shall
in addition to throwing himself open to action for contravention of the terms of the
license or permit and / or for criminal breach of trust, be liable to TAA for all
moneys, advantages or profits resulting or which in the usual course would
have resulted to him by reason of such breach.

CLAUSE 34

Hire of plant &
Machinery

i. The Contractor shall arrange at his own expense all tools, plant, machinery and
equipment(hereinafter referred to as T&P) required for execution of the work
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for issue
to the contractor. If the contractor requires any item of T&P on hire from the
T&P available with the IAA over and above the T&P stipulated for issue, the
IAA will, if such item is available, hire it to the contractor at rates to be agreed
upon between him and the Engineer-in-charge. In such a case, all the conditions
hereunder for issue of T & P shall also be applicable to such T&P as is agreed
to be issued.

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall
be made over and taken back at the departmental equipment yard / shed shown
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the place
of issue to the site of work and back. The contractor shall be responsible to
return the plant and machinery with condition in which it was handed over to
him, and he shall be responsible for all damage caused to the said plant and
machinery at the site of work or elsewhere in operation and otherwise during
transit including damage to or loss of plant and for all losses due to his failure
to return the same soon after the completion of the work for which it was
issued. The Engineer-in-charge shall be the sole judge to determine the liability
of the contractor and its extent in this regard and his decision shall be final and
binding on the contractor.
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iii.

iv.

=

Vv

Vii.

The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange his
programme of work according to the availability of the plant and machinery
and no claim, whatsoever, will be entertained from him for any delay in supply
by the department.

The hire charges shall be recovered at the prescribed rates from and inclusive
of the date the plant and machinery made over upto and inclusive of the date of
the return in good order even though the same may not have been working for
any cause except major breakdown due to no fault of the contractor or faulty
use requiring more than three working days continuously (excluding
intervening holidays and Sundays) for bringing the plant in order. The
contractor shall immediately intimate in writing to the Engineer-in-charge
when any plant or machinery gets out of order requiring major repairs as
aforesaid. The Engineer-in- charge shall record the date and time of receipt of
such intimation in the log sheet of the plant or machinery. Based on this if the
breakdown before lunch period or major breakdown will be computed
considering half a day’s breakdown on the day of complaint. If the breakdown
occurs in the post lunch period of major breakdown will be computed starting
from the next working day. In case of any dispute under this clause, the decision
of the Executive Director (Engg) /General Manager (Engg) shall be final and
binding on the contractor.

. The hire charges shown above are for each day of 8 hours (inclusive of the one

hour lunch break) or part thereof.

. Hire charges will include service of operating staff as required and also supply

of lubricating oil and stores for cleaning purposes. Power fuel of approved type,
firewood, kerosene oil etc. for running the plant and machinery and also the
full time chowkidar for guarding the plant and machinery against any loss or
damage shall be arranged by the contractor who shall be fully responsible for
the safeguard and security of plant and machinery. The contractor shall on or
before the supply of plant and machinery sign an agreement indemnifying the
Department against any loss or damage caused to the plant and machinery
either during transit or at site of work.
Ordinarily, no plant and machinery shall work for more than 8 hours a day
inclusive of one hour lunch break. In case of an urgent work however, the
Engineer-incharge may, at his discretion, allow the plant and machinery to
be worked for more than normal period of 8 hours a day. In that case, the
hourly hire charges for overtime to be borne by the contractor shall be 50%
more than the normal proportionate hourly charges (1/8th of the daily
charges) subject to a minimum of half day’s normal charges on any particular
day. For working out hire charges for over time, a period of half an hour and
above will be charged as one hour and a period of less than half an hour will
be ignored.

viii. The contractor shall release the plant and machinery every seventh day for

IX.

periodical servicing and / or wash out which may take about three to four
hours or more. Hire charges for full day shall be recovered from the
contractor for the day of servicing / wash out irrespective of the period
employed in servicing.

The plant and machinery once issued to the contractor shall not be returned
by him on account of lack of arrangements of labour and materials, etc. on
his part, the same will be returned only when they are required for major
repairs or when in the opinion of the Engineer-in-charge, the work or a
portion of work for which the same was issued iscompleted.

Log Book for recording the hours of daily work for each of the plant and
machinery supplied to the contractor will be maintained by the Department
and will be countersigned by the contractor or his authorised agent daily. In
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XI.

Xil.

xiii.

X1V.

case the contractor contests the correctness of the entries and / or fails to sign
the Log Book, the decision of the Engineer-in-charge shall be final and
binding on him. Hire charges will be calculated according to the entries in
the Log Book and will be binding on the contractor. Recovery on account of
hire charges for road rollers shall be made for the minimum number of days
worked out on the assumption that a roller can consolidate per day and
maximum quantity of materials or area surfacing as noted against each in the
annexed statement (see attached annexure).

In the case of concrete mixers, the contractors shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each
occasion. (a) In case rollers for consolidation are employed by the contractor
himself, log book for such rollers shall be maintained in the same manner as
is done in case of departmental rollers, maximum quantity of any items to be
consolidated for each roller-day shall also be same as in Annexure to Clause
34(x). For less use of rollers, recovery for the less roller days shall be made
at the stipulated issue rate.

The contractor shall be responsible to return the plant and machinery inthe
condition in which it was handed over to him and he shall be responsible for
all damage caused to the said plant and machinery at the site of work or
elsewhere in operation or otherwise or during transit including damage to or
loss of parts, and for all losses due to his failure to return the same soon after
the completion of the work for which it was issued. The Engineer-in-charge
shall be the sole judge to determine the liability of the contractor and its
extent in this regard and his decision shall be final and binding on the
contractor.

The contractor will be exempted from levy of any hire charges for the number
of days he is called upon in writing by the Engineer-in-charge to suspend
execution of the work, provided IAA’s plant and machinery in question have,
in fact, remained idle with the contractor because of the suspension.

In the event of the contractor not requiring any item of plant and machinery
issued by IAA though not stipulated for issue in Schedule ‘C’ any time after
taking delivery at the place of issue, he may return it after two days written
notice or at any time without notice if he agrees to pay hire charges for two
additional days without, in any way, affecting the right of the Engineer-in-
charge to use the said plant and machinery during the said period of two days
as he likes including hiring out to a third party.

il.

The contractor undertakes to make arrangement for the supervision of the
work by the firm supplying the tar or bitumenused.

The contractor shall collect the total quantity of tar or bitumen required for
the work as per standard formula, before the process of painting is started
and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar
remains unused on completion of the work on account of lesser use of
materials in actual execution of for reasons other than authorised changes of
specifications and abandonment of portion of work, a corresponding
deduction equivalent to the cost of unused materials as determined by the
Engineer-in-Charge shall be made and the material return to the contractors.
Although the materials are hypothecated to IAA, the contractor undertakes
the responsibility for their proper watch, safe custody and protection against
all risks. The materials shall not be removed from site of work without the
consent of the Engineer-in-Charge in writing.

CLAUSE 35
Condition
relating to use
of asphaltic
materials
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iii. The contractor shall be responsible for rectifying defects noticed within a

year from the date of completion of the work and the portion of the security
deposit relating asphaltic work shall be refunded after the expiry of this
period.

CLAUSE 36

Employment of
Technical Staff
and employees

Contractors Superintendence, Supervision, Technical staff & Employees
i. The contractor shall provide all necessary superintendence during execution of

the work and all along thereafter as may be necessary for proper fulfilling of
the obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Engineer-in-Charge, the name (s), qualifications experience, age, address (s)
and other particulars along with certificates, of the principal technical
representative to be charge of the work and other technical representative (s)
who will be supervising the work. Minimum requirement of such technical
representative (s) and their qualifications and experience shall not be lower
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days
of receipt of such communication intimate in writing his approval or
otherwise of such a representative (s) to the contractor. Any such approval
may at any time be withdrawn and in case of such withdrawal, the contractor
shall appoint another such representative (s) according to the provisions of
this clause. Decision of the tender accepting authority shall be final and
binding on the contractor in this respect. Such a principal technical
representative and other technical representative (s) shall be appointed by the
contractor soon after receipt of the approval from Engineer-in-charge and
shall be available at site before start of work.

All the provisions applicable to the principal technical representative under
the clause will also be applicable to other technical representative(s). The
principal technical representative and other technical representative (s) shall
be present at the site of work for supervision at all times when any
construction activity is in progress and also present himself/themselves, as
required to the Engineer-in-Charge and / or his designated representative to
take instructions. Instructions given to the principal technical representative
or other technical representative (s) shall be deemed to have the same force
as if these have been given to the contractor. The Principal Technical
Representative and other technical representatives shall be actually available
at site fully during all stages of execution work, during recording / checking

/ test checking of measurements of works whenever so required by the
Engineer-in-Charge and shall also note down instructions conveyed by the
Engineer-in-Charge or his designated representative (s) in the site order book
and shall affix his/their signature in token of noting down the instructions
and in token of acceptance of measurements / checked measurements / test
checked measurements. The representative (s) shall not look after any other
work. Substitutes, duly approved by engineer — in-Charge of the work in
similar manner as aforesaid shall be provided in event of absence of any of
the representative (s) by more than two days. If the Engineer—in—Charge,
whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative (s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this
clause, a recovery (non-refundable) shall be effected from the contractor as
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specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as
recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on the contractor.
Further if the contractor fails to appoint suitable technical Principal technical
representative and / or other technical representative (s) and if such appointed
persons are not effectively present or are absent by more than two days
without duly approved substitute or do not discharge their responsibility
satisfactorily, the Engineer—in—Charge shall have full powers to suspend the
execution of the work until such date as suitable other technical
representative (s) is / are appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit
a certificate of employment of the technical representative (s) (in the form of
copy of Form- 16 or CPF deduction issued to the Engineer employed by him)
along with every running account bill / final bill and shall produce evidence
if at any times so required by the Engineer— in—Charge.

ii. The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to
the work. The contractor shall provide and employ skilled, semi-skilled and
unskilled labour as is necessary for proper and timely execution of the work.
The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance of
his duties or whose employment is otherwise considered by the Engineer-in
Charge to be undesirable. Such person shall not be employed again at works
site without the written permission of the Engineer-in-Charge and the persons
so removed shall be replaced as soon as possible by competent substitutes.

iii. The contractor shall not change his engineer/supervisory staff after approval
of the Engineer-In-Charge. If Contractor wants to replace any of his staff due
to unavoidable circumstances, he will seek permission of Engineer-In-
Charge indicating reasons for such change, qualification and experience of
the alternative employee suggested by him. The qualification and experience
of the alternative staff shall not be inferior to the person employed earlier.

CLAUSE 37
Levy/Taxes/ 1. Taxes:
R.o yalty/ Land a. Rates to be quoted by the parties should be inclusive of all taxes, GST,
License fee . .
payable by Qutles, CESS, fee, royalty charges etc. levied under any statute for all the
Contractor ftems
b. However GST, as applicable, shall be paid to the contractor, for any taxable
supply / services / construction rendered by the agency to IAA, against a
valid GST invoice as per terms and conditions of the contract.
c. In case supplies /services / works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by
TAA by utilizing EPCG license/ Duty Credit Scrip under service Export
from India Scheme (SEIS) of Govt. of India.
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2. Royalty:

a. The contractor shall at his own expense, provide all materials required for
the works other than those which are to be supplied by TAA. The
contractor shall deposit royalty and obtain necessary permit for collection
of stone, sand, red bajri, kankar etc. from the local authority in the matter
and will abide by the notification issued by Central Govt. / State
Government / Local State Authorities as applicable from time to time in
this regard. The contractor is also bound to allow deduction from his bills
any difference in statutory taxes/royalty and penalty proposed by Local
State Authorities to IAA till finalization of settlement of all demands in
this regard by Central / State Govt.

This will also be applicable to forest produce.

c. If pursuant to or under any law, notification or order any royalty, cess or
the like becomes payable by the IAA and does not any time become
payable by the contractor to the State Government. Local authorities in
respect of any material used by the contractor in the works then in such a
case, it shall be lawful to the IAA and it will have the right and be entitled
to recover the amount paid in the circumstances as aforesaid from dues
of the contractor.

3. License fee for land

a. The contractor shall be liable to pay license fee for the land allotted by
IAA for installation of plants, labour camp, cement godown and site
office at IAA prevailing rates of license fee for unpaved land at the time
of call of tender.

b. In addition a security deposit at the rate of Rs 500/- per sqm in the form
of DD/BG shall also be deposited by the contractor. In case contractor
do not deposit security deposit same shall be deducted from Ist Running
Account Bill.

¢. Such security deposit shall be released only after allotted land has been
fully vacated by the contractor to entire satisfaction of Engineer-in-
Charge.

CLAUSE 38

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

1.Rates to be quoted by the parties should be inclusive of all taxes, GST, duties,
CESS, fee, royalty charges etc. levied under any statute applicable on last
stipulated date of receipt of tender including extension if any. No adjustment
i.e. increase or decrease shall be made for any variation in the rate of GSI
Building and Other Construction Workers Welfare Cess or any tax, levy or Cess
applicable on inputs.

However, effect of variation, as per Govt. order after the last date of receipt of
tender including extension if any, in rates of GST or Building and Other
Construction Workers Welfare Cess or imposition or repeal of any other tax, levy
or Cess applicable on output of the works contract shall be adjusted on either side,
increase or decrease.

Provided further that for Building and Other Construction Workers Welfare Cess
or any tax (other than GST), levy or Cess varied or imposed after the last date of
receipt of tender including extension if any, any increase shall be reimbursed to
the contractor only if the contractor necessarily and properly pays such increased
amount of taxes / levies / Cess.

Provided further that such increase in tax / levy / Cess including GST shall not
reimbursed if made in the extended period of contract for which the contractor
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alone is responsible for delay as determined by authority for extension of time
under Clause 5 in Schedule F.

2. The contractor shall keep necessary books of accounts and other documents for
the purpose of this condition as may be necessary and shall allow inspection of
the same by a duly authorized representative of IAA or the Engineer-in-Charge
and further shall furnish such other information /document as the Engineer-in-
Charge may require from time to time.

3. The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy or Cess, give a written notice thereof to the Engineer-in-
charge that the same is given pursuant to the condition, together with all
necessary information / documents relating thereto.

CLAUSE 39

Termination of
contract on

Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge on behalf of the IAA shall have the option

death of of terminating the contract without compensation to the contractor.
contractor
CLAUSE 40

If relative The contractor shall not be permitted to tender for works in IAA wherein his near

working in IAA | relative is posted as an Officer responsible for award and execution of work. He

then the shall also intimate the names of persons who are working with him in any capacity

contractor not | or/are subsequently employed by him and who are near relatives to any officer of

allowed to IAA. Any breach of this condition by the Contractor would render him, the

tender. contract liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grandchildren, brothers and sisters, uncles, aunts and
cousins and their corresponding in-laws.

CLAUSE41

No any officer | Engineer or any officer employed in engineering or administrative duties in an

in Department | engineering department of IAA shall not work as a contractor or employee of

of Engineering | contractor for a period of one year after his retirement from IAA service without

to work as the prior permission of IAA in writing. This contract is liable to be cancelled if

contractor either the contractor or any of his employees is found at any time to be such a

within one year | person who had not obtained the permission of IAA as aforesaid, before

of retirement submission of the tender or engagement in the contractor’s service, as the case
may be.
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CLAUSE 41(a)

Integrity Pact
and
Independent
External
Monitor.

Signivg of Integrity Pacl (As per Appendix XV 8 mandsiory lor every
biddereortractor if provided 2o in Schedule F,

All tewderers shall huve w submin an undenzking as per Ap
with tender decuments. 1AA shall appoint Independeni
overses effective implementation of Integrity Pact for
this purpose, @ panel of ldependent Externsd Moniiors 55
Aunharity in concurmence with Ceniral Vigitance Com

1. The Contracior Supplier shall have 1o 2ot in acc ¢ condifions
laid dawn in the mitegrity pact,
&, Slgning of [nfegrity Pact s mandator
this procurement@id process the si
olfice of Bid Manager
meniigned in NIT,
b. The Bidder'contricio
MEREUNES NecESaary 10 pr
llegal seiivities during an
W pasi-coniracl siage as
c. Any breach of the
emploved by it or;
knowledge of the
ong of the action a

der/Cantiacior in
act 1o be serd 1o the
hi before the duz date

ominit nsell o ensure taking all
rctices., unlair means and
d or daring any pre-contract
eifwed in seciion 3 of the mlegrity pact.
aid provisions by the Bidder or nny one
hall (whether with or without the
ithe the avthoriy 1o 1ake all or any
cotion G of the inlegrily pci

it, In ¢ase any vielation of above is established, LAA reserves right to
take following sctions.

. IT contracto alation of itz commitments and obligations
ogrum during hidding process, he shall be
n from tender process ond forfesiure of his
it' Bid Security,

of the Infegrity Pact alter award of the contract,
Autl ! to termingic the contraci and shall be entitled to

ug or e amount equivalzmd to Security Deposit or
ank Guarantes, whichever is higher.

tor against wlwan an action For vielation of 13 commitments
pligations has been aken carlier again commits @ violatlon, the

ca5cs for a period as deemed i

violation i5 considered 1o have occumred if the Auwthonty is fully
satisfied with tire available documernts and evidence submitted afong-
with Independent External Monitor’s recommendations / suggestions
that no reasonable doubt exist in the matter.
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CLAUSE 41(b)

Code of
Integrity

No official of IAA or a bidder shall act in contravention of the codes which
includes

i. prohibition of

a) making offer, solicitation or acceptance of bribe, reward or gift or any
material benefit, either directly or indirectly, in exchange for an unfair
advantage in the procurement process or to otherwise influence the
procurement process.

b) any omission, or misrepresentation that may mislead or attempt to
mislead so that financial or other benefit may be obtained or an
obligation avoided.

¢) any collusion, bid rigging or anticompetitive behavior that may impair
the transparency, fairness and the progress of the procurement process.

d) improper use of information provided by the procuring entity to the
bidder with an intent to gain unfair advantage in the procurement process
or for personal gain.

e) any financial or business transactions between the bidder and any
official of the procuring entity related to tender or execution process of
contract; which can affect the decision of the procuring entity directly
or indirectly.

f) any coercion or any threat to impair or harm, directly or indirectly, any
party or its property to influence the procurement process.

g) obstruction of any investigation or auditing of a procurement process.

h) making false declaration or providing false information for participation
in a tender process or to secure a contract;

ii. disclosure of conflict of interest.
iii. Disclosure by the bidder of any previous transgressions made in respect of

the provisions of sub-clause (i) with any entity in any country during the last
three years or of being debarred by any other procuring entity.
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CLAUSEA42

Return of
material and
recovery for
excess material
issued.

1i.

After completion of the work and also at any intermediate stage in the event
of non-reconciliation of materials issued, consumed and in balance — (see
Clause 10), Theoretical quantity of materials issued by the IAA for use in the
work shall be calculated on the basis and method given hereunder;

a. Quantity of cement & bitumen shall be calculated on the basis of quantity
of cement & bitumen required for different items of work as shown in
the Schedule of Rates mentioned in Schedule ‘F’. In case any item is
executed for which standard co-efficient for the consumption of cement
or bitumen are not available in the above mentioned schedule / statement
or cannot be derived from the same shall be calculated on the basis of
standard formula to be laid down by the Engineer-in-Charge.

b. Theoretical quantity of steel reinforcement or structural steel sections
shall be taken as the quantity required as per design or as authorized by
Engineer-in- Charge, including authorized lappages, chairs etc. plus 3%
wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual issues each diameter-wise,
section wise and category wise separately.

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and
cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually
required and measures plus 5% for wastage due to cutting into pieces
(except in the case of G.I/M.S. sheets it shall be 10%), such
determination & comparison being made diameter-wise & category-
wise.

d. For any other material as per actual requirements.
Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule ‘F’. The difference in the net quantities of
material actually issued to the contractor and the theoretical quantities
including such authorized variation, if not returned by the contractor or if not
fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen
days of the issue of written notice by the Engineer-in-Charge to this effect
shall be recovered at the rates specified in Schedule ‘F’, without prejudice to
the provision of the relevant conditions regarding return of materials
governing the contract. Decision of Engineer-in-Charge in regard to
theoretical quantities of materials, which should have been actually used as
per the Annexure of the standard schedule of rates and recovery at rates
specified in Schedule ‘F’ shall be final and binding on the contractor. For non
scheduled items, the decision of the Engineer — in - charge regarding
theoretical quantities of materials which should have been actually used, shall
be final and binding on the contractor.

The said action under this clause is without prejudice to the right of the IAA

to take action against the contractor under any other conditions of contract

for not doing the work according to the prescribed specifications.

For materials brought by the contractor for use in item of work at site, similar

theoretical consumption shall be prepared and submitted to the Engineer-in-

Charge for verification. If it is found that material consumed in the work is

less than the theoretical consumption after taking into account

permissible minus variation, the recovery for corresponding material shall be

effected as per rates specified in schedule ‘F’ under Clause42.
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CLA

USE 43

Compensation
during warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools
and plants scaffolding, temporary buildings and other things connected therewith
shall be at the risk of the contractor until the work has been delivered to the
Engineer-in-Charge and a certificate from him to that effect obtained. In the event
of the work or any materials properly brought to the site for incorporation in the
work being damaged or destroyed in consequence of hostilities or warlike
operation or act of terrorism, the contractor shall when ordered (in writing) by the
Engineer-in-Charge to remove any debris from the site, collect and properly stack
or remove in store all serviceable materials salvaged from the damaged work and
shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of
serviceable material and for reconstruction of all works ordered by the Engineer-
in-Charge, such payments being in addition to compensation upto the value of the
work original executed before being damaged or destroyed and not paid for.

In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by
the Executive Director Engg. concerned for a higher amount. The contractor shall
be paid for the damages / destruction suffered and for restoring the material at the
rate based on analysis of rates tendered for in accordance with the provision of
the contract. The certificate of the Engineer-in- Charge regarding the quality and
quantity of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operation (a) unless the contractor had taken
all such precautions against air raid as are deemed necessary by the A.R.P.
Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the
work or for any tools plant, machinery, scaffolding, temporary building and other
things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer — in - charge.

CLA

USE 44

Apprentices
Act provisions
to be complied
with

The contractor shall comply with the provisions of the Apprentices Act, 1961 and
the rules and orders issued thereunder from time to time. If he fails to do so, his
failure will be a breach of the contract and the Executive Director Engg. / General
Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by
him of the provisions of the said Act.

CLAUSE 45
Release of The Security Deposit of the work shall be refunded if no labour complaint has been|
Security received from the labour officer till the due date of its payment. If a labour|
Deposit complaint is received during this period, the Engineer-in-Charge shall, after issue
of notice in this regard to the contractor, withheld the amount required to settle
the complaint from his security deposit and refund the balance amount.
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CLAUSE 46

Contractor’s
Liahility and
Insursnce of
Works

i. From commencement to completion of the Works, the Contractor shall take full
respansibility for the case thereol and for taking precautions o prevent loss
ar damage and 10 minimize loss or domage 1o ihe gremest exip=—=ssible and

par theroof and all AA s T & P from any canse whaltso
the Excepted Risks) and shall at his owm cost repairany A )/
so thaot 8 completion, the Works and all IAA's T & ) 4nd order
and condition and in conformity in every espect w
Contract and mstructions of the Engineér-in-C harge.

; Par thereol or to any
Excepted Hisks

ii.  Inthe evend of any loss or damage to the Wor
T & P to any matenal or aicles ot the Sne
the following provisions shall have effect:
g. The Contrecior shall. a= may be dire
Charge, remove froam the Site any
shall have been damaped, takin
arbickes and/or materials as may

b. The contracior shall, a5 may
Charge. proceed with the
and in accordance with 1l
anid

il Provided always that the C
ihe above provisions in
onccasipned by any Tailh
Comtract or nol 1aking
amoumnt of such loss

1. ‘n-\'ilh-:ml !1'm1'1i:ng i

by the Ensinser-in-
uch of the works as
such TAAs T & P,

recied in writing by the Engineer-in-
and completion of the Works under
and Conditions of the Contract;

mot be emtitled 10 payment under
ci of soYnuch Inss or damage as has heen
n iz part 1o perform his obligaion under the
Lo prevent loss or damage or minimize the

responsibilities under other clnses of
Ahe codneactor ar B awn cosl alil] insure

reaponsible under the al the conuract and in such manmer that the [AA
and ihe eonmtractar are
casioned by the comtractor in the course of any
by them for the parpose of complying with its
fability clause hereof:

ing femporary works o their full value executed from

tion oeierials and equipments to their full value broughit on

by the conteactor

chall indemnify and keep mdemnilied LA A apaingt alllosses

for ijunes or domages wo any persons or any property whatsoever

w oartse owl of or 1o consequence of ihe construction and

ance of Warks and against all clading, demands procecdings, damage

clharges and expenses whatsoever in respect of or in relatipniberets.
Baxdre commencing execution of the work, the Conmactor shall, without in
any way lmniting his obligstions and responsibilities under this condition,
mssure at his own cost against any damage, loss or mpuary which may ocgur to
aoy TAA property, or to uny person for af least the minimom amount of Rs.
Loy Takh with vnlinited nuamber of occwrrenees {including aoy emplovee of
1AA by or ansing out of cavrving oul of the Contrct,

yil, The contractor shall at all times indeawnily TAA against all clims, damages
or compensation under the provisions of Payment or Wages Aot 1936,
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v

Hil,

Minimgm Wages Act, 1945, Employer’s Liability Act, 1938, the Workme's
Compensation Act, 1923, Indusinal Dispuies Act, 1947 and i
Benefit Act, 1961 or any modificofions thereol or any o
therets and rules made there under from Hine 1o Eme of W
amy accident o ipary w0 any workian or oller persons |
whether in the employment of the Coniracior or nol,
angd alzp against all cosis, charges and cxpenses o
procecdings arising oud of such accident orinjury o
which may with the consent of the Coniracior
compouned any claim. Withouot limiting his oblig

tlities us above
. dmmages or
Act, 1923 or any
miardifisation ihereol or ony other Low relati
All insurance mentioned above shall be
General Insurance Company of India any approved by the
[msurance Begulatory Authority of In
The aforeszid msurance policy [ po
cancalled fill the Engineer-in-C
Wriling,

The Contractor shall prove to
I has taken out all the mser
necessary premiums for ke
Liability Pemiod. A self
submitied to the Engin
The Contractor shall 2
his subconfractors (iF m
to LA A resulting from Ltheir fa
corecion thereol, T o
Iils subcomrcior (i any) ;

rawide that they shall not be
io their cancellatinon in

gineer-im-Curee from mme to time that
plicies refermed 1o above and has paid the
gies alive (il expiry of the Defects
[ such policies is required in be

ar mesarance policies are taken ol by
ber responsible for any ¢lams or losses
10 obizin adequate insurance protection in
chor shiall prosiuce or canse 10 be produced by
:cise may be, (e releviant policy or policles
whsen n;.-l,]“i'rl.::.l. I.:l:.' the E::IIEI!H.:EF—-iII{]HII’EI;. A
sell-cenified L policies is required w be submited 10 the

g subcomractor (10 juy ) shall fail 1o e ffeer and keep
referred (o above o any other insurance which hethey
eof under the terms of the Conicact then and inany such
Cadse out being bound to, effect and keep in force any such
such premiwm or premimns &5 may be negessary for 1hat
7 timse b b deduct the amount so paid by TAA from sny
wlhich may become due to the Contractor or recover the sime
duie Frain the Commetos,

ntracion lakes Comimactor Al Bisk I:I:'.Fl.li.:l I'l,'\llll,::" m _'iu'iui tgimg of

Contractor for Mull iendered value along wiih third pary Hability
< 1 of tendered value or & applicable as per Insurance Regulatary

iy of [ndia} then there i5 no requircment for (nking separate insumnce
b-contractors.

WRVEE, wWirkmen compensation potcy 15 reguired 1o be aken sepanialely
by main contractor and sub-contractor for workers employed by them.

of main agency

CLAUSE 47
Composite i. The tenders have been called for composite work consisting of civil construction
Contract and and other assoi — Wil i~ riteria shall be
responsibilities applicable for ¢ D or D
agency meetitig ¢ itt—wo oo’ considered for

execution of composite work. However the agency shall be allowed to
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iii

execute only those specialized subheads of works for which bidder meet PQ
criteria individually.

The main contractor shall be penmitied 1o execnie only those works (coverad
under one or mone subhead) for which he meeis all reguire
qualification includimg Cinancial, rechnical and technslog
specified in the PO criteria.
Main comiractor will associale experi agencies [

specialized works under varions subheads for which 1 iled 10
mest PO criberia, Inoswech case he will appoint his assd XCCuiion
of epch specialized work with the approval of 1 ) £ aushirity.
The main conractor shall intimate the names theseMecncics Wwiw

fully meet the PO critena lor each specialized
depariimednt.

Muin contmucdor shall not be pennitied to
the course of execubion of work. 1 cha
request shall be submined o e eog
justification for chiange of agency,
altermate agency along with his i

writing giving full
tld include name of the
al, techmical capabifities and work
cxperienee in the appropriste fic h change shall be allowed only after
receiving approval from the Ity

SN/

Comipumite
confract-

Tripartite
ALTreCmeni

iiii.

This clause is applicable [ waric\S\/which the estimated cosl pul 1o
femder is more thian Rs 5L crores,

The mnin conteactior &l lise his rates, lerms and conditions and maode of
execumion of work w agengies lor all works covered in various
subhesd of works k order but specificaions, prefemed makes
of materinls an system shall remain as specilied in tender

documeni.
The main contra rrange an agreement bebween depatment, main
canfractor and assech agencics for all subheads on receipt of work order

from the engineer-7
Foi quithity of work and performance of the sy siem,

I submit list of associated agency for each specialized
of stipulated completion period or within ene month from
er whichever is Iater along with documentary evidence for

ciabived works along with his application seeking acceptance for
fassocinted agency. Approval / rejestion Tor the mime of associated
all be accorded therealer by NIT approving authority within a
of 15 diys each subhead wise,

tunin contruetor shall sulail duly signed tipantite sgreement o te

naf provided by TAA within 2/12™ af stipulated completion periad or &0
ye whichever is Later for acceptance and signature of depamment. The
extension of time for sigming of this agreement shall nol be geawrally
permified. The signing fime shall only be exiended if handing over of site is
delaved duc o reasons beyond comdmpl of the contrsctor,

iil.

Main condractor shall be responsible for submissicn of earmest money

The mobilization advance shall be paid o mam confractor as per ferms and
conditons of contract and indicated under Clause 10 B, The first installment
of mohilization advance shall be comesponding to the value of work which
shall be executed by the main contractor. The subsequent mobilization
advances corresponding to value of work covered in each subhead shall be
released on signing of each Tripartite Agreement with expert agency for the
same.

The security deposit shall be deducted from the running bills of main
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iv.

contractor after adjustment of full earnest money.
Main contractor shall be responsible for completion of work az per time
schedule indicated in the NIT. The compensatien for the dela be kevied
on the maim contractor only,
The coordination mectings called by 1AA or its rep

tender specilications. The main contracior as i} Gency shall
be resporsible for rectification of deficienci

Payment
Conditions for
Composite
Contract

1i.

1il.

It will be the r-:*ii;:u:rli's':hi-tir_v of main cont

and get the mipartite
carly date. The rain
fed under second running
ity are slened by all agencies

agregrenls sipned as per NI
contragtar shill not be paid lor
bill & subsequent bills il all T
concerrad.

The main conracior mi : ork whicl shall govemn the ratio of
direct payiment ta il amd io the main coniractor fior each
subhead of work j ratio may also be indicated in wiparite
agregment, Th each expert agency shall be released in the

of the siet puyable amount to the expert agency directly and balonce 35%

shall be paid to the main contractor.

Clause 48

Escrow
Account

il.

iil.

iv.

All pay ments for the works estimated cost more than Re, 500 Cr shall be made
only throngh Escrow Accouni opened by [he coniracior, Hp for works
costing less tham Ks.3060 Cr, it shall be & the dis gt hinical
Sancticuing authority 1o opt for Escrow accoun or g\
Escrow Acpomnl skall e borne by contractor, ; tiis of
Escrow Aceount shall be drawn in eonsulintion
Mobilizition pdvance for mobilizaiien of
machinery ghall be credited directly 1o opened for this

cxpenses lke constrution
and ollser iminor works, while

contracior =hall seek
paymeni to the =

Enginger-in Charge for release of
Escrow Accouni by the Bank. Fands

ed against cach RA Ball, can ke uiilized 25%
for minor expenses like salary. stationary, office
all exercise contral for relesse of payment by contractor
for balumnce
The Comracio™éhull sabmit his proposal to the Engineer-in-
Charge/Authority for utilization of funds made available by IAA (75%
against each RA bill)
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Vi.

Name of agency for wiom pay ment is proposed 1o be released.

intends to release pavmeni

c. Nature of advance pavment if any, |
for supply of material for the prog

d. Docuwmentary ¢vidence i sy

il / part of such payments
as per agensy's regquest wiil ree workmg days. The terms
and condaion of Escr
terms and condiiion

duthorized olficer of [AA isreceived.

1o close Escrow Account on receipt of final
WAt or on receipt of Ietter for forectosure of work
cet amdd hahihiies agamst thiz Escrow Account shall be
6t the contractor,

payment
by the TAA
left at the -l.lr5|;||;|

Note : In case of difference or ambiguity in Hindi and English version
anywhere, the English version will prevail.
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LAA

6.

INDIAN AVIATION ACADEMY
SAFETY CODE

Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold
shall be provided on the ladder and the ladder shall be given an inclination not steeper than 4
to 1 (Y4 horizontal and 1 vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung orsuspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside
and ends thereof with only such opening as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building
or structure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90 cm.(3ft.)

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(11 % *) for ladder up to and including 3m. (10ft.) in length. For long ladders, this width
should be increased at least '4” for each additional 30cm. (1 foot) of length. Uniform step
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the site or work shall be so stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor shall
provide all necessary fencing and lights to protect the public from accident and shall be bound
to bear the expenses of defense of every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions and to
pay any damages and cost which may be awarded in any such suit, action or proceedings to
any such person on which may, with the consent of the contractor, be paid to compensate any
claim by any such person.

a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof,
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of
the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5ft.)
of the edges of the trench or half of the depth of the trench whichever is more. Cutting shall
be done from top to bottom. Under no circumstances, undermining or undercutting shall be
done.
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b. Safety Measures for digging bore holes: -

i.  If the bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving and collapse;

ii.  During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of the work;

iii.  Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry of people/animals;

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed around
the well casing;

v.  After the completion of the bore well, the contractor should cap the bore well properly
by welding steel plate, cover the bore well with the drilled wet soil and fix thorny
shrubs over the soil. This should be done even while repairing the pump;

vi.  After the bore well is drilled the entire site should be brought to the groundlevel;

Demolition — Before any demolition work is commenced and also during the progress of the

work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so overloaded
with debris or materials as to render itunsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably
be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

i) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated
at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least for an
hour before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public. In addition, the contractor shall ensure that the following
safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the Sr.
Superintendent (Engg.) or any other higher officer.

b) Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.
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d)

e)

D

m)

n)

0)

p)

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen
kit.

Safety belt with rope should be provided to the workers. While working inside the
manbholes, such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

The area should be barricaded or condoned off by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.
The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of the malba.
Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a
worker may be allowed to work continuously inside themanhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.
Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 meters away from the opening and on
the leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

The workers engaged for cleaning the manholes / sewers should be properly trained before
allowing to work in the manhole.

The workers shall be provided with Gumboots or non-sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before putting
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed
to manhole well.

If a man has received a physical injury, he should be brought out of the sewer immediately
and adequate medical aid should be provided tohim.

The extent to which these precautions are to be taken depend on individual situation but
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18

years on the work of painting with products containing lead in any form.
Wherever men above the age of 18 are employed on the work of lead
painting, the following precaution should be taken:-

No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint is dry rubbed and scrapped.

Overall shall be supplied by the contractors to the workmen and adequate facilities shall
be provided to enable the working painters to wash during and on the cessation of work.

An additional clause (viii)(i) of IAA Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

)
ii)

White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of I[AA.

viii))  IAA may require, when necessary medical examination of workers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for prompt
rescue of any person in danger and adequate provision, should be made for prompt first aid
treatment of all injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall

conform to the following standards or conditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate strength
and free from patent defects and shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of
suspension shall be of durable quality and adequate strength, and free from
patent defects.

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years should be in charge of any hoisting machine including any
scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load. In case of a hoisting machine having a
variable safe working load each safe working load and the condition under which it is
applicable shall be clearly indicated. No part of any machine or any gear referred to above
in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any
machinery to site of work and get it verified by the electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with
such means as will reduce to the minimum the risk of accidental descent of the load. Adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations
which are already energized, insulating mats, wearing apparel, such as gloves, sleeves and
boots as may be necessary should be provided. The worker should not wear any rings, watches
and carry keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.
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14. These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety
code shall be named therein by the contractor.

15.  To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or

Engineer-in- Charge of the department or their representatives.

16.  Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rules in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF

HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS

EMPLOYED BY IAA OR ITS CONTRACTORS

APPLICATION

These rules shall apply to all buildings and construction works in charge of IAA in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the contract
work is in progress.

FIRST-AID FACILITIES

(@

(i)

SANNAIF R

= 0o ®

At every work place, there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box
for 150 contract labour or part thereof ordinarily employed.

The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment.

For work places in which the number of contract labour employed does not exceed 50
Each first —aid box shall contain the following equipments:

6 small sterilized dressings

3 medium size sterilized dressings

3 large size sterilized dressings

3 large sterilized burn dressings

1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.

1 (30 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

1 snakebite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

1copy of the first-aid leaflet issued by the Director General, Factory Advice Service
and Labour Institute, Government of India.

1 bottle containing 100 tablets (each of 5 gms) ofaspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution.

For work places in which the number of contract labour exceed 50. Each first-aid box
shall contain the following equipments.

12 small sterilized dressings.

6 medium size sterilized dressings.

6 large size sterilized dressings

6 large size sterilized burn dressings.

6 (15 gms) packets sterilized cotton wool.

1 (60 ml). Bottle containing two per cent alcoholic solutioniodine.

1 (60 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

1 roll of adhesive plaster.

1 snake bite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General Factory Advice Service
and Labour Institute / Government of India.

A bottle containing 100 tablets (each of 5 gms) ofaspirin.
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(iif)

(iv)
)

(vi)
(vii)

(viii)

14. Ointment for burns.
15. A bottle of suitable surgical antiseptic solution.
Adequate arrangements shall be made for immediate recoupment of the equipment when

necessary.

Nothing except the prescribed contents shall be kept in the First-aidbox.

The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the work place.

a person in charge of the First-aid box shall be a person trained in First-aid treatment in the
work places where the number of contract labour employed is 150 or more.

In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly takenill
to the nearest hospital.

DRINKING WATER

iv)

In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well which
is within such proximity of latrine, drain or any other source of pollution, the well shall be
properly chlorinated before water is drawn from it for drinking. All such wells shall be
entirely closed in and be provided with a trap door which shall be dust and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

WASHING FACILITIES

i)
ii)

iii)

In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

LATRINES AND URINALS

)

ii)

iii)

Latrines shall be provided in every work place on the following scale namely:
a) Where female are employed, there shall be at least one latrine for every 25 females.
b)  Where males are employed, there shall be at least one latrine for every 25 males.

Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be up to the first 100, and one
for every 50 thereafter.

Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have
a proper door and fastenings.

Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least
once a year, Latrines shall not be of a standard lower than borehole system.
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers “For
Men only” or “For Women Only” as the case maybe.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

vi) There shall be at least one urinal for male workers up to 50 and one for female workers up to
fifty employed at a time, provided that where the number of male or female workmen, as
the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males
or females up to the first 500 and one for every 100 or part thereafter.

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage
system shall comply with the requirements of the Public Health Authorities.

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in
or near the latrines and urinals.

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,

arrangements for proper disposal of excreta by incineration at the work place shall be made
by means of a suitable incinerator. Alternately excreta may be disposed of by putting a
layer of night soil at the bottom of a pucca tank prepared for the purpose and covering it
with a 15 cm. Layer of waste or refuse and then covering it with a layer of earth for a
fortnight (when it will turn to manure).

x) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

CRECHES

i) At every work place, at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other
as their bedroom. The rooms shall be constructed with specifications as per clause 19 H
(i)a,b &c.

i)  The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean.

iii) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bed room.

iv)  The contractor shall provide one ayaa to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women
workers exceed 50.

v)  The use of the rooms earmarked as créches shall be restricted to children, their attendants
and mothers of the children.
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9. CANTEENS

i) In every work place where the work regarding the employment of contractor labour is
likely to continue for six months and where in contract labour numbering one hundred or
more are ordinarily employed, an adequate canteen shall be provided by the contractor for
the use of such contract labour.

i)  The canteen shall be maintained by the contractor in an efficientmanner.

iii)  The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing
places separately for workers and utensils.

iv)  The canteen shall be sufficiently lighted at all times when any person has access toit.

v)  The floor shall be made of smooth and impervious materials and inside walls shall be lime
washed or colour washed at least once in each year. Provided that the inside walls of the
kitchen shall be lime washed every four months.

vi)  The premises of the canteen shall be maintained in a clean and sanitary condition.

vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause anuisance.

viii) Suitable arrangements shall be made for the collection and disposal of garbage.

ix)  The dining hall shall accommodate at a time 30 per cent of the contract labour working at
a time.

x)  The floor area of the dining hall, excluding the area occupied by the service counter and
any furniture except tables and chairs shall not be less than one square metre (10 sft) per
diner to be accommodated as prescribed in sub-Rule (ix).

xi)  (a) A portion of the dining hall and service counter shall be partitioned off and reserved
for women workers in proportion to their number. (b) Washing places for women shall be
separate and screened to secure privacy.

xii)  Sufficient tables stools, chairs or benches shall be available for the number of diners to be
accommodated as prescribed in sub-Rule (ix).

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and
any other equipment necessary for the efficient running of the canteen.

2. The furniture utensils and other equipment shall be maintained in a clean and
hygienic condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall
be provided and maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.
3. Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils and equipments.

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.

xv) The charges for food stuffs, beverages and any other items served in the canteen shall be
based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.

xvi) Inarriving at the price of foodstuffs, and other article served in the canteen, the following
items shall not be taken into consideration as expenditure namely:-
a) The rent of land and building.

b) The depreciation and maintenance charges for the building and equipments
provided for the canteen.

c) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipments

provided for the canteen.
xvii) The accounts pertaining to the canteen shall be audited once every 12 months by
registered accountants and auditors.
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10. ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him
by the Engineer-in-Charge including the filling up of any borrow pits which may have been
dug by him.

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall
form an integral part of the contracts.

12. AMENDMENTS

IAA may, from time to time, add to or amend these rules and issue directions - it may consider
necessary for the purpose of removing any difficulty which may arise in the administration
thereof.
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INDIAN AVIATION ACADEMY

Contractor’s Labour Regulations

SHORT TITLE
These regulations may be called the IAA Contractors Labour Regulations.

DEFINITIONS

(i) Workman means any person employed by IAA or its contractor directly or indirectly

through a subcontractor with or without the knowledge of the IAA to do any skilled,

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,

whether the terms of employment are expressed or implied but does not include any person:-

a) Who is employed mainly in a managerial or administrative capacity:or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office or
by reason of powers vested in him, functions mainly of managerial nature : or

c) Who is an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of
the trade or business of the principal employers and the process is to be carried out either
in the home of the out worker or in some other premises, not being premises under the
control and management of the principal employer. No person below the age of 14 years
shall be employed to act as a workman.

(i1) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time totime.

(iii) Contractors shall include every person who undertakes to produce a given result other
than a mere supply of goods or articles of manufacture through contract labour or who supplies
contract labour for any work and includes asubcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

i) Normally working hours of an adult employee should not exceed 9 hours a day. The working
day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more
than 12 hours on any day.

il) When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week, he shall be paid over time for the extra hours put in by him at double
the ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance
with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to
time irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided he
has worked under the same contractor for a continuous period of not less than 6 days.

¢) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one
of the five days immediately before or after the normal weekly holiday and pay wages to such
worker for the work performed on the normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly maintain
and continue to display and correctly maintain in a clear and legible condition in conspicuous
places on the work, notices in English and in the local Indian languages spoken by the majority
of the workers giving the minimum rates of wages fixed under Minimum Wages Act, the
actual wages being paid, the hours of work for which such wage are earned, wages periods,
dates of payments of wages and other relevant information as per Appendix’ VIIT’.
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5.
(1)
(i1)

(iii)

(iv)

)

(vi)
(vii)

(viii)
(ix)

x)

(xi)

(@)

(i)

LAA

PAYMENT OF WAGES
The contractor shall fix wage periods in respect of which wages shall be payable.

No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand such persons are employed shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor the wages
earned by him shall be paid before the expiry of the second working day from the date on
which his employment is terminated.

All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working
day.

Wages due to every worker shall be paid to him direct or to other person authorized by him in
this behalf.

All wages shall be paid in current coin or currency or inboth.

Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of
Wages Act 1956.

A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
under acknowledgement.

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of
the Senior Superintendent Engg or authorized representative of the Engineer-in-Charge who
will be required to be present at the place and time of disbursement of wages by the contractor
to workmen.

The contractor shall obtain from Engineer in charge or the authorized representative of the
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register

of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:
“Certified that the amount shown in column No................... has been paid to the workman
concerned in my presence on .............. ] A

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of bank

statement for relevant period duly signed by him.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

The wages of a worker shall be paid to him without any deduction of any kind except the
following:

a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of
his employment he is required to work. The amount of deduction shall be in proportion to the
period for which he was absent.

¢) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to his neglect ordefault.

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances
granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to time allow.

No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief Labour Commissioner.

Note: An approved list of Acts and Omissions for which fines can be
imposed is enclosed at Appendix-XII.
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(iii)

(iv)

)
(vi)

(1)

(i)
(i)
(iv)

)

vi)
(vii)

(viii)

(@

(i1)
(iii)

(iv)
LA.A

No fine shall be imposed on a worker and no deduction for damage or loss shall be made from
his wages until the worker has been given an opportunity of showing cause against such fines
or deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect
of that wage period.

No fine imposed on any worker shall be recovered from him by installment, or after the

expiry of sixty days from the date on which it wasimposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in respect.
of which it was imposed.

LABOUR RECORDS

The contractor shall maintain a Register of persons employed on work on contract in Form
XIIT of the CL(R&A) Central Rules 1971 (Appendix VI)

The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII).
The contractor shall maintain a Wage Register in respect of all workmen employed by himon
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII)
Register of accident - The contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars:

(a) Full particulars of the labourers who met with accident.
(b) Rate of Wages

(c) Sex

(d) Age

(e) Nature of accident and cause of accident

6] Time and date of accident

(g) Date and time when admitted in Hospital
(h) Date of discharge from the Hospital

1) Period of treatment and result of treatment

)] Percentage of loss of earning capacity and disability as assessed by Medical officer
(k) Claim required to be paid under Workmen’s Compensation Act.

) Date of payment of compensation

(m) Amount paid with details of the person to whom the same was paid

(n) Authority by whom the compensation was assessed.

(o) Remarks

The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules
1971 (Appendix-XIII).

The contractor shall display in a good condition and in a conspicuous
place of work the approved list of acts and omissions for which fines can

be imposed (Appendix-XII)

The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971 (Appendix-XIV)

The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XV)

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XVI).

ATTENDANCE CARD-CUM-WAGE SLIP

The contractor shall issue an Attendance card-cum-wage slip to each workman employed by
him in the specimen form at (Appendix-I1X)

The card shall be valid for each wage period.

The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually starts work.
The card shall remain in possession of the worker during the wage period under reference.
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)
(vi)

10.

11.

12.

13.

14.

LAA

The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules
1971 to each worker within three days of the employment of the worker (Appendix-X).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be made
available for inspection by the Engineer-in-Charge or Labour Officer or any other officers
authorized by the Ministry of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorized by Central Government on their behalf shall
have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall investigate
into any complaint regarding the default made by the contractor or subcontractor in regard to
such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision
on such appeal.

(1) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from
the receipt of the report from the Labour Officer or the G.M. Engineer as the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour
Officer or other person so authorized may appeal against such decision to the
Engineer-in-Charge concerned within 30 days from the date of decision, but
subject to such appeal, the decision of the officer shall be final and binding
upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGHLAWYER

A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by :

An officer of a registered trade union of which he is amember.

An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.
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(iii)

16.

17.

18.

LAA

Where the employer is not a member of any registered trade union, by an officer of a registered
trade union, connected with the industry in which the worker is employed or by any other
workman employed in the industry in which the worker is employed.

An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by :

An officer of an association of employers of which he is amember.

An officer of a federation of associations of employers to which association referred to in
Clause (a) is affiliated.

Where the employers is not a member of any association of employers, by an officer of
association of employer connected with the industry in which the employer is engaged or by
any other employer, engaged in the industry in which the employer is engaged.

No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers
or to his agent at a convenient time and place after due notice is received or to the Labour
Officer or any other person, authorized by the Central Government on his behalf .

SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

AMENDMENTS

The Central Government/IAA may from time to time add to or amend the regulations and on any
question as to the application/interpretation or effect of those regulations the decision of the General

Manager (Engg.) concerned shall be final.
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APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT

WITHHIELD AGAINST COMPENSATION FORDELAY IN INDIVIDUAL CONTRACT

To

(on Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 1A and 2B]

The INDIAN AVIATION ACADEMY

LAA

In consideration of the Indian Aviation Academy having its head office at New Delhi
[hereinafter called the “TAA” which expression shall unless repugnant to the subject or
context include its administrator, successors and assigns) having agreed under the terms and
condition of Contract Agreement NO. ..........ccocvvveinnnnn.. dated......cceeunnne made
between.......... and TAA in connection with thework of .........c.ccccevviieiiiiiinnnnn. (hereinafter

called the said contract) to accept Deed of Guarantee as herein provided for
Rsooviiiiiiii (Rupees................. only) from a Nationalized Bank in lieu of the
Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

contained in the said Contractor. We, the... ................... bank (hereinafter referred to as “the
said Bank” and having our registered office at ...............cceevevveeeen.. do hereby undertake and
agree to identify and keep indemnified IAA from time to time to the extent of
Rs.oviiiiiiiii, (RUPEES ...vvverieieeeeeeeiee e, only) against any loss or damage, cost,,

charges and expenses caused to or suffered by or that may be caused to or suffered by IAA
by reason of any breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by TAA on
demand and without demur to the extent aforesaid.

WE et Bank, further agree that IAA shall be the sole judgeof and
as to whether the said Contractor has committed any breach or breaches of any of the terms
and conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by IAA on account thereof and
the decision of IAA that the said Contractor has committed such breach and breaches and as
to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered
of that may be caused to or suffered by IAA from time to time shall be final and binding on
us.

We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts and
till all the dues of IA A under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by IAA, have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that IAA shall have no claim under this Guarantee after 90(Ninety) days from the
date of expiry of the defects Liabilities periods or Final /Extension of Time grated by IAA as
provided available in agreements clause no................. as provided in the said Contract,
1.€.ovvinnn. (date) or from the date of cancellation of the said contract, as the case may be, unless
a notice of the claim under this Guarantee has been served on the Bank before the expiry of
the period in which case the same shall be enforceable against the Bank notwithstanding the
fact, that the same is enforced after the expiry of the said period.
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4.

IA A shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
contract or securities available to IAA and the said Bank shall not be released from its liability
under these present by any exercise by IAA of any liberty with reference to the matters
aforesaid or by reason of time being given to the said contractor or any other forbearance, act
or omission on the part by IAA or any indulgence by IAA to the said Contractor or any other
matter or thing whatsoever which under the law relating to sureties would but for this provision
have the effect of so releasing the Bank from its suchliability.

It shall not be necessary for IAA to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which IAA may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding orunrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of IAA in writing and agree that any charge in the Constitution of
the said Contract or the said Bank shall not discharge our liability hereunder.

In presence of

Dated this Day of
WITNESS
1.
2.
For and on behalf of (The Bank)
Signature
Name & Designation
AuthorizationNo.
Name & Place
Bank’s Seal
The above Guarantee is accepted by INDIAN AVIATION
ACADEMY. For and on behalf of INDIAN AVIATION
ACADEMY
Signature
Name
Designation
Dated
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APPENDIX-1A

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY

DEPOSIT
WHEREAS, contractor (Name of contractor) (hereinafter called “the
contractos”) has submitted his tender dated (date) for the constiuction of

* (rome af work) (hereing fer called “the TERMDER”). b

KNOW ALL PEOPLE by these presents thal we.
registercd office al o  {heremafier called “the
(Name of Senvor Managery (hereinafier called ™

ki having our
nid unto

sum of Rg (Rs. In words Ament well truly to
be madie o the said Engineer-in-charge the bank binds isell, ly wl assigns by these
presents.,

SEALED with the Cormmmon Seal of the Bank ihis

THE COMDITIONS of thes obligatonare:

) If after tensder opening the Contese tor withdeiws,
tender {ineluding extended validity of wnder) spe i my of Tender.

2) I ihe comracior having been motified of the s tender by the engineer-in-charge.

ai Fails or refuses o execute the form of @reeme nd imccordance with the instructions to
contracior, i required
ChR
b} Fails or refuses 1o fomish the p
icpder document and insiracti
(§]!]
ci Fails or refuses 1o stan the work. ina
msinciions o conitaciar,
R
d}y Failsor refases 105y
AgAINSE SECUTiEy

amiee, in agcordince with the provisions of
I,

dance with the provisions of the contract and

guaraniec of an equel amovni of ihis bank guarantee
ird of coniract,

We underiake te pay
receipt af iz first e
provided thai i his
him owing e the conc
or conditaxns,

in=charge either up to the above smount ¢r parl thereof upon
Thou 1he engineer-in-chargs having (o substantiaies his demand,
ginesr-in-tharge wilk node i the amoum chaimed by him is due to
pue of any of the above conditions, specifying the oocurred condition

This guaranty nin foree up 1o and ineluding ihe dawe® after the deadline for
submissi ich deadline is stated in the instroctions to contractor or 45 ilmay be extended
by the e /= . notice of which extension {s} to the bank = hear by waived. Any demand
in respec D fiee should reach the bank not later than the aboave date.
DATE ... SIGNATURE OF THE BANK
WITNESS ... SEAL

(SIGNATURE NAME AND ADDRESS)
* Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.

LAA C-NIL I-NIL O-NIL GCC-9%4

120



Various Formats to be maintained (Appendix )

APPENDIX-II

PROFORMA FORMANDATORY TESTS TO BE ATTACHED WITH RUNNING

ACCOUNT BILLS
Name of work Name of
(01)111 : T {1 ) N
Contract Agreement No. and Date..covivieiiniiiiiineninronnn R/A Bill
NOwerriiiiiiiiiieiiiiieeeciennnes
SI. | Item | Quantities | Frequency No. of Upto No. of No. of | Remarks
No. as per as per Tests date Tests Tests
Agreement | Specification | Required | Quantity | Required | actually
done
1 2 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

Signature of Sudt. (Engg)

Signature of Engineer-in-Charge.

LAA

Signature of Manager / AM (Engg)
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APPENDIX-III
REGISTER OF MATERNITY BENEFITS (Clause 19 F)

Name and address of the
contractor

Name and location of the

WO K . Lo
Name of the Father’s/husband’s  Nature of Period of Date on which
employee name employment actual notice of
employment confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
paid
pay
11 12 13 14 15
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122



Various Formats to be maintained (Appendix )

Name and address of the contractor

Name and location of the work

1))

2)

3)

4)

5)

6)

7)

8)

9)

10)

11)

12)

13)

14)

15)

LAA

APPENDIX-1V

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT

ADMISSION TO THE CONTRACTOR'S LABOUR IN
INDIAN AVIATION ACADEMY WORKS (CLAUSE 19F)

Name of the woman and her husband's name

Designation

Date of appointment

Date with months and years in which she is employed.

Date of discharge/dismissal, if any

Date of production of certificates in respect of pregnancy.

Date on which the woman informs about the expected delivery.

Date of delivery/miscarriage/death.

Date of production of certificate in respect of delivery/miscarriage.

Date with the amount of maternity/death benefit paid in advance of expected delivery

Date with amount of subsequent payment of maternity benefit

Name of the person nominated by the woman to receive the payment of the maternity benefit
after the death.

If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in theregister.

Signature of the contractor authenticating entires in theregister.

Remarks column for the use of Inspection Officer.
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APPENDIX-V
Labour Board

Name of work

Name of Contractor

Address of Contractor ---------------

Name and address of IAA Division

Name of JAA Labour OffiCer ——m=mmmmmmmm oo eee

Address of TAA Labour OffiCer —m-mmmmmmmm e oo e

Name of IAA Labour Officer —

Actual wage Number Remark

SI. No. Category Minimum paid present

wage fixed

Weekly holiday ---
Wage period
Date of payment of wages
Working hours
Rest interval
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Form-XIII APPENDIX-VI
[See rule 2(1)]
[Part-A: For all Establishments]
Register of Workmen Employed by Contractor
Name and address Of  COMIACIOT. ... .. .ueint ettt et ettt et et et e e et et e e ettt ae e e e e neneenens

Name and address of establishment which contractoris carriedOn. .. ... ...t e
Name and 10Cation OF WOTK. ... ..ottt e e e e e e

Name and address of Principal EmpPloyer........oouiiuiiiiiii i e e e e e

Name of the Establishment Name of Owner LIN:
S1. No. Employee Name Surname Gender Father’s/Spouse | Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESIC IP LWF AADHAAR | Bank A/c Bank Branch Present Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
Impression
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks Column.
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Form-XVI
[See Rule 78(1) (a) (i)]

Muster Roll

Name and address of

APPENDIX-VII

{070 s U i 11 {0 ) Y

Name and address of establishment which contractor is carried

0§ P
Name and address of Principal EMpPlOYer .........ccocveviieiieciiniiniecieceee e For the month of
fortnight................
Sl. | Name Se x | Father’s/ Date Remark
1 of 3 Husband’s
work 4 1 2 3 4 5
Man
2
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Name and address of contractor

FORM B

[See Rule 78(1) (a) (1)]

FORMAT FOR WAGE REGISTER

Name and address of establishment which contractor is carried on

Name and location ofwork

Name and address of Principal Employer

APPENDIX-VIII

Rate of Minimum Wages and since the date..............

Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name ofthe Establishment Name of Owner LIN Wage period
From (Monthly/Fortnightly/Weekly/Daily/Piece
Rated)
Sl. No. in Name Rate of No. of Days Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 9 10 12
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Deduction Net Employer Share
. - Payment PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction ID
23 24 25
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FORMC
FORMAT OF REGISTER OF LOAN/ RECOVERIES

Name of Establishment LIN
S1. Number In Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 2 3 4 5 6
Whether show cause Explanation heard in Number of First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Installments Recovery
7 8 9 10 11 12 13

* Applicable only in case of damage/loss/fine
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.,

Form-XVII  [See Rule 78 (2) (a)]

Register of wages

Name and address of CONtractor...............oovvvueiiinneeosdt i e, 8 IR, . 3}
Name and address of establishment which contractoris carriedon. ..« .. ......oooeeeeeee e B B

Name and location of work.............: .................................. SO SRS, TR, ..

Name and address of Principal Emplo.yer .......................................... Eor the month of fortnight........%......
Amount.of wages
S. Name of | Serial no { Descript |“No. of% | Units+| Daily Basic | Dearness | Over- | Other | Total | Deduc | Net Sig. or | Initial
No | workman | in the ion/ days of rates-of wage. | Allewanc | time cash tion if | amou | thumb | contract
i register nature worked | work | wages/ s e payme any nt impres | or his
of ™, of work | . done | piece rate nt nt. (indic | paid | sion of | represe
workthan J.done « (indic ate the ntative
ate nature work
nature ) men
)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16
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APPENDIX-VIIIA
WAGE CARD
Wages Card NO......ooovviiiiiiiiinnn
Name and Address of Contractor........................ Dateofissue.........ccooeviiiiiiinin.
Name and location of work...................c.ooiil. Designation.............c.cooeveieiinn..
Name of workman.................o.ooiiiiiiiiiiiin, Month/Fortnight.........................
Rate of Wages.....ccoviiiiiiiiii i,
1234567891 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 31
0 1 2 3 4 5 6 7 8 9 01 2 3 4 5 6 7 8 8 0
Morning Rate
Evening Amount
Initial
Received from............cooiiiiiii i, the SUMOTRS ..evviiiiiieeccecee e on account of my wages

Signature
The Wage Card is valid for one month from the date of issue

131
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19/Form-XIX APPENDIX-IX
78 (2)
[See rule 78 (1) (b)]

Wages Slip

Name and address of
COMETACTOT . e e et ettt e e e e e e i

Name and Father’s/Husband name of
WOTKIMAN. .« e,

Name and location of

ENAING. .o\
1. No. of daysworked.........cooiiiiiiiii e
2. No. of units worked in case of piece rate WOrkers..............coeviiiiiiiiiiiiiiinnennnnn.

3. Rate of daily wages/piece

4. AMOUNt O OVETEIME WaAZES. ...\t utentett et et et ettt et et e e et e te et eeeeeaan
5. Gross Wages Payable. .......uiuiii i e
6. Deduction, 1f any........ooiuiiii s

7. Net amount of Wages Paid..........ooiiiiiiiiiiiii e

Initials of the contractor or his representative

LAA C-NIL I-NIL O-NIL GCC-106
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APPENDIX-X

14/Form-
XIV [See

rule 76]
Employment Card

Name and address of CONtractor. .. ......oout it e
Name and address of establishment under whichiscarried.....................cool.
Name of work and location of Work....... ...
Nameand address of Principal EMployee. .......c..oviiiiiiiiiiii e e

1. Name of the workman

2. SI. No. in the register of workmanemployed...............ccooiiiiiiiiiiiiii i,

3. Nature of employment/designation............c.ouvueuiiritiniiniiiieeiieieaeaaanenn

4. Wage rate (with particulars of unit in case of piecework)....................ooeiiinnal

5. WA  POIIOM. ettt e

6. Tenure Of MPIOYMENL. .. .ottt e e

7. Remark. .. ..o

Signature of Contractor
LAA C-NIL I-NIL O-NIL GCC-107
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LAA

APPENDIX-XI
FORM OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)
In consideration of the Director, IAA (hereinafter called “IAA”) having offered to accept the
terms and conditions of the proposed agreement between

[hereinafter called the said contractor(s)] for the work ..................cooeviiinnn... (hereinafter

“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs.

............................. (Rupees ..................eu.........only) as a security / guarantee from the
contractor(s) for compliance of his obligations in accordance with the terms and conditions in
the said agreement.

Wee i (Indicate the name of the Bank) (hereinafter referred to as
“the Bank”) hereby undertake to pay to the Director, IAA an amount not exceeding Rs.

..................... (Rupees ..........c.cecuveeneeenen.. Oonly) on demand by TAA.

WE it (Indicate the name of the Bank) do hereby undertake to pay
the amounts due to payable under this Guarantee without any demure, merely on a demand
from IAA stating that the amount claimed is required to meet the recoveries due or likely to
be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs. ....................

(RUPEES e, only).

We, the said Bank, further undertake to pay the Director, IAA any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

WE ottt (Indicate the name of bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the
dues of IAA under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-In-Charge on behalf of IAA certified that the terms and
conditions of the said agreement have been fully and properly carried out by the said
contractor(s) and accordingly discharges this guarantee.

WE oot (indicate the name of the bank) further agree with IAA that IAA shall
have the fullest liberty without our consent and without effecting in any manner our
obligations hereunder to vary any of terms and conditions of the said agreement or to extend
time of performance by the said contractor(s) from time to time or to postpone for any time or
from time to time any of the powers exercisable by IAA against in the said contractor(s) and
to forebear and enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation, or extensions being
granted to the said contractor(s) or for any forbearance, act of omission on the part of IAA or
any indulgence by the TAA to the said contractor(s) or by any such matter or thing whatsoever
which under the law relating to securities would, but for this provision, have effect of so
relieving us.
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).
7. WE e (Indicate the name of the bank) lastly undertake not to revoke

this guarantee except with the previous consent of IAA in writing.

8. This guarantee shall be valid up t0......ccecvvevvevieriieicieiee e unless extended on demand by
IAA. Notwithstanding anything mentioned above, our liability against this guarantee is
restrictedtoRs. .................... (Rupees .........oevvvvnnn. only) and unless a claim in writing

is lodged within six months of the date of expiry or the extended date of expiry of this
guarantee all our liabilities under this guarantee shall stand discharged.

In presence of

Dated this Day of
Witness
1.
2. For and on behalf of (The Bank)
Signature

Name & Designation
Authorization No.
Name & Place

Bank’s Seal

The above Guarantee is accepted by INDIAN AVIATION ACADEMY. For and on behalf of
INDIAN AVIATION ACADEMY

Signature
Name
Designation
Dated

Note: * Date of validity should be schedule date of completion + Six months.

LAA C-NIL I-NIL O-NIL GCC-109
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APPENDIX-XI-A

Format for Letter of undertaking from the Depositor to Bank

(To be submitted along with Security Deposit / Earnest Money / Performance
Guarantee to INDIAN AVIATION ACADEMY)
(To be submitted in the Letter head of the firm)

The Branch Manager,

Sub: - My / Our Bank Guarantee bearing No........ dated ....... for amount....... Issued in favour of
Indian Aviation AcademyA/c...............

Sir,
The subject Bank Guarantee is obtained from your bank for the purpose of Security Deposit /

Earnest Money / Performance Guarantee on account of contract awarded / to be awarded by M/s
INDIAN AVIATION ACADEMY to me / us.

I hereby authorized the Indian Aviation Academyin whose favour the deposit is made to
close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues
without any reference /consent /notice from me / our side and the bank is fully discharged by
making the payment to Airport Authority of India.

Signature of the Depositor

Place:

Date:

LAA C-NIL I-NIL O-NIL GCC-110
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APPENDIX-XII

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the IAA Contractor's Labour Regulations to be displayed prominently
at the site of work both in English and local Language.

1. Willful insubordination or disobedience, whether alone or in combination with other.

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of
IAA.

3. Taking or giving bribes or any illegal gratifications

4. Habitual late attendance.

5. Drunkenness lighting, riotous or disorderly or indifferent behavior

6. Habitual negligence.

7. Smoking near or around the area where combustible or other materials are locked

8. Habitual Indiscipline

9. Causing damage to work in the progress or to property of the IAA or of the contractor.

10. Sleeping on duty.

1. Malingering or slowing down work.

12. Giving of false information regarding name, age, father's name, etc.

13. Habitual loss of wage cards supplied by the employer's

14. Unauthorized use of employer's property of manufacturing or making of unauthorized
particles at the work place

15. Bad workmanship in construction and maintenance by skilled workers which is not approved

by the Department and for which the contractors are compelled to undertake rectifications.

16. Making false complaints and/or misleading statements.
17. Engaging on trade within the premises of the establishments.
18. Any unauthorized divulgence of business affairs of the employees.
LAA C-NIL I-NIL O-NIL GCC-111
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19. Collection or canvassing for the collection of any money within the premises of an

establishment unless authorized by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.
21. Threatening or intimidating any workman or employer during the working hours within the
premises.
LAA C-NIL I-NIL O-NIL GCC-112
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

Register of Fines

[See Rule 78 (2) (d)]

APPENDIX-XIIT

SI. No. Name of | Father’s/ | Designatio | Actor Date of | Whether Name of person | Wage Amount Date on | Remarks
workman | Husband’ | n n nature action for | Offence | workman in whose period of the which
s of which showed presence and imposed fine
Name employmen | fine cause employee’s wages realized
tt imposed against fine | explanation was | payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
LAA C-NIL I-NIL O-NIL GCC-113

139



Various Formats to be maintained (Appendix )

Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

[See Rule 78 (2) (d)]

Register of Deduction for Damage or Loss

APPENDIX-XIV

SI.

Name Father’s | Designation |Particular | Date of | Whether | Name of Amount | No. of | Date of
No. of Husband’ | /nature of  |of damag | workman | person in of install | recovery
workma | s Name employmen [Damages | es or showed whose deductio | ments | First | Last
nn tt or Loss loss cause presence nn Instal | Instal | Remark
against employee’s imposed Iment | lment
deductio | explanation
nn was heard
1 2 3 4 5 6 7 8 9 10 11 12 13
LAA C-NIL I-NIL O-NIL GCC-114
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XXII
[See Rule 78 (2) (d)]

Register of Advances

SI. Name Father’s | Designation (Wage Date Purpose | Number of | Date and | Date
No. of Husband’ | /nature of  |period and for which | installment amount on
workma | s Name employmen [and amount | advance | by which of each which
nn tt wages of paid advance to installme | last Remark
payable advanc be repaid nt repaid | install
ee ment
paid was
repaid
1 2 3 4 5 6 7 8 9 10 11
LAA C-NIL I-NIL O-NIL GCC-115
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Form-XXIII [See Rule 78 (2)(e)]

Register of Overtime
Name and address of
contractor

Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

APPENDIX-XVI

S. | Name of | Father’s/ Sex Designation/ | Date on Total overtime | Normal Overtime | Overtim | Rate on which | Remarks
N | workme | Husbands nature of which worked at rate of rate of e overtime paid
o |n Name employement | overtime project in case | wages wages earning
worked of piece rate
1 2 3 4 5 6 7 8 9 10 11 12
LAA C-NIL I-NIL O-NIL GCC-116
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APPENDIX-XVII
NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]
To,

The Director/Member/Regional Executive Director,
INDIAN AVIATION ACADEMY,

SUB: Request for appointment of arbitrator under Clause of the agreement

dated for

Sir/Madam,

1. We state that (contractor/agency) was awarded work/ concession of
at Airport/ (other

location) of INDIAN AVIATION ACADEMY through Award Letter dated

2. Dispute related to arose between us (contractor/agency) and IAA.

3. On (date), dispute was referred to Mediation as per IAA Mediation Policy and any settlement on the
following claims/disputes was not reached between the parties:

®

(i)

(iii)

4. A concise statement along with claim in respect of each of such disputes is attached herewith.

5. In view of the above, we invoke arbitration under clause of the agreement
between us and IAA and as per proviso to Section-12(5) of the Arbitration & Conciliation Act, 1996, we hereby

agree and request the Director/Member/Regional Executive Director [AA to appoint arbitrator from IAA’s panel of
arbitrators.

6. 1/ We also give my/ our consent for appointing any of an arbitrator from IAA’s approved panel of arbitrators, as per
paragraph-5 above.

Thanking you,

( )

Authorized signatory of

Encl: As above

LAA C-NIL I-NIL O-NIL GCC-117
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APPENDIX -XVIII

INTEGRITY PACT

The integrity pact shall be signed by both the parties in the following format

“This Pact made this....... day of ...... between INDIAN AVIATION ACADEMY, a body
corporate consiitnied by the Ceniral Government under the Indian Aviation Academy

Act, 1994 and having its Corporaie Office at Rajiv Gandhi Bhawan, New Delhi, and offices
at ..oeenenn.., in India, hereinafter called the Authority (which term shall unlez ¥
or is repugnant 1o the contexy, be deemed to include its Director, or Member, Execjitive
Directors, Aitport Directors, officers or any  of them specified by 1he '
behalf, and shall also include its successors and assigns) of  the one Ka

AND

tender/ contract ’r'ur
functions on husmegs prmmp]es values proper co
regulations, and the principles of natural justice. e
in its relations with the Bidders/ Contractors.

WHEREAS the Authonty 18 desirous 1o make
thus to ensure sirict adherence of the afoybsdiy
adopts the instrument developed by

organization “Transparency International
Authority will appoint an Independent Exte
tender process and the exccunon of the cpi
mentioned abwove.

AND WHEREAS the Bidder , \
......................... In respéng e /MNIT {Motice Inviting Tender) dated .........

Contractor is signing the ¢ wecution of . NOW, therefore, Toavoid all forms
of corruptiom by follow ém that is fair, transparent and free from any
influence/prejudiced degli ir 36, during and subsequent to the currency of the contract
to be entered into with\g uew 0 Enahllng the .-’Lulhﬂnly to Dbtarn the desned sad
stores/equipment/ex et

| :
corrupt practife i g secure the contract by providing assurance to them that their
competitors %!l alsoibgtain from bribing and other corrupt practices and the Authority
will commit to preverd cormuption, in ény form, by its officials by following transparent
procedures. The parties hereto herehy agree to enter into this Integrity Pact and agree as
follows:

C-NIL I-NIL O-NIL GCC-118
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1.

1.1

12

13

14

21

LAA

Commitments of the Authority;

The Authority undertakes that no official of the Authority, connected directly or
indirectly with the contract, will demand, take a promise for or accept, directly or
through miermediarics, any bribe, consideration, gifi, reward, favour opas
of immaterial bencfit or any  other advaniage from the BIDDER
themszlves or for any person, organization or thitd pary relawed !
exchange for an advaniage in the bidding process, bid evaluyfios facing or
implementation process related 1o the contract.

provide to all BIDDERs the same mformation and , X
mformation to sny particular BIDDER which could/aff nfantage to that

All the officials of the Authority will repor 1o gy authonty office any
attempted or completed breaches of the above epimptitments 3¢ well as any substantial

ch officialis) s reporied by
3 8 8¢ facts and the same 1= prima
facie found to be correct by the Auth - necessary disciplinary proceedings, or any
ather action as deemed fit, mcluding 1) ' it

Authority and such a person shall

COTTUpL pracuce, u
or during any pressgs

i not offer, directly or through intermedianes, any bnke,
g_lﬂ. LOns| I:I".'."1..il:||.'|..h Ard, f':wnur. m;'.- material or immalurial I:H.'neﬁl or other

£rial benefit or other advantage, commission, foes, brokerage or inducement
10 any orficial of the Authority or otherwise in procuring the Contract or forbearing
to do or having done any act in relation to the obtaining or execution of the contract
or any other contract with the Authority for showing or

C-NIL I-NIL O-NIL GCC-119
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forbearing to show favour or dis favour to any person in relation to the
contract or any other contract with the Authonty.

undisclosed agreement or understanding, whether formal or informal.
particular to prices, specification, certifications, subsidiary contracts/s

cariclization in the bidding process,

24 The Bidder Contracior shall, when presenting his bid, disclos ol bl ress
of agenis and representatives and Indian BIDDERs sh ir foreign
pringipals or associates.

25 The Bidder'Contactor shall when presenting his bid dig a0 g/all the payments

ke has made or, is commitied to or intends o mak

intermediary, in connection with this bid/contract
26 The Bidder'Contractor further confirms ang the Authority that the
Al povernment spoasored
f amy indivddual or firn or company
whether Indian or foreign to intercede, ffcHitate or in any way to recommend to the
Authonty or any of its functionaries, cially or unofficially 1o the award
of the contract o the BIDDER, nor bas boen paid, promised or inicnded
to b paid 1o any such individual, fiyfn g/ any in respect of any such interoession,

27 The BidderContractor, either whihe
negotiations or before signing the con
of has commitied 1o or i fakg 1o officials of the Authority or their family
members, azents, brokeSs e intermediaries in connechion with the contract
and the detals of sery

28 The Bidder Cont Aot Aollude with other parties mberested o the contract
to impair the apsp@engy, tamess and progress of the bidding process, bad
evaluation, oo £ ofd fmplementation of the contract,

29

210

211 The Bidder'Contractor will infarm to the Independent External Mosiior
1) If he receives demand for an illegal/undue payment / benefit.

LAA C-NIL I-NIL O-NIL GCC-120
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212

213

214

215

216

3.1

32

33

3.4.

ii)  If he comes to know of any unethical or illegal payment/benefit.
iii)  If he makes any payment to any Authority’s associate(s)

The EidderComacion comimits w0 reltain fom giving any complim directly or throg
other muanmner withan suppseiting i with Tull and verifiable facts.

The BidderiConiactor shall not instigate or cmse o msfigare any thind pesson
of the actions imentioned above

If the BidderContractor or any cinployes of the Bidder/Coniractor or 4
behalf of the Bidder' Comracier. either direcily or indirecily. is o
officers of the Authority, or alizmatively, if any relative of ano AT
finangial intencse’stake in the Brdder"s/'Comractor’s finme e san ¢ discjased by the
Bidder{Comtractor & the time Tiling of tender. The term “relalive pase would b
as defimed in Section &0l the Companées Act 1956,

The Bidder Cantractor shall ned lend to or bormow any misn,
dealillgs. Of Lrirkssd iuons, directly of ibdiiectly, with i

Fi @7 eTier e any menetary
O e Aunlsoriny.

awarsl of the coniract o

in viokation of section
reredibility a3 Bidder'Comtractor imo
femder process or (o tenmimic
1 participating in future bidding

2 or in any other form such as 1o put his relishj
questiomn, the Authoify is enditied to disgualy
the contrirct for such reason amd to debar o
procesais,

Previous Iransgression

The Bidder/Contractor declares that ng/pPs
last three years immediatg
other company in any
hereunder or with an
Department in India
process.

vious transgression occurmed in the
ghing of this Integrity Pact, with any
et of any corrupt practices envisaged
r Enterpnse in India or any Government
dstify Bidders's exclusion from the fender

The Bidder/'Cop
subject, he can be

greds that If it makes incorrect statement on this

contragt belodseoniract signmg,

That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval of the

Authority after signing of the contract, and whose value of the work contribution exceeds Rs
0.5 Cr. (Rupees Zero point five Cr.) will be required to

C-NIL I-NIL O-NIL GCC-121
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35

3.6

5.1

LAA

sign this Pact by the Contractor, and the same will be submitted to the Authority before doing/
performing any act’ fumetion by such subconracion(s) / associze(s) inrekiion m the coniract
Wik,

Tl of the Conracion sp does’ do not sz this Pact or vielae ois provid
this Pact signed in tems of policy of authority. Awmbority  will eoag

which s
as pet s and comditiens and details given in N

Samictbans G YiolationsTHsgualification 1
Cuontacts,

)

v}

ereon ai 2% higher than the prevailing Prime Lending Rate of Staie Bank
lein case of a BIDDER [rom a coumiry other than India wath inserest
w/ ut/2% higher than the LIBOR. 17 any owstinding payment & due to the

gaistanding paymenl conld also be otilized o recover the aforesaid =wm amd
Imeerest.
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52

53

v)

To en-cash the advance bank guarantee and performance bond/warranty bond,
if furnished by the BIDDER, in order to recover the payments, already made
by the BUYER, along with interest.

Tao cancel all or any other Contracts with the BIDDER. The BIDDER 5 S
liable to pay compensation for any loss or damage to the Authority
from such cancellation/rescission and the Authority shall be entitded o deduyy
the amount so payable from the money(s) due o the BIDDER.

of the Authority.

To recover all sums paid in violanon of this P
middieman or agent or broker with a view 1o sect

In caze where imevocable Letters of Credit hay
confract signed by the Authonty with thg 8
opened

d in respect of any
¢ same shall not be

the &u:hm‘i.r;-s.hatl be titled Vdemand and recover from the contractor
damages equivalent 19 3%

can prove and eglablish/to the satisfaction  of  the Authority that the
dlsquﬂjlhc (_debaghent of the bidder from the tender pmcr:ss or [h'l:

gnitled to take all or any of the achons mentionsd at para

(i) to (xii) of this Pact afso on the Commission by the BIDDER or any one employed
by it or acting on its behalf (whether with or without the knowledge of the BIDDER),
of an offence as defined in Chapter IX of the Indian Penal code, 1860 or Prevention
of Corruption Act, 1988 or any other statute enacted for prevention of corruption.
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54

55

5.6

7.1.

7.2

7.3.

7.4

7.5.

LAA

That if the Bidder/Contractor applies to the Authonty for premature revocation of the
debarmeiit amd proves to the satisfaction of the Authority that he has instalied 2 surmb

any, caused by him, the Authonty may, if thinks fit, revoke the debarment p
considenny the facts and cicumstances of the case, ond  the documgént
adduced by the Bidder Contractor for first time defaull

That a transgression is considered 1o have occurred if the Authon
with the available documents and evidence submitied along with
Monitor's recommendationssuggestions that no reasonable dy
matter.

The decision of the Authornty 1o the ¢ffect that a breach of theprov af this Pact has
been committed by the BIDDER shall be final and

However, the BIDDER can approach the Independent E I Muomiton =) appointed for
the purpese of this Pact.

Allegations against Bidders/Contractors) Snh- Associates:

That if the Authority receives any informatig et of a Bidder! Contracior or
Sub- Cantractor or of an emploves or a rgp gfr an associate of the Bidder.

substantive suspicion in this regard, the A nform the Vigilance Department

for apprapriate action.

Independlent Extermal Msmitoris),

That the Authority has appé ptent and credible Independent Extemal
Monitor{z] for this Pact.

The task of the Moni w independently and objecuvely, whether and w
what extent the partics opiply Ay he obligutions under this Pact. He will alse enguire

W subYeot to any instructions by the representatives of the parties
netions neutrally and independently, He will report to the

restrictian to sl proyect documentation of the Authority including that provided by the
Bidder/Contractal? The Bidder/Contractor will also grani the Monitor, upon his request
and demonstration of a valid interest, unrestricted and unconditional access to his project
documentation including minutes of meeting. The same is applicable to Sub -
Contractors and Associates. The Monitor is under obligation to treat the information and
documents of the Authority and Bidder/ Contractor / Sub- Contractors/ Associates with
confidentiality.

That as soon as the Monitor notices, or believes to notice, a violation of this Pact, he
will so inform the management of the Authority and request the management
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7.6

7.7

7.8

7.9

10.

10.1

10.2

to discontinue or heal the violation, or to take other relevant action. The
Monitor(s) can in this regard submit his recommendations/ suggestions.
Beyond this, the Monitor(s) has no right to demand from the parties that they
act in a specific manner, refrain from action or tolerate action.

That the Authority will provide to the Momilors) sufficient information abe
meetings amang the paries related 1o the project provided such meetings could have

an impact on the contractual relations between the Authority and the Copfrae
Bidder. Theg parties offer to the Monitor(s) the option o panicipate m sucl/my

problematic situations.

That if the Monitor(s} has reported to the Chairperson of the B
suspicion of an offence under relevant Anti- Corruption
Chairperson has not, within reasonable ime, taken visib
such offence or reported it to the Vigilange Depatip
transmit this infoarmaton  directly fo the Ceni
Government of India

ion 1o prbceed againsi
he Monitor may also
¢ Commissioner,

The word “Monitor” would include singular ang
Facilitation of Investigation.

dons of this Pact or payment
Jall be entitled 1o examine all
getunts of the BIDDER and the
on and documents in English and
fge of such Examination.

In case of any allegation of vialation &
of commission, the Authority or its agen
the documents including the Books of
BIDDER. shall provide necessary infom
shall extend all possible hel e

Law and Place of Jurisdig

fions under Indian Law. The place of
performance and | the Corporate Headquarter /the Remonal

Headquarter / offide

n writing

That the chj ;@mllﬂumcﬂls as well as termination notice need 1o be made

signed by all the pariners and oconsortium members or their authorized
representatives.
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11.

11.1

11.2.

11.3

12.

13.

LAA

Pact duration (Validity)

mvalid; the
fig parties will stnve 1o

That showld one or several provisions of this Pact
remainder of this Pact shall remain valid, In this caz
come ta an agreement to their original intention

Company Code of Conduct

Bidders are also advised 1o have a compa
the use af bribes and ather unethical behd
the implementation of the code of cond

Y compliance program for
il the company

The parties herehy  sign  this  Inteois al il

Buyer

Name af the Officer
Designatiomn
Deptt./Ministry/FSL
Witness

1.

2.

Bidder

CHIEF K OFFICER
Witness

1.

2.

C-NIL I-NIL O-NIL GCC-126
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Various Formats to be maintained (Appendix )

Ratio of direct payment to the specialized :

(To be filled by Contractor)

(CLAUSE-47)

APPENDIX-XIX

... % of the net payment to be

made to Specialized agency in case of composite contract agency

SL. | Sub-head Nature of work % of the net payment to be
made to Specialized agency

1 Sub-head I

Note:

1. NIT approving authority must ensure that all sub-heads of works are covered in above table.

The bidder must indicate percentage payable to specialized agency in case of all sub-heads.

If % is not filled in by the contractor against one or more subhead in this schedule, then 75%

of the net payment admissible as per IAA for the subhead under consideration shall be paid
directly to specialized agency in case of composite contract.

C-NIL I-NIL O-NIL
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LAA

Various Formats to be maintained (Appendix )
APPENDIX-XX
INDENTURE FOR SECUYRED ADYANCES
{feferonce Clsuss 10 8)
{For use¢ in eases b which the contract is for finlahed work and the conirsetor has enfered inea an agreement for
the execution of a certain specified quantity of work ina given time)

THIS INDENTURE miode e con e sivon oo d85 00 20 siimii vin ties osvinii 20 s BETWEEM ¢heremofyer colled
the Contractor which expression shall where the context s0 admits or implies be deemed to include his executors”
administrators and assipns) of the one part and the DIRECTOR, 1AA (hereinafter called the 14A which
expression shall where the coniexi 50 admits or mmplies be deemed i inclide his successors inoffice dnd assigns)
of the eilwer pan

WHEREAS by an agreemert dated ....oiniss vimiie vorvans nt) the Contractar

hias agreed AND WHEREAS (he Coniracior Ias applied w ihe 1AM At 1R \ el advances on e
security of majenaks pbseliely belonging 1o him and brooght by limm b £ owopks 1he subject of the
siid agreement for usg im the construction of such of the works ns Bk AN cuie of rates fived for
the finished work {inclusive of the cost of materiala and laboor 7 e A0 WHEREAS the [AA

has pgreed to advance to the Comtractor the sum of Bupees /. /. /oD con the security of
munderials the quantitics and other paricolars of whicls are deifile SATSE |‘.'||:r'|."'d .-5;:1» anees aitached o
the Rumnimg Accound Bill for the sard works sizned by the cresfen .. and the
IAA has reserved 1o himsell the option of making any Quih / ild &Tﬂ:i:s un Eh-’.' secun:'- of ather
muaterials brooght by the Contractor wo the site of the sapd wopks Sow THIS [IXDENTURE WITHESSETH that
in purseance of the said agreement and in consideratjon of/the sum P ik riiaranes ’ ,on ar
before the execuiion of these presents paid to the Copiractos by W receipt ".l.-h-;.renl'lhr.: C‘mnm-: l::rr doth

Spay e made to him as aforesaid the Cowtractor

B
=
=
4
=
-5
.
=
=
ey
[ =Y
o
E
-
=1
=
o
2
=9
=1
=
=
]
[
T oA
=
o
g
=
L
Z
L]
-
=
g
=
2
-9
E
2

and (he contractor will not make any applgatien for of receive a funther advance on the security of materials
which are not abaoluely his own propeny s from cncumbrances of any kind and the Cowtracter
indemnifics the TAA againsps{l claims o anyuadsfials in respect of which an advance has been made 1o him

3. That the matenials deiaded Cooup of Secured Advances and all other makerials on the securiiy
of which any further/dy) ! 1ay Bereafter b made as aforesuid (hereinafter called the said
materals) shell be ¥ e toy sokely in the execution of thie said works in accordance with il
directions of the Lo i g olVithe project (hereinafler called the Ergineer-in-Charge) wied io the

term of the =aid

4 That the Comrachs ;
safe custody i » l:i1l3:|! agaphs aII ns]:s of the s.ud ma[-emlﬁ .md EII.]I uimil wsed in ConSTUCLON 9%

1 all times be open 1o inspection by the Enginger-in-Charge or any officer
event of the said materials or any ]:lurI: thereofl hcisl.g 51.-‘.-[1:11., d:slmjﬂ:ad or dumaged

5. Thar the said msgrjals shall noton any sccount be removed from the site of the said works except with 1he
writben perimisson of the Enginear-in-Charge or an officer authorised by him on (i behalf,

0. Thai the advances shall be repavable in full when or before ihe Contractor receives payment from the TAA of
the price payable 1o bim for the sard works under the terms and provisions of the said agreement. Provided
that if any infermediaie paymenis are made 1o ihe Coniractor on account of work done than on the occasion
ol eachsuch pavment the 1A A will be at liberty to make a recovery from the Coniractor’s Wl for such payment

C-NIL I-NIL O-NIL GCC-128
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Various Formats to be maintained (Appendix )
by deducting there from the value of the said materials then acouwally used in the construction and n respect
of which recovery has not been made previowsly, the value for this purpose being determined in respect of
cach description of matcrials at the rates ot which the amoums of the ndvances made under these presenis
were Caloulated,

any of the erms and provisions of the said agreement or of these presents EIH: phLal apes advance or
pdvances that may still be owing to the LA A shall immedutely on the happen e repayable
by the Comirector te the President topether with interesi thereon at twelve fer ceni m ihe dsie
or vrespeciive dates of such advance or advances w the daie of repaymeni sgud » : argcs, damages

E. That the Contracior hereby c]mrgi:i all the said maierials with 1l / Zident of the said sum
u:rl’Rum‘es RN cece s e a0 0y Mirther S0 vy 4 dfnrc-smd it :aII cmls

A Siee and utiliee the said materials or any pan
Copdractor in accordance with the provisiong” in fal/Mlall containéd in the said agreement debiting the

with 1he smd agreement and at the rates thar rided. palance 15 apainst the Contractor, hie is to pay
same to the MT on demand

pi'ﬂ'l.']'ﬂl:ll'l.'i ol thesdgps All prevay/ and in the r:'rr:nl -:|I' any dipule or diﬂ'cn:n:: arising over the
consieuetion or effect 1 /

In witness whercof il . . - by the order and under the direction of the M1
have hereumsa set ihlir gy I1'rr: dlay umd year F'|r51 ub-u\'l.' wribien,

Signed st e said  contractor  im the  presence
of..... e AN

SIignatiire .....coovvcieceneeecicas

Witness Mami® ....ccoiiiiminiiaiicinnenraaia

Address |
S1gNC I, fis s i b i A
by the arder and dirgction of the MI in the presence of

Signature ........ceeeeveeeennennn.
Witness Name............coooiiiiiiiiiiiiiinnn...

Address ....coen veveveiiieen .

LAA C-NIL I-NIL O-NIL GCC-129
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"= e &1 Y@E / SKETCH OF CEMENT GODOWN

AC ORGI ORANY OTHER
WEATHER PROOF ROOF THAT
THE CONTRACTOR MAY BUILD

ANY KIND F
EC’JE”‘”‘LL = = 10 BAGS HEIGHT
(]
™ 1400
b
J WOODEN PLANKS OVER
WOODEN BATTENS

150 MM DRY BRICK IN TWO LAYERS
150 MM CONSOLIDATED EARTH

SECTION AB

L‘ 4600
- CEMENT IN BAGS
=
a o
2 -
A * B
- < sl
TOTALGQUANTITY OF CEMENT
INTHE GODOWN 20 TONNES
B 1400
| DoorR [
ALL DIMENSIONS IN MM] PLAN
SKETCH OF CEMENT GODOWN
LAA C-NIL I-NIL O-NIL GCC-130
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SCHEDULES

SCHEDULE "A’

All rates shall be quoted in the format provided and no other format is acceptable. The price bid
has been given as a Detailed BoQ format at page no. BoQ — 01-03 & standard BoQ format at page
no. BOQ —04 with the tender document, then the same are to be downloaded and to be filled by all
the bidders. Bidders are required to download the standard & Detailed BoQ file, open it and
complete the white coloured (unprotected) cells with their respective financial quotes and other
details (such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the File name. if the
BOQ file is found to be modified by the bidder, the bid will be rejected.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

SI. No. Description of Item Quantity Rates in figures & Place of Issue
words at which the
material will be
charged to the
contractor
1 2 3 4 5
LAA C-NIL I-NIL O-NIL GCC-131
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SCHEDULE "C’
Tools and plants to be hired to the contractor.

S1.No.

Description

Hire charges per day Place of Issue

1

2

3 4

SCHEDULE "D’

Extra schedule for specific requirements/ documents for the work, if any- Special Condition of Contract.

SCHEDULE "E’

Reference to General Condition of contract
Name of work:

Estimated cost of work

1. Earnest Money

11. Performance Guarantee:

iii. Security deposit:

LAA

“Procurement and supply of Washroom Fixtures Items
for the year of 2026-27 at Indian Aviation Academy
Vasant Kunj New Delhi — 110070.”

Rs. 29,08,321 /- (Including GST)
3 % of Estimated Cost.

N/A

10% of contract value

C-NIL I-NIL O-NIL GCC-132
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SCHEDULE "F’

GENERAL RULES & DIRECTION

Officer inviting tender : AGM EC
Maximum percentage for quantity of items of
work to be executed beyond which rates are to be See Below

determined in accordance with Clauses 12.2 &
12.3

Definitions:
Office inviting tender

Engineer In Charge.

2(v)  Engineer-in-Charge Engineer In Charge.
2(vii) Accepting Authority ED (Trg.)/GM (Trg.), IAA/ As per
DOP.

2(viil) Percentage on cost materials

& Labour to cover all overheads
& Profits Market Rate.

2(ix) Standard schedule of rates ~ Market Rate.

2(x) Department IAA, Engineering Civil
Clause 1
(1) Time allowed for submission of
Performance Guarantee from the date of —withim36-Days-
issue of letter of acceptance Not Applicable

(i1) Maximum allowable period of extension As per GCC Clause 5
Clause 2
Authority for fixing compensation under |Executive Director, JAA/ GM, IAA/ As per DOP
Clause 2
Clause 2A
| | Whether Clause 2A shall be applicable | No
[IAA. C-NIL I-NIL O-NIL GCC-133
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Clause 5

Number of days from the date of issue of
letter of acceptance for reckoning date of | 10 days or as per actual whichever is earlier.
start

Mile Stone(s) as per table given below:

SL.No. | Description of Milestones (Physical) Time allowed | Amount  to
in days (from | wi n case of
W non achievement of
milestone
/

Time allowed for execution of work. : 12(Twelve Months)

Authority to decide:

i. Extension of time - Director, IAA/ GM, IAA / As per DOP.

ii. Rescheduling of milestone - Engineer-in-Charge/GM, IAA.
iii. Shifting of date of start in case of

delay in handing over of site - Director, [AA/ GM, TAA.
Clause 6, 6A

Clause applicable — (6 or 6A) : 6A

Clause 7

Gross work to be done together with net
payment/adjustment of advances for material
collected, if any since the last such payment
for being eligible to interim payment.

N/A

Clause 10A

Testing equipment to be provided by the contractor at site lab- N/A

All the Testing equipments required for conducting test for building/ pavement works as per
CPWD, Morth, IRC and TAA specifications as applicable.

Clause 10 B(II)

Whether Clause 10B(II) shall be ¥es/No
applicable
Interest on Mobilization N/A
Advance

Clause 10C: Not Applicable

Component of labour expressed as percent of value of work: As per Actual/ SOQ

IAA. C-NIL I-NIL O-NIL GCC-133
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Clause 10 CA

Materials covered under this

for which All India

| followed

1. Cement (OPLY PP

2. Reinforcement sige! hars
(TMT)

3. Structural Stee

4. Bitumen

Nearest Material (other than
clause cement*®, reinfarcement bars,
structural steel & Bitumen)

Whalesale Price index is o b

Base price and
corresponding period ofall the
materppr—<gveredander clause

rcement steel to be
ctermined as issued under
authority of DG (Works).
CPWD or comcerned Zonal
Chief Engineer, CPWD as on
last date of receipt of tender. In
¢ase base price for cement,
reinforcement . steel  and
Bitumen as 1o be issued by
CPWD s pot  available
concerned ED (Engg)
empowered to determine the
same.

for cement and

*Note:

Clause 10 CC

proved RMC plants, if

A A1
v

Clause 10CC to be applicable in conmracts
with stipulated period of completion

| exceeding the pened shown in next

Schedule of compaonent of other materials, Labour,

Yo Kmo__ B,
aeof work.. . ...... Y., Y.
tral value of work._...........Z.. %

[IAA. C-NIL I-NIL O-NIL

giial to (100) — {material covered under clause 10 CA i.e. cement, steel

ecified in clause 10 CA + component of labour + component of POL).
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Clause 11

Specification to be followed for execution of  |a) As per latest CPWD Specification.
work b) Technical specification of the Work.
¢) Manufacturer’s Specifications.
Clause 12
12.2 | Deviation limit beyond which clauses 12.2
& & 123 shall apply for buildings, 15% (Fifteen Percent)
12.3 | pavements and all other works above
foundation level.
12.5 | Deviation limit beyond which clauses
12.2 & 12.3 shall apply for foundation 100% ( Hundred Percent)
work
Overall Deviation i/c extra items, if any. 30% (Thirty Percent)
Clause 16
Competent  Authority for deciding Director, IAA/GM (Trg.), IAA/ As
reduced rates per DOP.
Clause 18

Mandatory machinery tools & plants to be deployed by the contractor at site:- As Per SCC.

Clause 25

Place of Arbitration: New Delhi

[IAA.

C-NIL I-NIL O-NIL GCC-135
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Clause 36(1)

Requirement of Technical Representative(s) and recovery rate

SI. Minimum Discipline Designation Rate at which recovery
No. | Qualification of (Principal o shall be made from the
Techmcal. Techn1ch § % 8 | contractor in the event of
Representative representative) g 5 @ not fulfilling provision of
; U%* E clause 36
Figures Words
Rs.
1 As per Special Condition of Contract
2.
3.
4,
3.
a. Assistant Engineers retired from Government services that are holding Diploma will be
treated at par with Graduate Engineers.
b. Diploma holder with minimum 10-year relevant experience with a reputed construction

company can be treated at par with Graduate Engineer for the purpose of such deployment
subject to the condition that such diploma holder should not exceed 50% of requirement of

degreeengineers
Clause 37
Licence Fee for unpaved land Not Applicable
Clause 41(b)
Integrity Pact applicable —¥es/No

Clause 42

(1) | Schedule/statement for determining  theoretical
quantity of cement & bitumen on the basis of Delhi
Schedule of Rates

(i) | Variations permissible on theorctical qus;
a. | Cement for works with estimated ¢
tender not more than Ks.5 lak

a5t date of
ender, technical

For works with estimated ¢
than Rs.5 lakhs

2% plusfminus

b. | Steel Reinforce
each diameter, sectin

2% plus/minus

2.5% plus only & NIL on minus side

c. | Bitamen e 1

All other materials

[IAA. C-NIL I-NIL O-NIL
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RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION

SL Description of items | Rates in figures and words at which recovery shall
No. mude from the contrac
Excess evan - —"use beyond the
wariadion izsible variation*®
I. Cement
2. Steel reinforcement_\
3. Structural Sections %
4. Bitumen issued free
5. | Bitimen issued at 7
stipulated fixed price
— | stipulated fixed pri
* Provided work is considered technically sound. Otherwise work has to be re-
executed as per direction of Engineer-in-charge
Clause 48
Escrow Account: —Applicable / Not applicable.
IAA. C-NIL I-NIL O-NIL GCC-137
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Annexure to clause
34 (x) Annexure to clause 34 (x) showing quantities of materials for areas of
surfacing to be considered for working out minimum period for which hire
charges of road roller are to be recovered.

S1.No.

Material of mri'nting

Consolidation of earth subgrade

Consolidation of siones soling 15 em to 225 em thick

Consolidation of brick soling 10 em to 20 em thick

Consolidation of weanng coat of stone ballast 7.5 em o 11.5 em m}/f

Consolidation of weanng coat of hrick ballast [0 cm thick
Spreading and consolidaton of red bajn bmim

O N Bl B B e

Painting ome coat wsing stone agerecate |2 5mm nominal y~> \/

/4-4 m

(a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or 225
Kg per mi2 or

(b) @ 1.50 m3 per 100 m2 and bitumen emulsion of
Kg per m2 /\

230 Sq.m.

Painting iwo coals wsing

(a) For first coat, stone aggregate 12.5 mm Tm
(1) @ |.50m3 per 100 m2 and paving b -'-.Hhﬂ" Kg
per m2 ar

(ii) @ 1.35 m3 per 100 m2 and bitwmen en H..p peer miZ G
Sq.m. or

11l 1,25 m3 peer 100 m2 with roadear @2 'J crm2
[ 5P

oIk Segam,

(b) For 2nd Coat. stone aggrega
100Sq.m with

nal sze 0.9 Cum. per

(1) 1kg of paving bitumen brtumen emulsion per Sq.amn.

or

(i) 1.25 Ka. of road tar,/

Re-painiing with sion mm nominal size % Cum. per

100 Sq.m. with

(1) 1kg of paving hitumcn ar 5-40) pEI..{:irq-lll- kor

B0Sg.m

(11)1.25 kg of lsion per Sq.m, 1670 Sq.m

10.

2 cm premi ing usmg 2.4 m3 of stone :I.EETI.. EARG 10 mm
nominal g7 and binder including tack coat, the binder

being hat men of bitumen emulsion in specified

quantities

| 670 Sq.m,
930 Sq.m

[IAA.

C-NIL I-NIL O-NIL
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11.

2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm
nominal size per 100 m2and binder including tack coat, the binder
being hot cut back bitumen or bitumen emulsion in specified
Quantities.

930 Sq.m

12.

4 cm thick bitumen concree surfacing using sione agyregate 3.8 Cu.m,
(60%a20mm newminal size and 404 125 mm eominal sizch por 100m2
and goarse sand 19 Cu.me por 10Om2 and bot cut back bitumes over a
tack coat of hot eut back batumen,

13.

5 cm thick bitumen concrete m.|:ri':|c'ing LminE stone agoregals 4.8 C
(602225 mm nommal size and 405 20 mm pominal siee) per liim®
and enarse sand 2 4 Cu,m. et 1t 2 and hed cut back binwmen
tack coat of hot cut back bstumen.

14.

6 cm thick brtumen concrete surfacing using stone agyme
(604410 mm norminal size and 405G 25 mum nonunal s1z¢)
and goarse sand 2.9 Cuam. per 190m 2 and hat cut back
tack coat of hot cut back bitumen.

15.

7.5 cm thick batumen concrete EIJFI::I»..II.'IE usIng slane,
Cu.m. {60250 mm nominal size and 414, 40 mm
100m2 md coarse sand 3.65 Cum, per 100m2 ;
bitumen over a tack coal of hol cul back bitum

16.

2.5 cm bitumastic sheet using stone agere
mm e siEe e |0 mm noomnal 5
sand 165 Com. per |0 5q.m. and hot
coal of ot cul back bitamen,

o 140 51; mt. nnd COArse
tmen over a teck

17.

4 cm bitumastic sheet, using sione ag
nominal size, 1% 14 pom wominal m. and coarse
sangd 2.5 Cum. per 100 5q.m. and ha iumen ever atack
coal of ot eut back bitymen

18.

Laying full grouted surface wsing stone
6.10 Cum. per 1K1 So.m. wg bander,
mm marmingl size sione gy 3
binder and stone grit [0 m
the bander being hot by ~ien

q gme A0 mm nominal size
ing with 20 mm o 12.5

r 100 Sgom, ond seal cont of
ze, 1.07Cu.m. per 100 5q.m.,
specified.

m, (60% 125 mm | 5

19.

Laying full grouted

sing Yone aggregaie 50 mm nominal size
9.14 Cum, per 11X / i

the I:|:||:|d-:r h:-:ue or 10r,

20.

4cm, |h|.|:L I
/ e per FO0 %q m. and bot bitwmm banding witly
mm nominal size | 52 Cum. per 106 Sgon. and
enand stone agerrepate 10 mm aominal siee 107

21.

370 Sgm.

S61) Sg.m.

stone aggregate 12,5 wmim nominal srze 1.52 Cu.m. per 100 5q.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cu.m. per 100 Sg.m.

Scr, v macadum surfacing using stone ggoregate 25 mmi
nominal & A0 Cum, per 10 Sg.m. and bot bitumin binding with

460 Sq.m

TIAA.

C-NIL I-NIL O-NIL
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AIRPORTS AUTHORITY OF INDIA

O/o MEMBER (PLANNING)

No: AT Mamber (Plg. WArndmntAWM/ 2025/ 54 Date: & beptomber, 2025

Amendment to Works Marus and GCC - 01

Subject: - Provision for Additional Pesformance Sequwity, Rate of intevest on
Mobilization Advance and modification in Pra — Qualification criterla « veg

1. Foliowing amendments have been made in AAL Warks Manual:

Existing Provision

Amended Provision

Works Manual -
No Provision

New Provisions-

Section 31.9.1(a)

An addiional parformance sacurity In the form of an
Irrevocable Trsurande Surety bond, dernend drafe, bark
Guaraniee issued from Scheduled Comimercial Bank (i.e.
Indian or Foreign Banks induded in the Second Schedese of
Resarve Bavk of Indin Act,1934 excludmyg Co-Operative
fRegioel Rural Banks) shall be obialned fiom the
Successful biddar, if the Bid price offered by the selected
bidder is lower than 1% of the ectimated st pat o
tender.

Section 39.3.4 (a)

An addiional performance secwity in the fam of an
irrevocable [nsurance Surely bond, demand draft, bank
guarantee issued from Stheduled Commerdal Bank (Le.
incian or Forsign Banks incluthed in the Sevond Schedule of
Reserva Bank of India Act,1934 exciuding Co-Operative
{Regional Ruwral Eanks) sholl be obtainegd from the
Sicnesstul bidder, IF the: Bed price offered by the satected
hﬂjﬂ‘iswmanlm'ﬁofmeest!matadcastpttw
tender, This clage sholl be binding and erWorceable In
redation o al works, irrsspeciive of their maturs, SO, OF
value.

Additional pmformance security Amourt  and
Treatment -

The adkditional performance seowrity shall be caladated as
below-

()  Where the bid price & befowr 10% but not
hnlowlﬂ%ofthepmiutwtmtnbu,tm
Aiditlonat  performance security percaniage shall ba
increfnented by 0.25% for every percentage of bid price
below 10% of the projact cost put to b starting at 1%
with the additional bid performance sscurity bang 0.25%
and this additional performance secunity percartage sholl

| be applied on the bid price;

g

T
N\
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Existing Pravision

S —

Section 63 Acceptance of
abnormally low quoted hid (Capital
& Revenue Expenditure Contract)
(As amended vide Technical Instruction
NO, 145)

An Abnormally Low Bid is one in which
the Bid price, in combination with other
alarmerts of the Bid, appears so low that
it raises material Oocerns 35 to the

Cg:*%@’ (é'éo

Amanded Provision

(ii) Where the bid price is below 20% but not
below 25% of the project cost put to hid, the
addiitional  perfarmance  security  percevitage chall be
incremented by 0.50% For evary percentage of Md price
balow 20% of the projact cost put to bid storting at 21%
wilh [he additional bid perforrnands secunity being 0.50%
ang this additional performance sacunty percentage shall
be applied on the bid price;

(iii) Where the bid price is below 25% but not
below 30% of the project cost put to bid, the
sddiional  performance  securlty  percentage shall be
incremented by (L75% For every percentage of bld price
Deigw 25% of the project cost pui to bed starting at 26%
with the additicnal bid perfomnance saouhty baing 0.75%
and this additional performance security percentage sha
be applied on the bid price;

(iv)] Where the bid price is below 30%, the
additonal performance security percentage shall be
incremernted by 1% lor every percantage of bld pHce bakow
3% of the project cost pue bo bid starting at 319 with the
addiional id performance security being 1% and this
adiditional pacformanee seomiby percentage shall be applied
on the bid price;

{¥) The additional performance secwrity parcentage
shall be rounded off to the next lower percentage hased on
whather the dedimal polnt of the percentage of bid price 15
bedow 0.5% or next highar percertage based on whether
the decimal point of the percentage of bid price is 0. 5% or
more,

(vi) Al matters per@ning bo validity, extersion, caims,
forfeiture, and any other canditions in relation o the
additional performance security shall be governad by the
provisions of Clause 1: Performance Security.

(vii}  An illustrative example, for calculation of additional
perforriatte security for a notlonal profet where the
project cost put to bid is Rs.400 crore, 15 given in Annéxure-
A For ready reference.

Deleted

2114
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Existing Prowvision .
capability of the Bidder to perform the
contract at the offered price. Processing

of such bid shall be as foliows:

i) The Bid Manager shall seek
wrilten clanifcations from the lowest
Bidder with approval of Technical
Sanciioning authority, including detailad
price analyses of its Bid price in relation
to scope, schedule, resource
mobilization, allocation of risks and
responsibilities, and any other
requirements of the bids document.

i If, after evaluating the price
anakyses, e Tendar  Accepting
Authority getarmines that the Bidder has
substantially failed to demonstrate its
capability to deliver the contract at the
offered price, then the bid/ proposal
may be rejected.

iii) Such contracts should be closely
monitored that final payments in such
cases do not abnomally Increases due
o exira items. Futher, there s ho
abnormal increase in quartitas of the
item for which contractors have initially
| quoted very high rates.

Appendix- 59

Farimat for Issue of Award/anceptance
letter for Global Tender

[Refer Section 31.5.3]

(As per Amendments in Engineering
Wiorks Marual 2017 dated 26.03.2013)

Mo Provision

Appendix- 74

Standard format fior issue of award
Letter [Refer section no. 37.8.7]

(As per Amendments n Engineering
Works Manual 2017 datad 26.03.2018)

Amended Provigion

' Appendix- 59

Foermat for Issue of AwardfAcceptance better For Global
Tender
[Refer Section 31.5.3]

(i) Within 30 days of issue of acceptance leter, you shall
submit to AAL a additional performance Security as per

condition of clause on page for an
amount of Rs (Rupees
only) in the

form of an irevocable Insurance Surety bond, dernard
draft, bask guarantee fssved from Scheduled Commerdaf
Bank (l.e. Indian or Foreign Banks Included in the Second
Schedule of Reserve Bank of India Act, 1934 axcluding Co-
Qperatiae Pegional Fural Banks)  on the Proforna
appendad at Apnaxurz - on of Contract
Document. (If it is applicable).

I Appendix- 74

Standard format for issue of award Lettar [Refer section no,
37.8.7]

[ h-}q 3114
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Existing Provision '

Amended Provigion

Mo Provision

A} Wirhin 30 days of ksue of acceptance ketter, you shall
subrt to ARl a additional performance Securlty as per

condition of clause on page for an
amount of Rs (Rupees
only) in the

fermn of an Erewocabla Insurance Surety bond, demand
draft, bank guaranies ssusc fom Stheduled Commercial
Bank (i.e. Indian or Foreign Banks included in the Second
Schedule of Reserve Bank of Indi2 Ack, 1234 exchuding Co-
Operative /Regional Rural Banks) on the Pioforma
appended at Annexure — on of Contract
Document. (If it is applicabie).

Parg=23.1= Lump Swm Advance
{ Mobilization Advance)

Technical
dated

[As Amended by
Instruction No, 145
12.04.2024]

23.1L.4 The interest, on mobslization
advance chall ba saladated from the
date of payment be the date of recovery
{both days inclusive) on the outstanding
amaurnt of advance, simple interest @
prevailing State Bank of India (SBI)
Prime lending rate to be mentioned in
the NIT at time of call of tendar.

Para-23.1- Lump Sum Advance
(Mobilization Advance)

23.1.4 The imerect, on mobilizatlon advance shall be
caloulabed from the date of payment: to the date of recoveny
{soth days indusive) on the outstanding amount of
abvance, smple mberest @ prevailing Bank; rate + 3% n all
future tenders of AAL

Fate of intevest will be specificallr mentioned in the NIT
document and same shal be reviewed periodicaly by
directorate of finaree. Current Bank Rata |s 5.75% and shall
be reviewed perindically.

Appendic 4A: Standard format of
tender nedice to display on AST website
for works cosiing upho 5.00 crores for ail
works

Appendhx 48: Standard formac of
tender notice to dispkyy o AAL website)
1. Wiorks custing mone than T 5.00 crores
andl upto T 50,00 croces for building
works

ih. Works costing more than ¥ 5,00 crores
and upto X 200 crores for pavement
works

Appendix #C: =tandard formar of
tender natica to display on AAD webesits
for works oisting more than Fs 59.00
crores. builging works and more than
20000 crores for pavement vears)

Appendix 4A: Standard format of terder nobwee to display
on AAT wabsite for works costing upto 5.00 orores for all
works

Appendix 48z Standiard Format of tender notice to dsplay
o1 AR website)

i. Works costing rmore than ® 500 crores and upbo ¥ 50.00
oores for bulkding works

i, Works costing more than T 5.00 aores and upto T 200
rores for pavemant warks

Appendbc 4C: Standard Pormat of bender notice to display
on AA] wabsihe o works costing more than Bs. 50.00
crores building works and wmore than 200,00 cores for
pavement works)

e,
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Existing Provision

Amended Provigion

[Ax Amendsd vide Techalcal
Instruction no 145 dt 12.04.2024
and Technical Instruction no 164
dated 28.01.2025]

)i Pra Bid: A suitable provision for
pre-bid corference srd site vist shall
be kept in the bidding documents for
inviting the bidders or their official
rerresentatives 1o attend one or moe
pre-bid oonfierence at a specified place
amd tma, for dadfying issues and
dearing doukds, IF any, about the
specifications) Terms of Reférence and
other allieg fechnical/  commercial
defdils of the work, services, plant,
equipment and machineny efc,

] Minimum Annual Value of
Ganeral Construction Work: The
applleant  should  heve  achweved
minimum  annual  vakee of general
construction work  (as  cartified by
Chariered Accountant, and at least 50
[Fity) parcant of which is Fom
Englnesting {Crwilf Elactricaly
Mechaviical as relevant to the work
bemg procwred) construction works)
carmied out in ahy of the year dyrlng
last e (05) years, ending 31st March
of prewous year, cakculated by applying
a multiplier of 2 for the project costing
upto Rs. 1500 Crores and 1.5 for the
projects costing more than Rs. 1500

Crores  to Bw projected  annual
construction  expenditure on  the
subject cortvact,

i) Mo provision

[As Amended vide Technical Instruction no 145 &t
12.04.2024 and Technical Instruction no 164 dated
28.01.2025]

iy Pre Bwl: A suiteble provislon For  prenid
cohferente and site visit shall ba kept in the bidding
documents for inviling the Didders o their official
representatives to attand ane or more pre-bed conference
at a spaclfed place and Bme, for danfying ksues and
clearirg doutts, if any, about the spedificatonsf Tems of
Refererce and ather allied technicalf cormmarcral datails of
the work, services, plant, equiprient and machinery etc.

Pra-Bil Mesting [/ Site Vislt s dispensced wath in the
engineanng  works os{ing |5t than Rs 25 Crores
(excluding GST). Howewer, the NIT approvimg auhority
gy include provision for pre-bid meeting/site visiy,
required as per the tender requirement.

} Minkwum  Anntual  Value of General
Construction / Enginesring Work: The apphcant
should have achisved mirmum arnud value of general
Construction / seginesring work (as certified by Chartered
Accoumiant, and at least 50 (Afty) percent of whech 15 firom
Enginearing (Chvil/ Electrical/ Mechanical as relevarit to the
work being procursd) construction works) carfed ot in
avy of the year during last five (05) years, ending 31st
March o peavigus yaar, caboulated by applying a mukiplier
of 2 Far the project costng upio Rs, 1500 Croves and 1.5
for the projanis costing more than Rs, 1500 Crares t He
projected annual congtruction expenditane on the subject
contract.

The Minmmum Anual Vaiue of General Construction f
Engineering works is dispensad for works costing up @ Rs,
10} Crores (excdding GST).

The Minimum Anmual Value of Gereral Construction /
Engmesring works & to ba cakubted as twice the
estirnated cost put to tender {exduding G5T) for the works
having tompletion time less than ane (01} year and costing
mowre than Rs. 10 Crores (excluding G5T).

iii) New Provision

Also, as necessitated, 0 get onboard better qualified
agencies, pre-gligibility criteria for evaluation of
cantractors shall be introduced for caprtal works of Aimport
Terminal bulding/ATC Tower/ Caryof MICP and allied
Buildings etc. above 100 Crores; Pavemnent works above

Rs. 50 oroves and MEP works of above Rs. 25 Crores. The |

&g
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Existing Provision

Amended Provision

Evaluation/Scoring of the pearformance of bidders for
ehgibllity for openimg of Finandal Bid shall be done by AAL
onky for the bidders who are fulfilling the minirum
eligibllity critenafrequiraments mentloned in NIT. The
eligible similar nature of vrorks completed / substantially
tompieted by the bidders chall ba Inspected oy cammitlee
of officers nominated by AAL The marks fior the Quality
shall be given based on this inspection and the
Evaluation/Scoring shall be done as per Annaxoure-B. The
evaluation/scoring criteria can be changed by the NIT
Approving authority based on the works requirement and
shall be informed to next higher-level authority.

2, Consequent upin amendments in Works Manual, following changes have been made in
General Canditions of Contract -2017

Existing Provision

Amended Provision

No Provision

New Provision
Ganeral Rules and Direction- para 14 {vi) and

Clans¢s of Combract- Clause 1 {B) :@: Additional
Performance Sacurity

The contractor shall submit an irrewocable additional
performance security in the form of an irrevocable
Insurance Surety bond, dermand draft, bank guaramtee
issued from Scheduled Commercial Bank {i.e. Indhan or
Forsign Banks induded in the Second Schedulke of Reserve
Bank of Indiz Act, 1924 exduding Co-Cperative /Regonal
Pural Banks, if the Bld price affered by the salected biddar
is bower than 109 of e astimated cost put o tender, This
claise shall be binding and enfarceable in relation to all
works, irespactive of theilr nature, scopa, o value,

Additional performance security Amount and
Treatment -

The additional performance security shall be calculeted as
below-

(i) Whars the bid prica s below 10%% but not
below 20% of the project cost put to bid, the
additional performance security percentage shall be
incremented by 0.25% for every percentage of bid price
balow 1005 of the project cost put to bid startmg at 119%

| with the acditional bid performance security being 0.25%

and this additloral performarce security percentage shall
be applied on the bid price;

(ii) Where the bid price is below 20% but not
below 25% of the project cost put to bid, the

GmES)
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Existing Provision

Amendad Praovision

additional performance  security percentage shall be
incremertad by 0,50% for every percentage of bid price
batow 20% of the project cost put to bid starting a8 21%
with the additional bid performance secudty baing 0.50%
and this additionai parformance secunity pecentage shall
be applied on the bid price;

{ii} Where the bid price is below 25% but not
below 30% of tha project cost puk to bid, ihe
additional performance security percentage shali be
incremented by 0.75% for every perceniage of bid price
below 25%: of the projact cost puc to bed starting at 26%
with the additional bid performance security being ¢.75%
and this additionsl perfomance secarlty percentage shall
be apphied on the Did price;

(iv) Where the bid price is below 30%, the
additional performance security percentage shall be
incrermented by 13 for every percentags of bid price balow
I0% of the project cost put to bid starting at 31% with the
additional bid performance security being 1% and this
additional performance secunty pevcentage shall ba applled
on the bid price;

(v) The additionasl performancs sacurity percaricage
shall be rounded off to the next lower percentage basad on
whether the decimal point of the percentage of bid price is
balow 0,5% ar next higher parcentage based on whether
the dacirmal point of the percentage of bld pHce is 4. 5% o
more.

{vl) Al matters pertaining to validty, axtervsion, daims,
forfeipure, anel any other condibiors in relation to the
additionad perfrmanca security shall b2 governed by the
provisions of Clause 1: Perfunnance Security.

13- Acceptance of abnormally

low quoted bid

(As amended vide Technical Instruction
145)

Arr dlnormally Low Bid ks ome [0 witich the
Bid price, in combination with ather
elemenis of the Bid, appears se low that
it raises material concerns as to the
capability of the Bidder to perform the
contract at the offered price. Processlmg
of such bid shall be as follows:

i) The Bid Manager shali seek
wrien chnficadons from the  lowest
Bidder with approval o the tender
- accepling  authority, mcludlng detailed

L price anakyses of its Bid price in relation to

Deleted
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| Existing Provision Amended Provision
scope, schedule, resource mobilization,

allocation of risks and responsibilities, and

any other requirements of the bids

document.

i) I, after evaluating the price

andlyses, ihe Tehder Attepling Authonity

determines  that the  Bldder  has

i substantially failed to cemonstratz its

capability to deliver the contract at the

offered price, then the bid/ proposal may

be rejected.

Such contracts should be closely

motored that final paymments o such

casas do ot abearmally mireases due ko

extra items. Further, there is no abpormal

increase in quantities of the item far which

contractors have initially quoted very high

rates. |

3. Al conceraed are dinscted to strictly adhere to the above guidelines when [mating tenoers. For
tenders where technical bids have not yet been openerd, the abave provisions, as applicable, must
e incorporated into the tender documents through an amedment.

4.  This issues with the approval of AAT board in its 231 Board Mesting dated 12.08.2025.

5. Al Technical Grodars/ Tedhnical Trstructors) Amendments issued are available at Aal
website under folicwing path:

- —2.4.2%"
(Anil Gupta}) P
Member (Planning)
Distribution; As per standard list
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Tliustrativa Exampla (for project cosk put to bid Re 400 crove) ANNEXURE - A

Percentag = Amount of

Bid Price | Amountof | “° D8low e Adaditional |, TOBl  peg as e

of Bldder | Performane project Additional Performanc Bank Security of project
(Rs Bank Security ot put Ltn Paformaty | & Security eost put to

crore) (Rs crore) o bli’ d ce (Rs crore) (Rs crore) bid
Security | |
5% 4 + ' v
400 20.00 0.00% | 0.00% 0.00 | 20.00 | 5.00%
396 19.80 1.00% | 000% @ 0.00 _ 19.80 | 5.00%
392 19.60 200% | 0.00% .00 | 1950 | 2.00%
388 19.40 3.00% | 0.00% 0.00 _ 19.40 | 5.00%
384 19.20 4.00% | 0.00% .00 | 19,20 | 5.00%
380 19.00 500% | 0.00% |  0.00 | 19,00 | 5.00%
376 18.80 6.00% = 000% 000 18,50 | 5.00%
372 | 18.60 7.00% 0.00% 000 18,60 | 5.00%
368 18.40 8.00% 0.00% 000 | 18.40 . 5.00%
364 18.20 9.00% | 000% 0. 00 | 18.20 { 5.00%
360 18.00 10.00% |  0.00% 0,00 |B.00 5.00%
356 17.80 11.00% | 0.25% | 0.89 . 1H.69 5.25%
352 17.60 12.00% | 0.50% 1.76 _ 1936 5. 50%
348 17.40 13.00% |  0.7%% | 2.61 _ 20.01 5.75%
344 17.20 14.00% | 1.00% | F.44 _ 20.64 6.00%
340 17.00 15.00% | 1.25% | 428 | 21.25 | B2o%b
336 16.80 16.00% | 1.50% 5.04 . 21.84 . B.50%
332 16.60 17.00% = 17% 5.81 | 22.4] | 6.7%%
328 16.40 18.00% = 2.00% 6.56 | 22.96 _ 7.00%
324 16.20 19.00% | ‘2.95% | 738 | 23,49 | 7.25%
320 16.00 20.00%  250% 8.00 24,00 |  7.50%
316 15.80 21.00% 3.00% 9.43 25.28 | 8.00%
312 15.60 200% | 350% | 1092 | 26.52 | BS0%
308 15.40 23.00% 400% | 1232 | 2770 . 9.00%
304 15.20 24.00% 4.50% | 13.68 . 28.88 | 9.50%
300 15.00 25.00% | 5.00% | 15.00 | 30.00 | 10,0054
296 __ 1480 26.00% | E575%% | 17.02 . 31.82  10.75%
292 14.60 27.00% | &50% | 18,98 _ 33.58 . 11.50%
288 14.40 28.00% | 7.25% 20.88 35.48 | 12255
284 14.20 29.00% | 8.00% | 22.72 _ 36.92 [ 13.00%%
280 14.00 30.00% = 875% | 2450 | 38.50 | 13.75%
276 13.80 3100% | 975% | 2691 | 40.71 | 14.75%
272 13.60 32.00% | 10.75% | 23,24 _ 42 84 | 15.75%
268 13.40 33.00% | 11.75% . 31.49 | 44,85 16.75%
264 13.20 34.00% | 12.75% | 3366 96.85 - 17.75%
260 13.00 3500% | 13.75% | 3575 | 48.75 | 1B75%
256 12.80 3600% | 14.75% 37,76 | 50.56 19.75%
252 12.60 37.00% | 1575% |  39.68 | 52.29 | 2075%
248 12.40 38.00% | 16.75% 41.54 _ 53.94 | 21 75%
244 12.20 39.00% 11.75% | 43.31 | 55.51 | 22.75%
240 12.00 40.00% | 18.75% | 45.00 | 57.00 23.75%
¢
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Annexure-'A’

LIST OF PREFERRED MAKES FOR USE IN AAT WORKS

1.

2

3.

4,

Brand names of materials to be used are ksted here and indicativa andy. Mere indusion
of brand name in this st does nel quarantes for use in work unkess specification of
brand meets technicat specifications of product as stipulatad i tender document, The
speacifications of the products as mentioned i this terwler document shal take
praferance aver the make Kst, The contractor will be requicad to previde ibems/matenial
as per the specificabions indicated in tender docurment.

The fodlcwing kst of prefemed makes ks schaustive. However, additional manyufacturers
or brands may be considerad for any specified product or tem, depending on market
avelabliity, delvery timelines, and proven salistactory performancs in similar peojects
or works-preferably where such 8 make or product has been used in quantifies
constituting at least eighty parcent (80%) of the estimated or proposed requiraimmert
for the relsvant project or work. To sstablish perfonmance, completion certificates,
performance certificates and purchase orders accompanied by tax mwvolees wil be
considered, providedt that the pmducts comply with the technical specifications
stipudated in the tender document.”

In case, Modei no. of any product a5 mentionad in tender document Is discontinued by
manufaciurer (documentary svidence from manmfacturer is must to establish this),
then confractor is bound to provide latest model of same manufacturer subject to
meeting ihe technical specification without any financial implication,

The tenderers shall quote his rates on the basis of the price for the best quality product
of the brand/make stpulated for the tem of work in the fist of praferred
miake/specfications. The zgency shall subimit at laast three brands ko bhe list given
bekw along with the rates (having peice variation within 10%) and specifications for
the aoproval of Engineer-in-Charge bafore placing order, ETC shall apprve any of the
two brands.

No'

Item Name Brands / makes / Manufacturers

CEMENT ACC L. f URrer Tech [ Shree Cement Lid, / Ambuja /
Jaypee f Century /1K Laxml (K Lakshm] Cement Lid.) /
J Cement / Nuwvoco f Dalmia Cement (Bharaty Ltel. f Birla
Al (Orignt cement Ltd.) / Star Cament / PENMA [/ Max
Cement / Pamco Cement / Chettinad Cavnert / Wonder
(Wonder Cement Lirnited) f JSW Cement / Zusn Cement /
Prism Cement

TMT SAIL / RINL (VIZAG Steel) / TATA TISCON { TATA Stesl
REINFORCEMENT Limied) / JSW Stesd Lid. f XSPL f Shyarn Stesl Industries
STEEL Ltd. f ESL Steef Lel. / Shyam Matalics & Enargy Lid. /

Shri Bajang Power & Ispat Lud. / Reshmi Metailks Uimitec
/ SRMB Srijan Private Limited / MS Agarwal Foundries
Private Limited / Real ispat and Power Limited / Jai Bafji

Page 2 of 9
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S. tem Name Brands { makss / Manufacturers
No.
Tndustries Limltad / Maithan Stead B Power Limited / Shree
Nakoda Ispat Limited
3. STRUCTURAL STEEL- | SAIL ;) RINL {VIZAG Stesd) / TATA Structura (TATA Steel
M5 TUBULAR Limited) f J5W Stesd L1d. / ISPL / APL Apalic Tubes L. /
SECTIONS Shyawn Matalics & Erveroy Lbd, f Surya Rosbni Lid.
(CIRCULAR, SQUARE,
RECTANGULAR) FOR
COLUMNS, TRUSS,
MS PIPES, FLATS,
ANGLES, BEAMS,
CHANNELS, STRIPS Wezone Tubes Ltd. J Utkarsh | For works costing up &
ETC Tndia Ltd. / Hi-Tech Pipes Ltd. | 13 Cr works |
4, VITRIFIED / CERAMIC | Frism Jobnson Limited ( H&R Johwsen (India) Ltd.) /
TILES NITCO Tikes Ltd. [ Orient Bell Ltd. / Orade Granite L, /
Kajaria Ceramics Lid. / RAK Ceramics (RAK Ceramics Lid.)
F AGL{Asian Granite India Ltd.) f Oacis Vitrified Ties(Qasic
Vitylfed Pvt Lid.) / Vanmors Granite Pyt Ld. [ Qutone
Ceramic Pvt. Lkd. f Ambani Vitrified Py, Lkd. / Simpolo
vibrified Pyl Lid. f Pavit Ceramics PvL Lid. [/ Aparna
Entanprises Lid. § SUNHEARRT CERAMIK(Sunshine Tiles
Company Pvt, Ltd)
5. | ALUMINIUM KALZIP (Kalzip India Pvi. Ltd.) / Kingspan (Kingspan Jindal
STANDING SEAM Pvt. Ltd) / BEMO{Bemo System GmbH) {
ROCFING SYSTEM hew Look Furnishers For roofing work upto
15,000 sgm.
& METAL CELLING TILE | Hunker Douglas India Pvt Lidl, f Durum India Pei. L. /
! f BAFFLE CEILING Sant Goban Gyproc India Ltd, [/ KEnaulf Celng
| Solutions{Indfa) Pyt Ltd.(Formerly Armstrong  World
| Industries (India) Pvt. Ltd.) / USG Knauf (Fnauf India Pyt
| Ltd.} / Dexune(Dexune Marketing Pyt Ltd.} f Ceifio
| Techrologles Pvt, Lid,/ New Age FalseCeiling Pvt. Ltd.
7. GALVALUMES S5TEEL Tats Blusscope Steel Ltd. f Fnda) Steel (Jindal 1rdia Lid.)
SHEET ROOFING £ J5W Steel Coated Products Limited / APL Apollo Building
{ TOP & BOTTOM}) Products Private Limited / Colorshine Coated Pyt Lid.
QVER MS TRUCTURE
8. ALUMINIUM Alucobond (34 Composie Ingia Pvi L) / Aktrong
COMPOSITE FANELS | Enterprises India Pvt, Lid, / Aludecor Lamination Pvi. Lid
(ACH) J} ELROBOND(Euro Panel Product Ltd.) / Alstone(Alsione
Internaticral ) / VIVA{Viva Composite Panal Pvt Lid.) /
Alutech{Alkech Indusivies) / YIRGO{Virgo Laminates Lid.)
§ Al Ashoka foam muliiplast Pvi Lid.) ( Alexia Panels
/ Timexbond Industries Pvt. Lid.
8. HONEYCCOME Alucovond(3A Camposite Tndia Pyt Lod) / Aludecor
COMPOSITE PAMELS | Lamination Pyt Ltd / EUROBOND (Eurg Panel Produck
{HCPY Ltd.y Aktone{Alstone  International ) / YIvA(Viva
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s. Item Name Brands / makes / Manufacturers

No.

Composite Panel Pvt Ltd.) / Alutuff (Ashoka foam
multiplast Pvt. Ltd.)

10. | 2INC COMPOSITE Aludecor  Lammation Pvtltd /  Alstore  {Alstone
PANELS (ZCP) International ) / VIVA (Viva Composite Parel Pyt Led.) /

EUROBOND{Euro Panel Product Ltd.)

11, | ALUMINIMN Rindaloo Industries Ltd. / Jindal Aluminrem Ltd. / Bhoruka
EXTRUSIONS / {Bhovuka Extrusions Py, Lid.) f NALCO
STRUCTURAL
MEMBERS

iz. ! FLOAT GLASS / HIGH | Saint Gobain Glass India Ltd, / AIS Glass Soluthon Ltd /

| PERFORMANCE Pilkington / (Guardian Sun Guard /Modi Guard) {Gujarat

GLASS / Guardian Limited) / Sisecam Flat Glass India Pvt. LU, /

GLASS MIRROR Gold Plus Glass Indusiry Lid. / TPRS Enterprises Pyt. Ltd,
/ Atul Lid.

13. | UPVC DOORS & Aparmna vensier /Okotech (Apama Enterprises Lid.) /
WINDOW Fenesia (Fenesta Builkding Systems) / Aluplast / MCL Veka

Lid. / Window Magic India Pyt. Ltd. / Rajshri Plastivood

14, | WDOD POLYMER ECOBOARD (Alstore industries vt Lekd) f Rafshri

COMPOSITE(WRC) Plastiwood ( Div. of Rajshrl Productions Pvt. Ltd.) / KAKA
Industries Ltd.

15, | ADMIXTURES / Pifilive Trafustrles Lid. / FOSROC Cheamicals (India) P, Lid.
WATER PROOFING { CICO Technologies Ltd. / Sika India Pvi. Lid. / BASF India
COMPOLUINDY Ld. / MC-Bauwchemie (MC-Bauchemie India Pvi. Ltd.) f
ACRYLIC Ardex Endura (India) Pvt. Ltd. / STP Ltd. / Choksey
CEMENTITIOUS Cherricals Pvt, Ltd. / MYK Laticrete {MYK Laticrete Pvt, Ltd.
COATING/ f Mapal {Mapei Construction Products Pvt Ltd) / Cliyso
LIQUID MEMBRAMNE india Pvt, Lid. / Manstl Bitumen Pvt. L. [ Penpctran India
{POLYURETHAMNE & Pvt. Ltd. / Supreme Bltuchem India Pvt. Ltd. / Asian Paints
POLYURER)S Ltd. / TWA Tndia Ltd. f TP Buikdtech Pvt. LA, / MYK Arment
HDPE & SELF Pvt. Ltd. / Technonlcol India Fvt, Ld. / Saimt-Gobaln India
ADHESIVE Pvt. Ltd. / Femmous Crete([ndia) Pve, Ltd. / Fair Mate
MEMBRAMNE Chemicals Pvt. Ltd. / Berger Palmts India Ltd, [ Yahska

Polymers Pvt Lbd / Hindoon Chemicals Lid / Buidtech
| Products rdia Private Limited / Kryton Buildmat Co. Pyt
* Ltd. / Kunal Conchem Pyt Lid / Bostik Inda Private Limited

{ MK Petro Products India Private Limited / Prism Joknson

Limited / Boxer Construction Chemicals / Ade Additives

Technologies Limited / Sunanda Speciality Coatings P Lid
b / Tikitar Danosa(india) Pvt Ltd
] 15. | BIPOLAR CORROSION { STP Ltd. f Ska India Pvt. Lid. / BASF Indla Ltd. /7 Chryso

INHIBITOR India Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. /
ADMI(TURE Sunancs Spechality Coatings Pt Ltd / Canchern Labs LLP

/[ Fosroc Chemicals (India) Private Limited

17. [ REINFORCEMENT Dextra / G-Tech / HI-Tech Englneering Solutions | Sanfedld
COUPLER (India) Ltd. / Tata Steel Limited
t : \ Page 4 of 9 Q’_
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s, Item Name Brands / makes / Manufacturers

No.

185, | HRRDWARE FITTING | Donmakaba India Pyt Ltd. / Q-Rallng Tndia Pwt Lid.

; (Formely D-Lme} [ Hafele India Pvt. Lid. f GEZE Gmbh }
Lmox Technology Pvt. Ltd. f Assa Abloy [ Kich Architeclural
Froducts Pvt. Lid. / Godre] & Boyce f LGF Sysmac India
Bvt. Ltd. / Rinox Kaufmann L. / Ozone India Pt Lid. f
Everlte / Defme / Hardwyn{Hardweym Indla Lid.) / Arkay f
Dorset Tndustries Pvt. Ltd, [/ Pravag Polymars P, Lid. f
Hettich India Pvt. Ltd. / Coone Owverseas Pt Lbd,

19, | STEEL/WODD FIRE Navalr Ltd. / Pormat International Ltd. / Shakti Hommann

RESISTANT SHUTTER | Pvi. Lbd. / Sukri Faints & Chemécaks / Iclgan f Signum Fire
Protection / Pacific(Pacific Fre Controls Pyl Lid.) / ASES
Security Pvt. Lid.
| 20. | LAMINATESS Greeniam Industries Lid. / Mering Industries Lid. f Century
| LAMINATED Piyboard (I} Ltd. f Nationd Pty / Archiclpiy(Archidply
PARTICLE BOARDY Trchstries Limitad)  Kitply Indusiries [ Novapan [/ Duwg /
PRELAMINATED Mayur Doors / Greenply / ASIS / Greenpanel Indusiries
BOARDY MDFS PLY Limited / Punjab Phywood Indusines [ Stylam Industries
BOARDFLUSH Ltd. / Bobrick Washrooen Equiment Inc. / Dormalaba India
DOORS/ pvt. Ltd. / Traspa / T-Line{Inner Space) / Sarnrat Plywocd
COMPACT LAMINATE | Limited / Jain Doors Pvt Ltd / Jain Wood Industres f
TOILET CUBICAL/ Arfnwoodriart Private Limted / Virgo Lammnates Ltd
URINAL PARTITIONS

71. | FASTENERS/ANCHOR | Hiti{Hiltl (India) Put. Ltd.) / Flscher f BOSCH / Fasteners

FASTENERS India / Mungo / Rawl Plug / Koncept Stes! Privaie Lnited
J Al Inchi § AFT (Anchorite Frang Tedhnslogy)

22, | WOODEN Pergo Ltd. / Acticn Tesa § Unitex / Knauf Ceiling
LAMINATED Sokrtions{India) Pvt. Lul.(Formerdy Amstrong World
FLOORIMG/ YINYL Industries (india) Pvt Lid} f Epitome [ Scheit /[
FLOORING / RUBBER | Responsive Industries Lid. / Greeniam Industries Lid. /
FLOORTNG Grecnpanal Indusmies L.

33. | EPCXY,PU FLOORING | STP Lid. / Sika India Pvi. Lid. f BASF India Lid, / FOSROC

Chearvicals (India) Pvi. Ligl. / Tremeo CPG {India) Pvi. Lid.
; Cipy Potyurathanes Pyi. Ltd f NITCO Tiles Corp. { Maruti
Bitumen Pvt. Ltd. / Supreme Bituchem India Pvi. Ltd. /
Chryso India Pvt. Ltd. / Saint-Gebain India Pvt. Ltd. /
Bostk India Pvt Ltd. / Asian Pambs Ltd. f Pidilite Industries
Ltd. / Berger Prints India Lid. / MYK Amment Pyt Lid. /
Hygle Profile India Pvt Ltd [/ Sunanda Spechality Coatings
Pvt Ltd

24, | TILE JOINT FILLER, Ardex Erdura (India) Pvt. Lid. / Ferrousorete India PytLtd
TILEFAAC BLOCK/ J MK Laticrete (MYK Laticrete Pvi. Lid) / Fidilite
STONE FIXING Industries Lid, S FOSROC Chernicals (India) Pyt L. f BASF
ADHESIVES SCLID Incils Ltd, /' Fairnate(Fair Matz Chemicals Pvbitd.) / STP
EPCXY GROUT Ltd. ;f Home Fride Adheshve P, Lid. [/ Saint-Gobain india

Pvt. Ltd. / Berger Paints India Lid. f Somany Ceramics Ltd.

J/ Uhiratech Cament Lt f Kerakoll India

Page 5 of 9
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S. Itam Nam= 2rands / makes / Manufaciurers

No.

2% ' FLOOR HARDENER STP Lid. f Sika Inchia Pyl Lixd, / BASF India Lid. / Pidilite

| Indusiries Lid. / FOSROC Chemicals (india) Pwi. Lid, /
! Ironite / Mapel {Mapei Construction Products Pyt Lid.)
| Chryso India Pvt. Lid. / Supreme Bituchem India Pvt. Ltd.
f / Saint-Gobain India Pvt. Ltd. / MYK Arment Pvt. Ltd.

26.  POLYCARBOMATE LescanfSabic (GE Mastic) / Dan Pal | Polygal India Put, Lid.
SHEET { Gaflina India Pvt. Ltd. / Coxwell Domes [Coxwell Domes

Engineers Pvt. Ltd.) / Tuflite / DPI Daylighting Pvt Lid.

27, | CALCIUM SILICATE Saint Gobakn Gyproe India Pyt Lid. / Liyod TRsulatdion [ndia
/MINERAL FIEER Lid. / Knauf Celllng Solutiors(India} Pvt. Ltd.{Formerly
FALSE CEILING Arrmstrong World Industries (India) PvtLtd.fKnauf AMF
TILES/GYPSUM FALSE | India Pyt. L. ) / (Aerolite Cefling Systern/Andhva Polywiers
CEILING BOARDS/ Put. Lid.) f USG Knauf [Knauf Indla Pvt Ltd.) f Hilux{Ramco
GYFELM FARTITION | Industres Ltd)} / Gridine / Everest / Dexune (Dexune
BOARDS Marketing Pvt Ltd. )/ Vans Gypsum f New Age FalseCeiling

Pvt. Ltd.

28, | FIBER CEMENT Bison (NCL Industries Ltd.) f Hicam{Faemco Industiies Lid.
BOARDY CEMENT ) f Everesl (Everest Industrkes Lid.) / Visaka Indusiries Ltd.
BOARD

29, | PAINTS FOR STEEL ISW-Al2o Mobel India f Jenson & Nicholson f Oikos Indla
STRUCTURE (EPOXY | PyLLid, f Asian Paints bid. / Berger Paints India bid. |
PAIMTS) P} PAINTS | Merolag f Acro Paints Lid. / Snowoem Irndia Lid. / Shafinar

WATER, PROOF (Shakimar Paints Ltd.} / Jotun / Graver & \Weil (India) Lid,

CEMENT PAINTS/ f STP Ltd. / Hempel Paints India Pyt Ltd. f Anupam

PRIMER/DISTEMPER | Enterprises [ Docall Corpro India Pv Lid / Nippen Paint

{ TEXTURE FINISH India Privaie Limited / FOQSROC Chemicals (India) Private

PAINT/ SYNTHETIC Limited

ENAMEL PAINT/ FIRE

RETARDANT PAINT

a0, | WALL PLITTY LE.Cement / Toyo Farrouscrets [ndia Mot Lid. / Birla Whike

/ Dalmia Magic Premium Skim Coat(Dalmia Cement
(Bharat) Ltd.) / Asian Paints Ltd. / NCL Buildtek Pvt. Ltd. /
Ferrous Crete(India} Pvt, Ltd. / Samt-Gobain Indla Pvt. Lid.
/ Nippon Paint India Private Limited

31, | EXPANSION JOINT Veaolt International Ltd. {U.K) f Construclion Spacialites
FILLEFR. BOARDY [USA) / The Supreme Industries Lid. / STP Ltd. f Dupont /
JOINT COVERS Sanfelld / Hercules / Z-Tech f DECG Imternational /

M.M.Systems f Kantaflex-Balco / Kantafex (India) Pyt, Lid,
/ Mapei(Mapel Construction Products Fyt. Ltd.) / Migua f
Tnzuboatd f Soprarma f Supresne Bitwchern India Pyt Lid, /
Finnacle Soluticns § VP Enginesrs

32, | GLASS GRID FOR Saint Gobain ADFORS / Maccafermi Environmertal SaHians
BITUMINOUS WORKS | Pyt Ltd. / Techiab Industies Lid. / Giridhar Techfab Pvt,

Lid, / Tarrain infratech / Flexiwff intemational L. /
Supreme Mon-Woven Ind. Pyt Lid. / Polyon Texdiles

My

Gy
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5. Fem Name Bramfs / makes / Manufacturers

No.

33. | RUNWAY MARKING Nerolac / Berger Paints{Berger Paints India. Ltd.) / Asian
PATNT (WATER Faints Lid. / ITS Coating Pvt.Lid. / Supeeme Blituchem India
BASED) Pvt. Ltd. / STP Ltd.

34. | SANITARY WARES Kohler Co. {USA) / Jaquar and Company Pvt. Lk, /
FIXTURE; FITTINGS/ | American Standard / (HINDWARE / QUEOD ) (Hindware
SE SINK J SPECIALLY- | lenibed) / (PARRYWARE f ROCA ) (Roca Bathroom Products
ABLED FITTING Pyt Ltd)) [ Grohe AG (Germamy) f Franke (Switzerand)

Bobridk YWashrcom Equipment InC. / Duravit { Marc f H3R
Johesen {India) Lid/Prism Johnsons Lid. [/ (CERA{Senator
W Cera Sanitaryware Lid.) / Somany Ceramics Ltd. / Dolphy
India Pvt. Ltd. / Rak Ceramics India Pvt. Ltd / Nirali {Jyoti
Kitchen Industries Pvt, Ltd.) / Jayna / Pressalit Ltd. /
Hindustan / Aqua Plumbings Pvt Lid / Astral Ltd

Euronics (Euronics Industries Pyt Léd.} { Except 55 Naphin
and Soap Dispenser)

35, | GI. FIPE FITTINGE | Unik [ Zoloto Maleables f Leads: Vabees Ltd. £ Surpa f R-

Brand / KS / SS

36, | SQIL WASTE & VENT | NECO[ ayaswal Mece Indusiries Lid.) f BIC (Bengal Iron
FIFES & FITTINGS Corportation) / RIF / Bectrostes] Steals cacting Lid. ) SKF
AND WATER SUPFLY |/ Kapllssh Dhatu Udyog(F) Ltd. / Samt Gobam [
FIPES-SAND CAST HEFCO(Bmay Udyoy Pvt Lid.) / Raj Patlern Makers &
IRON S&S/ Founders Pvt. Ltd.

CENTRIFUGALLY
CAST (SPUN) S&S/
HUBLESS
CENTRIFUGALLY
CAST SPUN IRON
PIPES/
CENTRIFUGALLY
{SPUN) CI PIPES
CLASS 'LAY/ DUCTILE
IRON PIPE/ CI
MANHOLE COVERS &
CI GRATING

37, | STRUCTURMAL/ Wacker / Dow toiming / G.E. Plestics / Pidilite Industries
WEATHEFR. SEALANT Ltd. f FOSROC Chemicals (India) Pvt. Lid. / EASF Irwdia Lid.
FOR STRLUCTURAL £ STF L. / Rawl Plug / Choksey Chemicals Py, Lid.
GLATING/ACP Supreme Bituchem India Pwt. Lid. / Maruli Biturmen Pyl

Ltd. / Sika India Pyi. Ltd. / Alshone Indusiries Pvi L

38. | POLY SULPHIDE / FOSROC Chemicals (Jndia) Pvi. Lid. / Choksey Chemicals
POLYURETHANE Pvi, Lick / Pidilive Tndustries Lkd. / Sika Indie Pyt Ld. f
SEAL ANT FOR Dow coming f MYE Laticrete (MYK Laticrete Pvi, Lid.) /

Tuffsead / Wacker / G.E. / STP Lid. / BASF india Lid. /

JOINTS

Maruti Bitumen Pvt. Ltd. / Chryso India Pvt. Ltd. / Supreme
Bituchem India Pvt. Ltd. / Bostik India Pvt Ltd / MYK

b

tA

S g,
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; MODULAR S.5.

39.

40,

41

42,

45.

47,

| DOOR

Them Name

FGLASS RAILING

' SOLID ACRYLIC
SURFACE BEDARDS

| TENSILE FABRIC

| AUTOOLAVED
AERATED CEMENT
(AAC) BLOCKS

| AUTOMATIC

REVOLVING [ SWING

WALIWAYS/FALL
PROTECTION
SYSTEM / ROOF
HATCH

GYPSUM PLASTER/
POLYMER MODIFIED
SELF CURING
MORTAR

CURING COMPOUND

(RESIN BASEC &
WAX BASED)

' DECORATIVE FILMSS
SAFETY FILMS

| 48,

T

| GEOTEXTILE

STERL HAMNO COAT

PRODUCTS f SOIL

)&’:{.f»)

 Brands / makes | Manufacturers

Dormakaba India Pvb Ltd. / Jndal Lifestyls Ltd, / GEZE

Gmbh / Q-Railing India Pvt. Ltd. {Formerly D-Ling) / Linox

Techrologies Put. Lid. / Kich Architectural Products P,

Ltd. / Dzone India Pvi. Lid. f Assa Abboy / Rinox Kaufrmann
| Ltd. / Maruti Architectural Products Pyt Lid

Dupont / LG-Himacs (L Hausys India Pvi. Ltd) / Hanex /|

GMGR Indly (Samsung Staren) f Neonrex [ Durlax Top
| Surface Limited
Mebler Texnglogies (Low % Bonar India Py, Lid.) /Serge
Ferrari India Pvt. Ltd. [ Sattler PRO-TEX,

Magicrate Building Solutions

Pt Ltd ! Flnecrete Eoo- makes, kocally  avallable
Blocks Pvt. Lid. [ Aerocon /| makes may be explored
Bilt Technologies / JK /| meeting technical
Instablock / Max Blocks / RS | speciications.

Green Infra (India) Pvt. Ltd. /

Siporex / Kataria Ecotech. Pvt.

Ltd. / Krrish White Bricks LLP

/ Jindal AIR / NCL Buildtek Pvt.

| L. / Renaatus Prooon Private

Lirnited

| Dormakaba India Pvt. Lid. / Hafele India Pvt. Ltd. / GEZE |

Gmbh / Gilgen Daor System AG f Linox Technology Pyt
Ltd. / Assa Abloy / Autoingers

WIHLMET / Latchwaye f Capital Safety [ Honsywell [/
Checkmate [ Karam Safety Pvt, Lid, / Kingspan Jindal Put.
Ltd./ NYSTROM / BABENKQ / BILCO

' Ferrous Crete(India) Pyl Ltd. / Ultra Tech / Saint Gobain |

Gyproc India Ltd, / Dow Constrisction Chamicals / BASF
India Lid. / Asian Paints Lid. / Saint-Gobain India Py, Lid.
{ Dudhi Industries Private Limited
FOSROLC Chemicals (Incia) Pt Lbd. / Slka Indla Put, Ltd.
/ BASF Indla Lid. / Sugveme Bituchem Trelia Pyt Ui, |
CICO Techriologies Ltd. / STP Lid. [ Barger Paints Inda
| Ltd. / Yahska Polymers Pvt Lid | Akarsh Specialitios
| 3M / Avery Dennison | Dack

| Four Sohttions Pvi. Ltd. / Meta-Chern Paints & Adhesives
TechFab Indla Industries Ltd. / Strata Geosystems (India)
Pvt. Lid., / Suntech Geotaxtde Pyt Ltd, / Maccaferd
| Environmental Solutions

Page 8 of 9
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Armant Pvi. Lid, / McCop Soudal Sedants Adheshves & |
| Foams Pvt. Ltd.

Remark: Apart from these |
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S. Ttam Name Brands J makes [ Manufacthurers
No.
REINFORCEMENT
GEOSYNTHETICS
50. | UPVC/CPYC/SWR FVC | The Supremne Industries Ltd. / Finclex industnes Ltd f
FIPES & FITTINGS Savow Fawe Manufachunng Co. Pt Lid. f AKG Extrusions
Pvt Ltd. / Surya Reshni f Actral / Prince [ Ori-plast f
Ashirvad / Vechus f Prayag(Prayag Polymers Pvi. Lid.) f
Balro f Texmo Pipes and Products kd., / HIL Limited f
Vishal Pipes Limited
51, | ROCKWOOL / UP Twiga / Roxul-Rockwool { Reckioyd / Saint Gobain Tndia
GLASSWOOL Pvt Ltd, { Farmerly Rockwool India ) / Lloyd Insulations
INSULATION India Lid. / Polybond Insulation Pvi. Lid, / Hi-Tec Rock
Fibre Private Limited / Thermocare Rock Weool (India) Pyt
Ltd.
52. | G.I PIPE Tata Steel Lid. / Jndal Flpes Ltd. / Surya Roshni {(Surya
Roshni Ltd.) / APL Apollo Tubes Ltd. / Zenith / Utkarsh
Indla Ltd. / Wazore Tubes Ltd. / Hi-Tech Fipes Lid. /
Jotlndra Steel & Tubes Ltd. f Ravindra Tubes Frivaie
Limied / Dadu Plpes Pyt Lid f Vishal Pipes Limited [
Chetna Steel Tubes Private Limited
53. [ SLUICE Sant Yalves Pyt Lid, f Zolote [/ AudoolLE T) f Castle f
L WALYE,/PRESSURE Leader Valves Ltd. [ Kartar / Honaywell / IVC
REDUCING VALVE/
NON-RETURN VALVE
(CI/GUN METAL)
54, | HDPE PIPES Gabernit / Saint Gobain f Savior Faire Manufaciuwing Co. Ltd.
{ Jain Imigation / Orieplast / East - Hooghly Agro Planiation
Pvi. Ltd, f Aaram Plastics Private Limited / Shree Narayani
Pipe Mfg Co / Vishal Pipes Limited / Prince Pipes And
Fittings Limited / Vishal Heavy Engineering Private Limited
/ Sangir Plastics Pvt. Ltd.

.

™y
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Special Terms and Conditions

1) Terms and Conditions

1. Indian Aviation Academy Invites GeM Bid for “Procurement and supply of Washroom Fixtures
Items for the year of 2026-27 at Indian Aviation Academy Vasant Kunj New Delhi —110070”. as
per the specification in this bid document.

2. The bid document can only be viewed in GeM Portal and will be submitted / received only at
gem portal.

3. Interested applicants can download the bid document from GeM-Portal from as indicated in
the Gem portal and submitted the completed document with bid document as indicated in gem
portal.

4, To participate in the gem portal, it is mandatory for the bidders to register themselves with
Gem portal and obtain user id and password which is required for submitting the tender.

5. Delivery address: A.G.M (E-C), Indian Aviation Academy, Vasant Kunj, New Delhi - 110070.

6. Delivery Period: Supply of fixture items shall be completed within 45 days from the date of award of
work.

Servicing of urinal sensors shall be carried out twice during the entire contract/tender period, at an interval
of six months.

7. Rates- The bidders are required to quote basic rate (including all charges i.e. including
packaging, transportation, loading/unloading, installation charges and GST etc) applicable for
entire contract.

8. Bid- This shall consist of technical bid and financial bid duly filled in the format specified, herein
in accordance with the instruction and other relevant provisions mentioned in this Bid
Document. This is to be filled electronically.

9. Digitally signed Financial Bid will be considered as confirmation that the bidder has read,
understood and accepted all the conditions and documents enclosed and referred in this Bid
document.

10. | Inspection: Indian Aviation Academy reserve the rights to inspect the items before delivery in
term of its effectiveness in fulfilling the specification mentioned in the Bid Document. Agency
has to submit the sample of each & every product with original purchase invoices to Engineer
In charge, IAA and delivery has to be made only after receipt of confirmation from A.G.M (E-C),
IAA.

11. | Corrigendum/Addendum to this Bid, if any, will be published in Gem Portal only. No newspaper

press advertisement shall be issued for the same.
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12. | The Bids will consist of 2 BOT i.e. Technical and Financial Bid only. The Financial Bids Shall Consist of
the financial aspects as per the conditions laid down in the Bid Document.

13. | Indian Aviation Academy, reserves the right to reject any Bid without Assigning any reason.

14. | The Bids received will be evaluated on the basis of Technical Bid and Financial Bid with the lowest value
of total Bid price incl. taxes & all costs (for complete scope of work specified in document) shall be
termed as L1 Bid. Contract shall be awarded on the basis of lowest rates of supply.

15. | Bidders will take all necessary actions to evaluate risk and cost involved in the operations and IAA will
not be responsible for payment of any compensation whatsoever on this account.

16. | Bidders are also advised that they should visit at IAA and understand the ground conditions and
business Potential, before submitting their bid(s).

17. | No other court expect courts of New Delhi only have jurisdiction to resolve dispute arising out of Bid
Document.

2) Security Deposit:

a) The security deposit shall be 10% of the total contract value that shall be submitted by the lowest Bidder

within fifteen days from the date of issue of award letter or same shall be deducted from running bill i.e
10% of each RA bill. The aforesaid security deposit shall be Submitted in the form of Demand Draft in favour
of Indian Aviation Academy (NIAMAR SOCIETY).

Refund of SD -

a) The supply quantity of washroom fixtures items as per BOQ shall be completed within 45 (forty-
five) days from the date of issuance of the award letter. The Security Deposit (SD) related to the
supplied fixtures shall be released after 6 (six) months from the date of successful supply and
acceptance by the department as per works manual clause 41.15 & 41.16.

b) For the service item related to the urinal sensor, the work shall be considered complete upon
successful. The Security Deposit (SD) for this service item shall also be released after 6 (six) months
from the date of satisfactory completion of the work.

3) Schedule of Delivery:

i)

Once the materials/ equipment’s is ready to supply, supplier may contact the Engineer In Charge for
delivery Schedule. After which the supplier may contact the consignee for readiness of delivery.
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i)

Every bill deposited for payment must enclose the originals receipted challans/invoice duly verified by
an IAA official. The payment will be arranged after necessary check by IAA, by cheque/ online payment
only.

4) System of Payment:

i)

Payment will be made at the accepted rates to the respective bidder.

i)

The bills should reflect applicable GST separately. The supplier shall not claim any interest on payment
under the contract.

iv)

No advance payment will be allowed under any circumstances.

5) Warranty:

i)

The supplier warrants comprehensively that the goods supplied under the contract is new, unused and
Incorporate all recent improvement in design and material unless prescribed otherwise by the
purchaser in the contract. The supplier further warrants that goods supplied under the contract shall
have no defects arising from design, material (except when the design adopted and / or the material
used are as per the purchase/consignee specifications) or workmanship or from any act or omission of
the supplier, that may develop under normal use of the supplied goods under condition prevailing
India.

6) Pe

nalty Clause:

Any supplies received in bad condition at Unit will have to be replaced free of cost. Replacement for
faulty regular items has to be made by the agency; otherwise, cost of the same will be deducted from
the bills.

Supply should be made within reasonable time and as shown in the indent and if the supply of material
is not found in accordance with the specifications and sample, IAA reserves full right to purchase the
required stock at the risk and cost of the supplier and the difference in amount incurred in this regard
by IAA will be recovered from the supplier’s bills.

ii)

In case of non fulfiiment of tender conditions, IAA reserves the right to terminate the contract as well
as debarment of the agency for participating in the future contracts of IAA/AAI for the period of 01
years.

7) If the supplier does not follow the above instructions, his Bid will be summarily rejected.

8) IAA reserves the right to cancel / discharge the bid at any point of time.

9) Any other additional terms and conditions will be applicable as per gem portal.
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10) Scope of work

i)

Procurement and supply of Washroom Fixtures Items for the year of 2026-27 at Indian Aviation
Academy Vasant Kunj New Delhi —110070.

11) Technical Bid- this shall from the basis of ascertaining the technical of the bidders.

12) Financial Bid- this shall from the basis of ascertaining the L1 Bidder after qualifying the technical criteria.

13) The Bid will be summarily rejected if financial documents is uploaded with the technical
documents.

14) Each and every page of the Bid document must be signed and stamped by the Bidders. If the above
instruction will not follow by the agency, Bid will be summarily rejected.

15) Evaluations of offers:

i)

Stage I: The technical Bid of all the offers that the received within the date and the time mentioned
herein Shall be opened after due date and time. The technical suitability of the Bidders shall be
evaluated based on eligibility criteria and verification of the document submitted by tenderer with the
technical Bid. The financial bid of only those Bidders shall be

opened who are shortlisted in stage 1.

Stage II: The date and time of opening of the financial Bid will be intimated to the shortlisted Bidders
and shall be opened at such appointed date and time. Both the bids will be opened
electronically and will be immediately available on tender uploading site for viewing to bidders.

ii)

It is mandatory for all the Bidders to submit the rates for each & every items as the 11 bidder shall be
selected on the basis of overall lowest bid in terms of value of all items mentioned in
the offer form (Financial Bid).

iv) Any such Bid shall be disqualified where the rates for all items are not quoted.
V) All the Bidders have to quote as per the requisite brand mentioned against each item.
16) | Financial Bid: This shall consist of offer form for financial Bid and the Gem Bid schedule duly

filled in the format specified herein in accordance with the instruction and other relevant
provisions mentioned in this Bid document.

The Offer form (for Financial Bid)

| HERE BY AGREE TO ALL THE ABOVE CONDITIONS.

Supplier’s Signature

Name, Address & Tel No.

Stamp of the firm
Date:-

Place:-
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Schedule of Quantity

Name of Work :- Procurement and supply of Washroom Fixtures Items for the year of 2026-27 at Indian Aviation
Academy Vasant Kunj New Delhi - 110070.

Item
No.

Item Description Qty

Unit

Rate
with GST.

Amount
with GST.

Supplying of Urinal Sensor plate of size 5 x 5 inch SS 35
Steel Grade 304 or equivalent or make as per AAIl
approved make list with allen key type screws
including all plate cuttings for screws complete as per
satisfaction and direction of Engineer In charge

Each

Supplying of Sentronic Urinal Sensor Eye for Urinal 40
Sensor of Make Roca model No RT5X9315E00 or
make as per AAl approved make list Complete as per
satisfaction and direction of Engineer In charge The
Sensor eye should fit perfectly in the existing unit of
ROCA make installed in washrooms

Each

Supplying of Sentronic Urinal DC Battery Box for 40
Urinal Sensor of Make Roca model No RT5X9315E00
or make as per AAl approved make list complete as
per satisfaction and direction of Engineer In charge
The Battery Box should fit perfectly in the above
mentioned existing unit of ROCA make installed in
washrooms

Each

Supplying of Solenoid Valve for Urinal Sensor of Make 40
Roca model No RT5X9315E00 or make as per AAl
approved make list complete as per satisfaction and
direction of Engineer In charge The Solenoid Valve
should fit perfectly in the above mentioned existing
unit of ROCA make installed in washrooms

Each

Supplying of Solenoid Valve Packing Kit for Urinal 40
Sensor of Make Roca model No RT5X9315E00 or
make as per AAl approved make list complete as per
satisfaction and direction of Engineer In charge The
Solenoid Valve Packing kit should fit perfectly in the
above mentioned existing unit of ROCA make
installed in washrooms

Each

Supplying of complete Filter and washer for Urinal 40
Sensor of Make Roca model No RT5X9315E00 or
make as per AAl approved make list complete as per
satisfaction and direction of Engineer In charge The
Complete Filter should fit perfectly in the above
mentioned existing unit of ROCA make installed in
washrooms

Each

General service Make Roca model No RT5X9315E00 112
urinal sensor unit of Make Roca or make as per AAI
approved make list complete as per direction and
satisfaction of Engineer In charge

Each

Supplying of Health faucet of make Jaquar model no 120
ALDCHR573 or make as per AAIl approved make list
complete as per satisfaction and direction of Engineer
In charge The Health Faucet should fit perfectly in the
above mentioned existing unit of Jaguar make
installed in washrooms

Each
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Supplying of white color vitreous Wall mounted
European WC with cistern seat cover of make Jaquar
Model No OPS15951UF or make as per AAl
approved make list complete as per satisfaction and
direction of Engineer In charge The Wc Seat Cover
should fit perfectly in the above mentioned existing
unit of Jaguar make installed in washrooms

Each

10

Supplying of white color vitreous Wall mounted
European WC Seat Cover of make Jaquar Model No
OPS15951 or make as per AAl approved make list
complete as per satisfaction and direction of Engineer
In charge The Wc should fit perfectly in the above
mentioned existing unit of Jaguar make installed in
washrooms

50

Each

11

Supplying of Bottle Trap of make Jaquar Model No
Bottle Trap Chrome CODE ALDCHR769L300X190 or
as per AAIl approved make list complete as per
satisfaction and direction of Engineer In charge The
Bottle Trap should fit perfectly in the above mentioned
existing unit of Jaguar make installed in washrooms

50

Each

12

Supplying of Metropole Flush Valve Dual Flow make
Jaguar Model no FLV1089DFP or as per AAl
approved make list complete as per satisfaction and
direction of Engineer In charge The Flush Valve
should fit perfectly in the above mentioned existing
unit of Jaguar make installed in washrooms

40

Each

13

Supplying of Overhead Shower make Jaguar Model
no OHS1989 or as per AAl approved make list
complete as per satisfaction and direction of Engineer
In charge The Over Head Shower should fit perfectly
in the above mentioned existing unit of Jaguar make
installed in washrooms

40

Each

14

Supplying of Duracell Battery Ultra AA or equivalent
wherever required complete as per direction of
Engineer in charge

4230

Each

15

Supplying of Complete Sensor Unit for Washbasin of
Make Euronics Model No ETO8VS Basin Mount
Sensor Tap or make as per AAl approved make list
complete as per satisfaction and direction of Engineer
In charge The Sensor Unit for washbasin should fit
perfectly in the above mentioned existing unit of
Euronics make installed in washrooms

50

Each

16

Supplying of Soap Dispenser of Make EURONICS
Model No ES04 or make as per AAI approved make
list complete as per satisfaction and direction of
Engineer In charge The Soap Dispenser should fit
perfectly in the above mentioned existing unit of
Euronics make installed in washrooms

50

Each

Total Amount with GST =

In Words :
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